START 2 - REGON VIII PR- HQ- 00- 10532
SOLICITATION. OFFER AND AWARD 1. THIS CONTRACT IS A RATED ORDER > RATING PAGE OF PAGES
' UNDER DPAS (15 CFR 700) *
2. CONTRACT NUMBER 3. SOLICITATION NUMBER 4. TYPE OF SOLICITATION 5. DAIE ISSUED 5. REQUISITION/PURCHASE
[] SEALED BID (IFB) NUMBER
PR-HQ-00-10532 [X]  NEGOTIATED PR-HQ-00-10532
(RFP)
7. ISSUED BY CODE (Hand 8. ADDRESS OFFER TO (If other than Item 7)
Carried/Courier Address) (U. S. Mail Only)

Environmental Protection Agency

Bid and Proposal Room, Ronald Reagan Building, 6th Floor
(3802R)

1300 Pennsylvania Avenue, N.W.

Washington, DC 20004

Environmental Protection Agency

Bid and Proposal Room, Ariel Rios Building (3802R)
1200 Pennsylvania Avenue, N.W.

Washington, DC 20460

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder"

SOLICITATION

9.  Sealed offers in original and 6_ copies for furnishing the supplies or services in the Schedule will be received at the place specified in item 8, or if handcarried, in the depository

until_03:30 PM_ Iocal time _06/08/2000

Hour Date)
CAUTION - LATE Sulgmissi)ons, Modificatiéns, a)nd Withdrawals: See Section L, Provision No. 52.214-7 or 52.215-1 All offers are subject to all terms and conditions contained in this
solicitation.
10. FOR INFORMATION » A NAME B. TELEPHONE (NO COLLECT CALLS) C. E-MAIL ADDRESS
CALL: MARGIE A. WEATHERS AREA CODE NUMBER EXT.
202 564-4443
11. TABLE OF CONTENTS
(X) | sec. | DESCRIPTION | PAGE () x | sec. | DESCRIPTION | PAGE (S)
PART | - THE SCHEDULE PART Il - CONTRACT CLAUSES
A SOLICITATION/CONTRACT FORM | ] CONTRACT CLAUSES |
B SUPPLIES OR SERVICES AND PART Il - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACH.
PRICES/COSTS
C DESCRIPTION/SPECS./WORK STATEMENT J | LIST OF ATTACHMENTS |
D PACKAGING AND MARKING PART IV - REPRESENTATIONS AND INSTRUCTIONS
E INSPEC 11TON AND ACCEPTANCE REPRESENTA TTONS, CERTIFICATIONS, AND OTHER
F DELIVERIES OR PERFORMANCE K STATEMENTS OF OFFERORS
G CONTRACT ADMINISTRATION DATA L INSTRS., CONDS., AND NOTICES TO OFFERORS
H SPECIAL CONTRACT REQUIREMENTS M EVALUATION FACTORS FOR AWARD
OFFER (MUSt be Tully completed by olreror)

NOTE: Item 12 does not apply if the solicitation includes the provisions in 52.214-16, Minimum Bid Acceptance Period.

12.  In compliance with the above, the undersigned agrees, if this offer is accepted within

calender days (60 calendar days unless a different period is inserted by the offeror)

from the date for receipt of offers specified above, to furnish any or all items upon which prices are offered at the price set opposite each item, delivered at the designated point(s),

within the time specified in the schedule.

13. DISCOUNT FOR > 10 CALENDAR DAYS 20 CALENDAR DAYS 30 CALENDAR DAYS __ CALENDAR DAYS

PROMPT
PAYMENT
(See Section I, Clause 52-232-8) %

% % %

14. ACKNOWLEDGMENT OF AMENDMENT NO.
AMENDMENTS

DATE AMENDMENT NO. DATE

(The offeror acknowledges receipt
of amendments to the
SOLICITATION for offerors and

related documents numbered and

dated:)
15A. NAME AND CODE I FACILITY I 16. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER (Type or
ADDRESS OF print)
OFFEROR
15B. TELEPHONE NUMBER 15C. CHECK IF REMITTANCE ADDRESS 17. SIGNATURE 18. OFFER DATE
AREA NUMBER EXT. IS DIFFERENT FROM ABOVE - ENTER
CODE [1] SUCHADDRESS INSCHEDULE
AWARD (To be completed by Government)
19. ACCEPTED AS TO ITEMS NUMBERED 20. AMOUNT 21.  ACCOUNTING AND APPROPRIATION

22.  AUTHORITY FOR USING OTHER THAN FULL AND OPEN COMPETITION: 23, SUBMIT INVOICES TO ADDRESS SHOWN IN > ITEM
[1 10 U.S.C. 2304(c)( ) [] 41U.S.C.253(c)( ) (4 copies unless otherwise specified)
24.  ADMINISTERED BY (If other than item 7) CODE 25. PAYMENT WILL BE MADE BY CODE:

Environmental Protection Agency
Research Triangle Park Financial
Management Center (MD-32)
Research Triangle Park, NC 27711

26, NAME OF CONTRACTING OFFICER (Type of print)

27.  UNITED STATES OF AMERICA 28.  AWARD
DATE

(Signature of Contracting Officer)
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PART | - THE SCHEDULE

SECTI ON B - SUPPLI ES OR SERVI CES AND PRI CES/ COSTS

B. 1 LEVEL OF EFFORT--COST REI MBURSEMENT TERM CONTRACT ( EPAAR 1552.211-73)
(APR 1984) DEVI ATI ON

(a) The Contractor shall performall work and provide all required reports

within the level of effort specified below. The Government will order 187,000
direct | abor hours for the base period which represents the Governnent's best
estimate of the level of effort required to fulfill these requirenents.

(b) Direct Iabor includes personnel such as engineers, scientists,
draftsnmen, technicians, statisticians, and programers and not support
personnel such as conpany managenent, typists, and key punch operators even
t hough such support personnel are nornally treated as direct |abor by the
Contractor. The level of effort specified in paragraph (a) includes
Contractor, subcontractor, and consultant |abor hours.

(c) Under any circunstances, if the Governnment orders or the Contractor
provi des | ess than 90 percent of the level of effort specified for the base
period or any optional period exercised, an equitable dowward adjustnent of
the fixed fee, if any, for that period will be nade. The Governnent may
require the Contractor to provide additional effort up to 110 percent of the
| evel of effort for any period until the estimted cost for that period has
been reached. However, this additional effort shall not result in any
increase in the fixed fee, if any. |If this is a cost-plus-incentive-fee
(CPIF) contract, the term"fee" in this paragraph neans "base fee and
incentive fee." If this is a cost-plus-award-fee (CPAF) contract, the term
"fee" in this paragraph neans "base fee and award fee."

(d) If the level of effort specified to be ordered during a given base or
option period is not ordered during that period, that level of effort my not
be accunul ated and ordered during a subsequent peri od.

(e) These terns and conditions do not supersede the requirenents of either
the "Limtation of Cost" or "Limitation of Funds" cl auses.

B. 2 WORK ASSI GNMVENTS ( EPAAR 1552.211-74) DEVI ATI ON

(a) The Contractor shall performwork under this contract as specified in
written work assignnents issued by the Contracting Oficer.

(b) Each work assignnent will include (1) a numerical designation, (2) the
estimate of required | abor hours, (3) the estimted cost and fee when a work
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plan is not required, (4) the period of performance and schedul e of
deliverables, and (5) the description of the work.

(c) The Contractor shall acknow edge recei pt of each work assignnent by
returning to the Contracting O ficer a signed copy of the work assi gnnent
within five (5) cal endar days after its receipt. The Contractor shall begin
wor k i nmedi ately upon recei pt of a work assi gnnent.

(d) The CGovernnment will determ ne the need for work plans based on
i ndi vi dual work assignment requirenents. Wen a work plan is required, either
a full or a partial work plan shall be ordered. Each work assignnment will
speci fy whether or not a work plan is required. Wen a full work plan is
required, the Contractor shall subnmt a detailed technical and staffing plan
and a detailed cost estimate. Wen a partial work plan is required, the
Contracting Oficer shall specify the level of detail required.

(e) When either a full or a partial work plan is required, the Contractor
shall submit one (1) copy(ies) of a work plan to the Contracting O ficer and
one (1) copy(ies) to the Contracting Officer within fifteen (15) cal endar days
after receipt of a work assignnent, .

Wthin thirty (30) cal endar days after receipt of the work plan, the
Contracting Officer will provide witten approval or disapproval of it to the
Contractor.

If the Contractor has not received approval on a work plan within forty-five
(45) cal endar days after its subm ssion, the Contractor shall stop work on
that work assignnent unless otherw se authorized by the Contracting Oficer.
Also, if the Contracting O ficer disapproves a work plan, the Contractor shal
stop work until the problem causing the disapproval is resolved. In either
case, the Contractor shall resume work only when the Contracting O ficer
finally approves the work pl an.

(f) When a work plan is not required and the Contractor considers the
estimated | abor hours or estimated cost to be unreasonabl e, he/she shal
promptly notify the Contracting Officer within five (5) cal endar days after
recei pt of the work assignnent stating why the estimted | abor hours or
estimated cost and fee is considered unreasonabl e.

(g) This clause does not change the requirenents of the "Level of Effort"
cl ause, nor the notification requirenents of either the "Linmtation of Cost"
or "Limtation of Funds" cl auses.

(h) Work assignnments shall not allow for any change to the ternms or
conditions of the contract. \Where any |anguage in the work assi gnnent may
suggest a change to the ternms or conditions, the Contractor shall immediately
notify the Contracting O ficer.

(i) Wthin 20 days of receipt of the work assignment or simlar tasking
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docunent, the Contractor shall provide a conflict of interest certification
Where work assignnents or simlar tasking docunents are issued under this
contract for work on or directly related to a site, the Contractor is only
required to provide a conflict of interest certification for the first work
assignment issued for that site. For all subsequent work on that site under
this contract, the Contractor has a continuing obligation to search and report
any actual or potential conflicts of interest, but no additional conflict of
interest certifications are required.

Before submitting the conflict of interest certification, the contractor
shall search its records accunul ated, at a mininmum over the past three years
i medi ately prior to the receipt of the work assignnent or sinmilar tasking
docunment. In the CO certification, the Contractor nust certify to the best
of the Contractor's know edge and belief, that all actual or potentia
organi zational conflicts of interest have been reported to the Contracting
O ficer or that to the best of the Contractor's know edge and belief, no
actual or potential organizational conflicts of interest exist. |In addition,
the Contractor nust certify that its personnel who perform work under this
wor k assignment or relating to this work assignment have been inforned of
their obligation to report personal and organi zati onal conflicts of interest
to the Contractor. The certification shall also include a statenent that the
Contractor recognizes its continuing obligation to identify and report any
actual or potential conflicts of interest arising during performance of this
wor k assi gnment or other work related to this site.

B.3 WORK ASSI GNMENT CONFLI CT OF | NTEREST CERTI FI CATE

At the time the Contractor acknow edges recei pt of the Wirk Assi gnnment
or within twenty (20) cal endar days of receipt of a work assignnment, the
Contractor shall provide the Contracting Officer with a conflict of interest
certification. Were work assignments are issued for work on or directly
related to a site, the contractor is only required to provide a conflict of
interest certification for the first work assignnent issued for that site.

For all subsequent work on that site, the Contractor has a continued
obligation to search and report any actual or potential conflicts of interest,
but no additional conflict of interest certifications are required.

In the certification the Contractor nust certify, to the best of the
Contractor’s know edge and belief, all actual or potential organizationa
conflicts of interest have been reported to the Contracting O ficer or that,
to the best of the Contractor’s know edge and belief, no actual or potentia
organi zational conflicts of interest exist. |In addition, the Contractor mnust
certify that its personnel who performwork under this work assignnent have
been informed of their obligation to report personal and organizationa
conflicts of interest to the Contractor. The certification shall also include
a statenent that the Contractor recognizes its continuing obligation to
identify and report any actual or potential conflicts of interest arising
during performance of this work assignment or other work relating to this
site.
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B. 4 TECHNI CAL DI RECTI ON ( EPAAR 1552. 237-71) (APR 1984) DEVI ATI ON

(a) The Project Oficer is the primary representative of the Contracting
O ficer authorized to provide technical direction on contract perfornmance.

(b) Individuals other than the Project O ficer nmay be authorized to provide
technical direction. If individuals other than the Project Oficer are
authorized to provide technical direction, their nanes will be specified in
the contract, delivery order, work assignnent or technical direction docunent
as appropriate. A Delivery Oder Project Oficer, Wrk Assignnent Manager or
Task Manager is authorized to provide technical direction, subject to the
limtations set forth below, only on his/her delivery order, work assignnment
or technical direction docunent.

(c) Technical direction includes:

(1) Direction to the contractor which assists the contractor in
acconplishing the Statenment of Work.

(2) Comments on and approval of reports or other deliverables.

(d) Technical direction nust be within the contract and the delivery order
wor k assi gnment or technical direction document statenment of work. The
Project Oficer or any other technical representative of the Contracting
O ficer does not have the authority to issue technical direction which (1)
institutes additional work outside the scope of the contract, delivery order
wor k assi gnment or technical direction docunent; (2) constitutes a change as
defined in the "Changes" clause; (3) causes an increase or decrease in the
estimated cost of the contract, delivery order, work assignment or technica
direction docunent; (4) alters the period of performance; or (5) changes any
of the other express terns or conditions of the contract, delivery order, work
assignment or technical direction document.

(e) Technical direction will be issued in witing or confirmed in witing
within five (5) cal endar days after verbal issuance. One copy of the
technical direction nenorandumwi ||l be forwarded to the Contracting O ficer

and the Project Oficer.
B.5 TECHNI CAL DI RECTI ON DOCUMENT

1. When warranted by an enmergency, a Technical Direction Docunent (TDD) may
be issued verbally under a work assignnent issued pursuant to this
contract. This verbal authorization my be nmade by the EPA On- Scene
Coordi nator (0SC), PO, DPO, or CO. The Contractor shall begin work
i medi ately upon receipt of a verbally-issued TDD. Overtinme required
during an energency action will be authorized by the OSC. A witten TDD
nmust then be issued within five (5) cal endar days by the PO or DPO. The
TDD shall indicate the date on which the TDD was verbal ly issued.
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If the purpose of a TDD is to revise efforts specified by a previous
TDD, the TDD shall specifically reference the prior TDD and the effort
bei ng revised.

The Contractor shall acknow edge recei pt of each TDD by returning a
signed copy of the TDD to the issuing official within five (5) cal endar
days after its receipt. The Contractor shall begin work i medi ately
upon receipt of a TDD. The contractor nmay acknow edge recei pt

el ectronically through an EPA authorized el ectronic signature systemin
pl ace of providing a signed hard copy of the TDD

For any TDD requiring preparation by the Contractor of a project work
plan, the TDD will outline the details for the submi ssion of the project
work plan (i.e., submission date, approval date). \When required,
project work plans should be subnmitted to the Project Oficer.

Each TDD wi |l include the foll ow ng:

1. Nureri cal designation of the TDD

2. Cost center

3. The estimte of required | abor hours

4. Esti mated TDD dol | ar anpunt

5. Source of funds (i.e.m CERCLA, OPA, CEPP, other)

6. EPA Site Identification Nunmber, 2 digit EPA SS ID and 9 digit
CERCLIS # (if applicable)

7. Site nane, city, county, and state

8. Overtinme approved (see above for required authorization)

9. Peri od of performance

10. Ref erence information

11. Descriptive title to tasks

12. Specific tasks, including the anticipated end product(s)

13. Interimdeadlines, including conpletion dates for each specific
effort

14. Desired report format

15. Comment s

16. Si gnhat ures and dates

17. Descriptor (for Contractor use)

18. Di stribution (The CO shall be included on the distribution of al
TDDs i ssued under-this contract)

19. Priority

20. Ref erence of Statenent of Work

21. Conflict of Interest Search

22. Schedul e of deliverables

Upon conpl etion of all tasks within a given TDD, the Contractor shal
submt a final Acknow edgnent of Conpletion (AOCC) fromto the PO DPO for
approval. A copy of the ACC shall also be submitted to the Contracting
O ficer. AOCs shall include the follow ng information:
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a. Cost Center
b. AOC Nunber
c. Response Type (e.g., pre-renmedial, etc.)
d. Original Authorized Budgets
e. Actual Total Budgets
f. PO DPO Acti on
g. Coment s
h. Si gnhat ures and Dat es
i Di stribution
8. TDDs shall not allow for any change to the ternms or conditions of the
contract. Where any |anguage in the TDD may suggest a change to the
terms or conditions, the Contractor shall inmediately notify the Project

O ficer and Contracting OFficer.

B. 6 TECHNI CAL DI RECTI ON DOCUMENT CONFLI CT OF | NTEREST NOTI FI CATI ON

Wthin 20 days of receipt of the technical direction document (TDD), the
Contractor shall provide the Contracting Officer with a conflict of interest
certification. Were TDDs are issued for work on or directly related to a
site, the contractor is only required to provide a conflict of interest
certification for the first TDD issued for that site. For all subsequent work
on the site, the Contractor has a continued obligation to search and report
any actual or potential conflicts of interest, but no additional conflict of
interest certifications are required.

Before submitting the CO certification, the Contractor shall search its
records accumul ated, at a mninmum over the past three years imediately prior
to the receipt of the TDD. |In the CO certification, the Contractor nust
certify, to the best of the Contractor’s know edge and belief, that all actua
or potential organizational conflicts of interest have been reported to the
Contracting Officer or that, to the best of the Contractor’s know edge and
belief, no actual or potential organizational conflicts of interest exist. In
addition, the Contractor nust certify that its personnel who perform work
under this TDD or relating to this TDD, have been inforned of their obligation
to report personal and organi zational conflicts of interest to the Contractor
The certification shall also include a statement that the Contractor
recogni zes its continuing obligation to identify and report any actual or
potential conflicts of interest arising during performnce of this TDD or
other work relating to this site.

B.7 AWARD FEE ( EPAAR 1552.216-70) (SEP 1995) (DEVI ATI ON)

(a) The CGovernnment shall pay the contractor a base fee, if any, and such
additional fee as may be earned, as provided in the award fee plan
i ncorporated into the Schedul e.

(b) Award fee determ nations made by the Governnent under this contract
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are unilaterally determ ned by the Fee Determination Oficial (FDO. The
anount of award fee to be paid is determ ned by the Government’s judgnenta
eval uation of the contractor’s performance in terns of the criteria stated in
the contract. This determ nation and the methodol ogy for determ ning the
award fee are unilateral decisions made solely at the discretion of the

Gover nnent .

(c) The CGovernnment may unilaterally change the award fee plan at any
time, via contract nodification, at least thirty (30) cal endar days prior to
t he begi nning of the applicable evaluation period. Changes issued in a
unilateral nodification are not subject to equitable adjustnents,
consi deration, or any other renegotiation of the contract.

B. 8 ESTI MATED COST, BASE FEE AND AWARD FEE (EP 52. 216-200) (APR 1984)

(a) The estimated cost of this contract is

(b) The base fee is

(c) The award fee pool available for award for this
contract is

(d) This contract will be nodified to reflect the award fee awarded as award
fee deterninations are nade.

B. 9 OTHER DI RECT COSTS (EP 52.231-110) (APR 1984)

For the categories listed, direct costs in excess of the follow ng are not
allowabl e as a charge to this contract without the prior witten approval of
the Contracting O ficer:

(To be conpleted at contract award)

Base Peri od O her Direct Cost ltens Maxi mum Anpunt s
Travel
Fi el d Subcontracts
Anal ytical Services *
M scel | aneous ODCs **

* Subcontract analytical cost
** M scel | aneous ODCs consi st of mail/courier expenses, tel ephone/fax usage,
phot ocopyi ng, conputer and word processi ng usages.

B.10 LI M TATI ON OF FUNDS- - COST- PLUS- AWARD- FEE CONTRACT (EP 52.232-110) (APR
1984)
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(a) Pursuant to the clause in this contract entitled "Limtation of Funds,"
funds have been allotted for the paynent of allowable costs and fees estimted
to be incurred for the contract period ending approximately __ .

Funding is allocated in accordance with the follow ng schedul e:

Estimated Costs
Base Fee
Award Fee Pool

TOTAL FUNDS

(b) The provisions of the clause entitled "Linmtation of Funds" shall becone
i nappl i cabl e at such tine as an ampunt equal to the sumof the total estinmated
cost, base fee, award fee pool available for award, and award fee awarded, set
forth in the schedule of this contract, is allotted to this contract and the
clause entitled "Linmitation of Cost" shall be applicable.
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SECTI ON C - DESCRI PTI ON/ SPECI FI CATI ONS/ WORK STATEMENT

C.1  NOTI CE REGARDI NG PROHI Bl TED CONTRACTOR ACTI VI TI ES ON ENVI RONMENTAL
PROTECTI ON AGENCY (EPA) CONTRACTS (EP 52.000-000) (NOV 1994)

The Contractor shall not performany of the followi ng activities on behalf
of EPA in connection with this contract:

1. The actual preparation of Congressional testinony.
2. The interviewing or hiring of individuals for enploynment at EPA

3. Developing and/or witing of Position Descriptions and Performance
St andar ds.

4. The actual deternination of Agency policy.

5. Participating as a voting nenber on a Performance Eval uati on Board,;
participating in and/or attending Award Fee neeti ngs.

6. Preparing Award Fee Letters, even under typing services contracts.
7. The actual preparation of Award Fee Pl ans.

8. The preparation of docunments on EPA Letterhead other than routine
admi ni strative correspondence.

9. Review ng vouchers and invoices for the purposes of determn ning whether
costs, hours, and work performed are reasonabl e.

10. The preparation of Statements of Work, Work Assignnents, Technica
Direction Docunents, Delivery Orders, or any other work issuance docunent
under a contract that the contractor is perfornming or may perform Such a
wor k i ssuance document, prepared by an EPA prine contractor under an EPA prine
contract for its subcontractor, is exenpt fromthis prohibition.

11. The actual preparation of responses to audit reports fromthe |Inspector
General, General Accounting Ofice, or other auditing entities.

12. Preparing responses to Congressional correspondence.

13. The actual preparation of responses to Freedom of Information Act
requests, other than routine, non-judgnental correspondence.

14. Any contract which authorizes a contractor to represent itself as EPAto
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outsi de parties.
15. Conducting adm nistrative hearings.

16. Review ng findings concerning the eligibility of EPA enpl oyees for
security cl earances.

17. The actual preparation of an office's official budget request.

C2 STATEMENT OF WORK- - CONTRACT WHERE WORK |'S ORDERED BY WORK ASSI GNMENTS OR
DELI VERY ORDERS (EP 52.210-110) (APR 1984)

The Contractor shall furnish the necessary personnel, material, equipnment,
services and facilities (except as otherw se specified), to performthe
St at enent of Work/ Specifications included as Attachnent 1

The Contractor shall performwork under this contract only as directed in
Wor k Assi gnments issued by the Contracting Oficer or Technical Direction
Docunments i ssued by his/her designee.

C.3  COMVPLIANCE W TH EPA POLI CI ES FOR | NFORMATI ON RESOURCES MANAGEMENT ( EPAAR
1552. 211-79) (FEB 1998)

(a) Definition. Information Resources Managenent (IRM is defined as any
pl anni ng, budgeting, organizing, directing, training, pronoting, controlling,
and managi ng activities associated with the burden, collection, creation, use
and di ssem nation of information. [|RMincludes both information itself, and
t he managenent of information and rel ated resources such as personnel
equi pnrent, funds, and technol ogy. Exanples of these services include but are
not limted to the follow ng:

(1) The acquisition, creation, or nodification of a conputer program or
automat ed data base for delivery to EPA or use by EPA or contractors operating
EPA prograns.

(2) The analysis of requirenments for, study of the feasibility of,
eval uation of alternatives for, or design and devel opnent of a conputer
program or autonmated data base for use by EPA or contractors operating EPA
pr ogr ans.

(3) Services that provide EPA personnel access to or use of conputer or
word processing equi pnent, software, or rel ated services.

(4) Services that provide EPA personnel access to or use of: Data
communi cations; el ectronic nmessaging services or capabilities; electronic
bulletin boards, or other forms of electronic information dissem nation;
el ectronic record-keeping; or any other automated information services.
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(5) Services that are subject to the Brooks Act of 1965, as anmended
(Pub. L. 89-306).

(b) CGeneral. The Contractor shall performany IRMrelated work under this
contract in accordance with the IRM policies, standards and procedures set
forth in this clause and noted below. Upon receipt of a work request (i.e.
delivery order or work assignnment), the Contractor shall check this |isting of
directives (see paragraph (d) for electronic access). The applicable
directives for performance of the work request are those in effect on the date
of issuance of the work request.

(1) IRM Policies, Standards and Procedures. The 2100 Series (2100-2199)
of the Agency's Directive Systemcontains the mgjority of the Agency's |IRM
policies, standards and procedures.

(2) Groundwater Program | RM Requirenment. A contractor performng any
work related to collecting Goundwater data; or devel oping or enhancing data
bases containing Goundwater quality data shall conmply with EPA Order 7500.1A
- Mnimum Set of Data El enents for G oundwater.

(3) EPA Conputing and Tel ecommuni cations Services. The Enterprise
Technol ogy Services Division (ETSD) Operational Directives Manual contains
procedural information about the operation of the Agency's conputing and
t el econmuni cations services. Contractors perform ng work for the Agency's

Nat i onal Conputer Center or those who are devel opi ng systens which will be
operating on the Agency's national platforms nust conply with procedures
established in the Manual. (This docunent is only avail able through

el ectroni c access.)

(c) Printed Docunents. Docunents listed in (b)(1) and (b)(2) may be
obt ai ned from

U.S. Environmental Protection Agency

O fice of Adm nistration

Facilities Managenent and Services Division
Di stribution Section

Mai | Code: 3204

Ariel Rios Building

1200 Pennsyl vani a Avenue, N. W

Washi ngton, D.C. 20460

Phone: (202) 260-5797

(d) Electronic Access.

(1) Internet. A complete listing, including full text, of docunents
included in the 2100 Series of the Agency's Directive System as well as the
two ot her EPA docunments noted in this clause, is maintained on the EPA Public
Access Server on the Internet. Gopher Access: gopher.epa.gov is the address
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to access the EPA Gopher. Select “nenu keyword search' fromthe nmenu and
search on the term "IRM Policy'. Look for IRM Policy, Standards and Cui dance.
World Wde Web Access: http://ww. epa.gov is the address for the EPA' s ww
homepage. From the honepage, search on the term IRM Policy' and |look for IRM
Policy, Standards and Cui dance.

(2) Dial-Up Mbdem All docunents, including the Iisting, are available
for browsing and el ectronic downl oad through a dial-up nodem Dial (919) 558-
0335 for access to the nenu that contains the listing for EPA policies. Set
the communication paraneters to 8 data bits, no parity, 1 stop bit (8,N, 1)
Ful | Duplex, and the ermulator to VT-100. The information is the sane whether
accessed through dial-up or the Internet. For technical assistance, call 1-
800- 334- 2405.

C.4 ACQUI SITION AND USE OF ENVI RONVENTALLY PREFERABLE PRODUCTS AND SERVI CES
(EP-S 97-1) (MAY 1999)

(a) Executive Order 13101 of Septenber 14, 1998, entitled “Greening the
Gover nnent through Waste Prevention, Recycling, and Federal Acquisition” and
Section 6002 of the Resource Conservation and Recovery Act (RCRA) of 1976, as
anmended (42 U.S.C. 6962, Pub L. 94-580, 90 Stat. 2822) require Federa
agencies to procure designated itens with the highest recovered materials
content practicable.

(b) I'n the performance of this contract, the Contractor shall conply with
the requirenents of the follow ng i ssuances:

(1) Title 40 of the Code of Federal Regul ations, Part 247, Conprehensive
Gui deline for Procurenent of Products Containing Recovered Materials (CPG,
whi ch designates itens that are or can be nade with recovered materials, and
its conpani on pieces, the Recovered Materials Advisory Notices (RVANs). The
CPG and RVMANs provi de reconmended procurenent practices, including recommended
recovered material content |evels, for purchasing products designated in the
CPG. The Contractor shall conply with these recomendations, and such ot her
CPG revi sions and RMANs as the Environmental Protection Agency (EPA) may issue
with respect to the procurenent of products that contain recovered materials.
(Copies of the CPG or RMANs, as well as information on manufacturers and
vendors of designated itens nmay be obtained by calling EPA's RCRA Hotline at
(800) 424-9346, or, in the Washington, D.C., netropolitan area, at (703) 412-
9810.)

(2) In conplying with the requirenents of paragraph (b), the Contractor
shall coordinate its concerns and program gui dance with EPA's Recycling

Coor di nat or.

(c) The Contractor shall prepare and submt reports on the purchase of
products contai ning recovered materials fromtime to tine in accordance with
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written direction (e.g., in specified format) fromthe EPA Recycling
Coordi nator through the Contracting Oficer. Reports shall be submitted to

the EPA Recycling Coordinator, with a copy to the Contracting O ficer, Mil
Code 3204, Washi ngton, D.C. 20460.
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SECTION D - PACKAG NG AND MARKI NG

D1 PRESERVATI ON, PACKI NG, AND PACKAG NG | NSTRUCTI ONS

Preservati on, packing, and packagi ng for shipnment shall be in accordance
with comercial practice and shall be adequate for acceptance by commn
carrier and safe transportation at the nost econom cal rates. Speci al
packagi ng and marking, if applicable shall be designated in individual Wrk
Assi gnnents or Technical Direction Docunents.
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SECTI ON E - | NSPECTI ON AND ACCEPTANCE

E. 1 NOTI CE Listing Contract Clauses Incorporated by Reference

NOTI CE:

The following solicitation provisions and/or contract clauses pertinent to
this section are hereby incorporated by reference:

FEDERAL ACQUI SI TI ON REGULATI ON (48 CFR CHAPTER 1)
NUMBER DATE TI TLE

52. 246-5 APR 1984 | NSPECTI ON OF SERVI CES- - COST- REI MBURSEMENT

E. 2 | NSPECTI ON AND ACCEPTANCE (EP 52.246-100) (APR 1984)

(a) The Contracting O ficer or the duly authorized representative wll
perform i nspection and acceptance of materials and services to be provided.

(b) For the purposes of this clause, the Project Oficer is the authorized
representative of the Contracting Oficer.

(c) Inspection and acceptance will be performed as specified in Wrk
Assi gnnents or Technical Direction Docunents.
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SECTION F - DELI VERI ES OR PERFORMANCE

F. 1 NOTI CE Listing Contract Clauses Incorporated by Reference

NOTI CE

The following solicitation provisions and/or contract clauses pertinent to
this section are hereby incorporated by reference:

FEDERAL ACQUI SI TI ON REGULATI ON (48 CFR CHAPTER 1)
NUMBER DATE TI TLE

52.242-15 AUG 1989 STOP WORK ORDER ALTERNATE | (APR 1984)

F.2 REPORTS OF WORK ( EPAAR 1552.210-70) (APR 1984) DEVI ATI ON

The Contractor shall prepare and deliver reports in accordance with
ATTACHVENT 2, REPORTS OF WORK FOR START 2. Reports requested in work
assignnments and task orders shall not replace reporting requirenments contained
in Attachment 2.

F.3 WORKI NG FI LES (EPAAR 1552. 210-75) (APR 1984) DEVI ATI ON

The Contractor shall maintain accurate working files on all work
docunent ati on including cal cul ati ons, assunptions, interpretations of
regul ati ons, sources of information, and other raw data required in the
performance of this contract. The Contractor shall provide the infornmation
contained in its working files upon request of the Contracting Oficer.

F.4 MONTHLY PROCRESS REPORT ( EPAAR 1552.211-72) (JUN 1996) DEVI ATI ON

(a) The Contractor shall furnish two (2) copies of the conbined nonthly
techni cal and financial progress report stating the progress made, including
the percentage of the project conpleted, and a description of the work
acconplished to support the cost. |If the work is ordered using work
assignnments or delivery orders, include the estimated percentage of task
conpl eted during the reporting period for each work assignnent or delivery
order.

(b) Specific discussions shall include difficulties encountered and renedi a
action taken during the reporting period, and anticipated activity with a
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schedul e of deliverables for the subsequent reporting period.

(c) The Contractor shall provide a list of outstanding actions awaiting
Contracting O ficer authorization, noted with the correspondi ng work
assi gnnment, such as subcontractor, overtinme approvals, and work plan
approval s.

(d) The report shall specify financial status at the contract |evel as
foll ows:

(1) For the current reporting period, display the anopunt clai ned.

(2) For the cunul ative period and the cumul ative contract |ife display:
t he amount obligated, amount originally invoiced, amount paid, anount
suspended, anount disallowed, and renmi ni ng approved anount. The renai ning
approved amount is defined as the total obligated anpunt, less the tota
anount originally invoiced, plus total amount disall owed.

(3) Labor hours.

(i) Alist of enployees, their |abor categories, and the numbers of
hours worked for the reporting period.

(ii) For the current reporting period, display the expended direct
| abor hours(by EPA contract |abor category), and the total |oaded direct [|abor
costs.

(iii) For the cumul ative contract period display: the negotiated and
expended direct |abor hours(by EPA | abor category) and the total |oaded direct
| abor costs.

(iv) Display the estimated direct |abor hours and costs to be expended
during the next reporting period.

(4) Display the current dollar ceilings in the contract, net anount
i nvoi ced, and renmi ning amobunts for the follow ng categories: Direct |abor
hours, total estinated cost, award fee pool (if applicable), subcontracts by
i ndi vi dual subcontractor, travel, program nanagenent, and Other Direct Costs
(ODCs) .

(5) Unbilled all owable costs. Display the total costs incurred but
unbilled for the current reporting period and cunul ative for the contract.

(6) Average total cost per |labor hour. For the current contract period,
conpare the actual total cost per hour to date with the average total cost per
hour of the approved workpl ans.

(e) The report shall specify financial status at the work assignment or
delivery order level as foll ows:
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(1) For the current period, display the amunt clai ned.

(2) For the cumul ative period display: anount shown on workplan, or
| at est work assignnment/delivery order amendment anount (whichever is |ater);
anount currently clai med; anmount paid; amunt suspended; anmount disall owed;
and renrmi ni ng approved anount. The renmai ning approved amount is defined as:
t he workpl an anount or |atest work assignnent or delivery order anount
(whichever is later), less total anpunts originally invoiced, plus tota
amount di sal | owed.

(3) Labor hours.

(1) A list of enployees, their |abor categories, and the nunber of
hours worked for the reporting period.

(ii) For the current reporting period, display the expended direct
| abor hours (by EPA contract |abor hour category) and the total |oaded direct
| abor hours.

(iii) For the cumul ative reporting period and cumul ative contract
period display: the negotiated and expended direct |abor hours (by EPA
contract | abor hour category) and the total |oaded direct |abor costs.

(iv) Display the estimated direct |abor hours and costs to be expended
during the next reporting period.

(v) Display the estimtes of remaining direct |abor hours and costs
required to conplete the work assignnent or delivery order

(4) Unbilled all owable costs. Display the total costs incurred but
unbilled for the current reporting period and cunul ative for the work
assi gnment .

(5) Average cost per |abor hour. For the current period, conpare the
actual total cost per hour of the approved workpl ans.

(6) Alist of deliverables for each work assignnent or delivery order
during the reporting period.

(f) This subm ssion does not change the notification requirenments of the
"Limtation of Cost" or "Limtation of Funds" clauses requiring separate
written notice to the Contracting O ficer.

(g) The reports shall be subnmitted to the followi ng addresses on or before
the 15 of each nonth following the first conplete reporting period of the
contract. See EPAAR 1552.232-70, Subm ssion of Invoices, paragraph (e), for
details on the timng of subnmittals. Distribute reports as foll ows:
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F.5 ADVI SORY AND ASSI STANCE SERVI CES ( EPAAR 1552.211-78) (APR 1984)

All reports containing reconmendations to the Environmental Protection
Agency shall include the followi ng information on the cover of each report:
(a) name and busi ness address of the contractor; (b) contract nunber; (c)
contract dollar amount; (d) whether the contract was subject to full and open
conpetition or a sole source acquisition (e) nane of the EPA Project Oficer
and the EPA Project Oficer's office identification and |location; and (f) date
of report.

F.6 PERI OD OF PERFORMANCE (EP 52.212-140) (APR 1984)

The period of performance of this contract shall be from Contract Award
t hrough 60 nont hs exclusive of all required reports.

F.7  QUALITY ASSURANCE (QA) PROJECT PLAN DOCUMENTATI ON ( EPAAR 1552.246- 72)
(APR 1984)

(a) The Contractor shall subnit to the Project Oficer five (5) copies of a
Draft Project Plan for Quality Assurance within thirty (30) days after the
ef fective date of the contract.

(b) The CGovernnment will review and return the Draft Project Plan indicating
approval or disapproval, and coments, if necessary, within sixty (60)
cal endar days. In the event the Governnent del ays review and return of the

Draft Project Plan beyond the period specified, the Contractor shal

i medi ately notify the Contracting Officer in witing. The Contractor shal
deliver the Final Project Plan within one hundred and twenty (120) days after
the effective date of the contract.

(c) The Contracting O ficer will incorporate the approved Quality Assurance

Project Plan into the contract. The QAPP shall be prepared in accordance with
the requirenments in the SOW
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SECTI ON G - CONTRACT ADM NI STRATI ON DATA

G1 PAYMENT OF FEE ( EPAAR 1552.216-74) (MAY 1991)

(a) The term"fee" in this clause refers to either the fixed fee under a
cost-plus-fixed-fee type contract, or the base fee under a cost-plus-award-fee
type contract.

(b) The CGovernnment will nake provisional fee paynents on the basis of
percentage of work conpleted. Percentage of work conpleted is the ratio of
direct | abor hours performed to the direct |abor hours set forth in clause
1552. 211-73, "Level of Effort--Cost-Reinbursement Term Contract."

G 2  SUBCONTRACTI NG PROGRAM FOR SMALL BUSI NESS AND SMALL DI SADVANTAGED
BUSI NESS (EP 52.219-105) (APR 1984)

The subcontracting plan submtted by the Contractor and approved by the
Contracting Oficer for this requirement will be incorporated as Attachnment 4
to the contract.

G.3  SUBCONTRACTI NG REPORTS- - SMALL BUSI NESS AND SMALL DI SADVANTAGED BUSI NESS
CONCERNS (EP 52.219-120) (OCT 1991)

The Contractor shall submt Standard Form (SF) 294, Subcontracting Report
for Individual Contracts, and/or SF 295, Sunmary Contract Report, in
accordance with the instructions on the forms.

Subnit copies of these reports to:

Di stribution Addr essee

ori gi nal Contracting O ficer

1 copy Seni or Program Manager
U S. EPA

Ofice of Small & Di sadvant aged
Busi ness Utilization (1230C)

Ariel Rios Building

1200 Pennsyl vani a Avenue, N W

Washi ngton, D.C. 20460

[ SUBCONTRACTI NG REPCRTS CI N|

1 copy M. Norman Wite
U S. EPA
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Contracts Managenent Division
26 West Martin Luther King Drive
Cincinnati, OH 45268-7001

[ SUBCONTRACTI NG REPORTS RTP]

1 copy M. Jerry Dodson
U S. EPA
Contracts Managenent Divi sion, (MDD 33)
Research Triangle Park, NC 27711[ $E]

G 4 SUBM SSI ON OF | NVOI CES ( EPAAR 1552.232-70) (JUN 1996) DEVI ATI ON

In order to be considered properly submitted, an invoice or request for
contract financing paynent nust neet the follow ng requirenents in addition to
the requirenments of FAR 32.905:

(a) Unless otherwi se specified in the contract, an invoice or request for
contract financing paynent shall be submitted as an original and five copies.
The contractor shall submt the invoice or request for contract financing
paynment to the followi ng offices/individuals in the contract: the original and
two copies to the Accounting Operations office shown in Block _  on the
cover of the contract; two copies to the Project Oficer (the Project Oficer
may direct one of these copies to a separate address); and one copy to the
Contracting O ficer.

(b) The Contractor shall prepare its invoice or request for contract
financi ng paynment on the prescribed Governnment forms. Standard Forms Nunber
1034, Public Voucher for Purchases and Services other than Personal, shall be
used by contractors to show the amount cl ai med for rei nbursenment. Standard
Form 1035, Public Voucher for Purchases and Services other than Persona
-Continuation Sheet, shall be used to furnish the necessary supporting detali
or additional information required by the Contracting Oficer. The Contractor
may submit sel f-designed forms which contain the required i nformation.

(c)(1) The Contractor shall prepare a contract |evel invoice or request
for contract financing paynent in accordance with the invoice preparation
instructions identified as a separate attachnment in Section J of the contract.
If contract work is authorized by individual work assignnents, the invoice or
request for contract financing paynent shall also include a sumary of the
current and cumrul ati ve anounts cl ai med by cost elenment for each work
assignment and for the contract total, as well as any supporting data for each
wor k assignment as identified in the instructions.

(2) The invoice or request for contract financing paynent shall include
current and cunul ati ve charges by mmj or cost elenment such as direct |abor
over head, travel, equipnment, and other direct costs. For current costs, each
maj or cost el enment shall include the appropriate supporting schedul e
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identified in the invoice preparation instructions. Cunulative charges
represent the net sum of current charges by cost element for the contract
peri od.

(d)(1) The charges for subcontracts shall be further detailed in a
supporting schedul e showi ng the major cost elenents for each subcontract.

(d)(2) On a case-by-case basis, when needed to verify the reasonabl eness
of subcontractor costs, the Contracting Oficer may require that the
contractor obtain fromthe subcontractor cost information in the detail set
forth in (c)(2). This information should be obtained through a neans which
mai nt ai ns subcontractor confidentiality (for exanple, via seal ed envel opes),
if the subcontractor expresses CBI concerns.

(e) Invoices or requests for contract financing paynent nust clearly
i ndicate the period of performance for which paynment is requested. Separate
i nvoi ces or requests for contract financing paynment are required for charges
applicable to the basic contract and each option period.

(f)(1) Notwithstanding the provisions of the clause of this contract at
FAR 52.216-7, Allowable Cost and Paynent, invoices or requests for contract
financi ng paynent shall be submitted once per nonth unless there has been a
denonstrat ed need and Contracting O ficer approval for nore frequent billings.
When subnitted on a nmonthly basis, the period covered by invoices or requests
for contractor financing paynments shall be the sanme as the period for nonthly
progress reports required under this contract.

(2) If the Contracting O ficer allows subm ssions nore frequently than
nmont hly, one submittal each nonth shall have the sane endi ng period of
performance as the nonthly progress report.

(3) Where cumrul ative anounts on the nonthly progress report differ from
the aggregate amounts clainmed in the invoice(s) or request(s) for contract
fi nanci ng paynents covering the sanme period, the contractor shall provide a
reconciliation of the difference as part of the paynent request.

G5 | NDI RECT COSTS ( EPAAR 1552. 242-70) (APR 1984) DEVI ATI ON

(a) In accordance with paragraph (d) of the "All owable Cost and Paynent"
clause, the final indirect cost rates applicable to this contract shall be
establ i shed between the Contractor and the appropriate Gover nnent
representative (EPA, other Governnment agency, or auditor), as provided by FAR
42.703-1(a). EPA' s procedures require a Contracting O ficer deternination of
indirect cost rates for its contracts. |In those cases where EPAis the
cogni zant agency (see FAR 42.705-1), the final rate proposal shall be
subnmtted to the cognizant audit activity and to the follow ng:

Envi ronnental Protection Agency
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Chi ef, Cost and Rate Negotiation Service Center
O fice of Acquisition Managenent (3802R)

Ariel Rios Building

1200 Pennsyl vani a Avenue, N W

Washi ngton, D. C. 20460

The Contractor shall also follow the notification and cost inpact procedures
prescribed in paragraph (b) bel ow

Where EPA is not the cognizant agency, the final rate proposal shall be
subnmitted to the above-cited address, to the cognizant audit agency, and to
the designated Contracting O ficer of the cognizant agency. Upon
establishment of the final indirect cost rates, the Contractor shall submt an
executed Certificate of Current Cost or Pricing Data (see FAR 15.406-2)
applicable to the data furnished in connection with the final rates to the
cogni zant audit agency. The final rates shall be contained in a witten
under st andi ng between the Contractor and the appropriate Governnent
representative. Pursuant to the "All owable Cost and Paynment" cl ause, the
al l owabl e indirect costs under this contract shall be obtained by applying the
final agreed upon rate(s) to the appropriate bases.

(b) Until final annual indirect cost rates are established for any period,
the Governnent shall reinburse the Contractor at billing rates established by
the appropriate Governnent representative in accordance with FAR 42.704, by
nmeans of a separate indirect cost rate agreenent or a contract nodification
subj ect to adjustnment when the final rates are established. The established
billing rates are currently as foll ows:

Cost Center
Peri od
Rat e

Base

These billing rates nmay be prospectively or retroactively revised by nutua
agreenent, at the request of either the Government or the Contractor, to
prevent substantial overpaynment or underpaynent.

(1) For any retroactive indirect cost rate adjustnents (i.e.,indirect
costs already billed), including final indirect cost rate adjustnments, the
Contractor shall provide to the Cost Policy and Rate Negotiation Section, with
copies to the current EPA Contracting Oficers of active contracts, a cost
i mpact statenment showing the effect of the indirect cost rate changes for each
contract. This statenment shall conpare the cost billed to the cost the
Contractor proposes to bill

(2) For prospective indirect cost rate adjustnents only, the Contractor

shall notify the current EPA Contracting O ficers of the new proposed rates
when it proposes rates to the Cost Policy and Rate Negotiation Section.
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(3) For either prospective or retroactive indirect cost rate
adj ustnments, the Contractor shall provide the Cost Policy and Rate Negotiation
Section with the names of the current EPA Contracting Officers for the
af fected contracts.

(c) Notwithstanding the provisions of paragraphs (a) and (b) above, ceilings
are hereby established on indirect costs rei mbursable under this contract.
The Governnent shall not be obligated to pay the Contractor any additiona
anount on account of indirect costs in excess of the ceiling rates listed
bel ow.

Cost Center
Peri od

Rat e
Base

The ceiling rates specified above are applicable fromthe effective date of
the contract through the end of the period of performance including any option
peri ods.

G 6 CERTI FI CATE OF | NDI RECT COSTS ( EPAAR 1552.242-71) (OCT 1992)

(a) The contractor shall--

(1) Certify any proposal to establish or nodify billing rates or to
establish final indirect cost rates;

(2) Use the format in paragraph (b) of this clause to certify; and
(3) Have the certificate signed by an individual of the contractor's
organi zation at a level no lower than a vice president or chief financia
of ficer of the business segnent of the contractor that submits the proposal
(b) Failure by the contractor to submt a signed certificate, as set forth
bel ow, shall result in paynent of indirect costs at rates unilaterally
establ i shed by the Governnent.
Certificate of Indirect Costs
This is to certify that to the best of ny know edge and belief:
1. | have reviewed this indirect cost proposal
2. Al costs included in this proposal (identify proposal and date) to
establish billing or final indirect cost rates for (identify period covered by

rate) are allowable in accordance with the requirements of contracts to which
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they apply and with the cost principles of the Federal Acquisition Regulation
applicable to those contracts;

3. This proposal does not include any costs which are unal |l owabl e under
applicable cost principles of the FAR, and

4. Al costs included in this proposal are properly allocable to Governnent
contracts on the basis of a beneficial or causal relationship between the
expenses incurred and the contracts to which they are allocated in accordance
with applicable acquisition regul ations.

Providing false information in connection with any certified indirect cost
proposal may |ead to substantial crimnal penalties, civil liabilities or the
i mposition of administrative sanctions. Relevant statutes include, anong
others, 18 U.S.C. 286 (Conspiracy to Defraud), 18 U. S.C. 287 (False C ains),
18 U.S.C. 641 (Theft), 18 U.S.C. 1001 (False Statenments), 18 U S.C. 1343 (Wre
Fraud), 31 U S.C. 3729 (Civil False Clains), and 31 U. S.C. 3801 (Program
Fraud). Debarnment or suspension may be required under FAR Subpart 9.4 for
submittal of a false certificate of indirect costs.

FI RM

SI GNATURE:

NAME OF OFFI Cl AL:

TI TLE:

DATE OF EXECUTI ON

G7 CONTRACT ADM NI STRATI ON REPRESENTATI VES (EP 52.242-100) (AUG 1984)

Project Oficer(s) for this contract:
Contract Specialist(s) responsible for adm nistering this contract:

Admi nistrative Contracting Oficer:

TO BE | DENTI FI ED AT TI ME OF CONTRACT AWARD

G 8 ANNUAL ALLOCATI ON OF NON- SI TE COSTS (EP 52.242-310) (OCT 1991)

(a) The contractor shall subnmit an allocation report annually on a Federa
fiscal year (FY) basis. The purpose of this report is to allocate al
payments made by EPA to the contractor for non-site-specific activities to the
sites worked on by the contractor during the FY. Exanples of
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non-site-specific activities include program managenent, contract fees (base,
fi xed, and award), and other tasks given to the contractor for
non-site-specific work.

(b) Wthin 90 days after the end of each FY, EPA will provide the contractor
the total amount of all invoices for the annual allocation period. The
contractor shall submt two draft copies of the Annual Allocation Report to
EPA within 60 days after receipt of the invoice anpbunts. The paragraph bel ow
titled, "Annual Allocation Report", lists the required subm ssions for the
Annual Allocation Report. Attachnment 6 to the contract, titled, "lInstructions
for Perform ng the Annual Allocation of Non-Site- Specific Costs" provides a
detail ed expl anati on of each schedule type and steps for conpleting each
schedul e.

(c) The Superfund Accounting Branch of the Financial Managenent Divi sion
(FMD) will review the draft report and notify the contractor in witing of any
corrections required for the final report. Two copies of the final report
incorporating all of the necessary corrections are due 30 days after receipt
of this notice. The final report shall also include a signed statenent
certifying that the data provided to EPA is supported by the contractor's
accounting records. NOTE: These allocations represent changes to EPA s
accounting system No changes should be nade to the contractor's accounting
system

(d) In addition to the two copies of the final reports, the contractor shal
al so submit the Summary of Allocation report on a “3 1/2" DOS conputer disk in
a Lotus 1-2-3 or ASCII format. The reports shall be sent to:

Chi ef , Superfund Accounting Branch
Envi ronnental Protection Agency

Fi nanci al Managenent Divi sion (3303F)
Ariel Rios Building

1200 Pennsyl vani a Avenue, N W

Washi ngton, D.C. 20460

(e) When the contract performance period ends at other than the end of the
FY, EPA will provide the amunt to be allocated 90 days after subm ssion of
the last invoice follow ng contract expiration. The tinme requirenments for
submi ssion of draft and final reports noted in the paragraphs above wll

apply.
(f) If the contractor is subnmitting Annual Allocation Reports on costs
incurred during FY 1991 and earlier, the contractor may comnbi ne each FY's

report into one report. Approval nust be granted by the Chief, Superfund
Accounting Branch, FMD before the reports can be conbi ned.

Al | ocation Methodol ogy
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Initial Steps:

Bef ore begi nning the allocation process, the contractor nust perform four
t asks:

1) Reconcil e the paid amounts provi ded by EPA with contractor records,
2) Identify costs charged to sites with SSIDs and wi thout SSI Ds,

3) Redi stribute costs for sites which initially did not have SSI Ds, but
whi ch were subsequently assigned an EPA SSID, and

4) Identify which of the non-site activity costs should be allocated to
sites:

The contractor shall delineate the amount of non-site- specific costs
into the follow ng non-site categories:

Program Managenent - (National & Regional, if applicable) -
Payments made to the contractor for the specific managenent
and admini stration of the contract as a whole. This

i ncludes contract fees except for fees applicable to

i ndi vi dual sites.

Site Support Non-Site Activities - payments for activities
which relate to, support, and/or benefit the sites worked on
by the contractor.

Program Wde Non-Site Activities - paynents for activities
whi ch support the overall Superfund program beyond the sites
wor ked on under this contract; they are global in nature and
purpose. These costs will not be allocated to sites in the
annual allocation process.

Capi tal Equi prment - equi prment with an individual cost over
$5,000. 00 and a useful life of greater than one year

Start-up Costs - costs incurred generally in the first year
and associated with efforts benefiting the entire contract
term e.g., quality assurance pl ans.

(g) The contractor shall allocate the non-site activity costs to sites,
program wi de non-site costs, and other appropriations using an allocation
nmet hod that reflects the causal/beneficial relationship of the non-site costs
to site costs. The preferred allocation nethod is a total cost base.
However, with the approval of the Chief, Superfund Accounting Branch, FMD, the
contractor nmay use an alternate nethodol ogy.
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In addition, special allocations may be required as foll ows:

- Al'l equipment with a unit value of $5,000.00 or greater
and a useful life of greater than one year shall be
depreci ated over its useful life and allocated to
sites. The allocation of anortized equi pnment costs
shoul d refl ect equi pnent usage on the sites. The
preferred depreciation procedure is either a straight-
line or actual usage basis. A depreciation schedule
shal | be maintai ned and submitted to EPA at contract
expiration.

- Start-up costs, if applicable, shall be anortized over
the Iife of the contract.

- Payments made for costs incurred in previous fisca
years, if material, shall be allocated in a separate
report. |If the contractor is unsure whether a paid
amount is material, the contractor should contact the
Chi ef, Superfund Accounting Branch, FNMD.

Annual All ocation Report
Requi r ed:

- Summary of All ocation

- Master Allocation Schedul e

- Statenent of Allocation Methodol ogy

- Listing of all invoices paid during the Federal fisca
year (with invoice nunbers and anmounts)

- Certification of Contractor Records - (final report

only)

Required if applicable:

- Schedul e of Start-up Costs
- Schedul e of Capital Equi prent Depreciation
- Schedul e of Non-Site Activities

(h) The contractor should refer to "Instructions for Perforning the Annua
Al l ocation of Non-Site-Specific Costs" for a detail ed explanation and
illustration of the allocation process and net hodol ogy. Questions regarding
any Annual Allocation requirenents should be referred to the Chief, Superfund
Accounting Branch, FMD at (202) 564-4984.

G 9 SUBCONTRACT CONSENT (EP 52.244-100) (APR 1984)
The Contractor shall subnit the information required by the "Subcontracts,"

Page G 9 of 16



PR- HQ- 00- 10532

clause to the Contracting O ficer and assignhed Project Oficer. The
Contracting Officer will provide witten notice to the Contractor of his
deci si on.

Consent is given to issue the follow ng subcontracts:

G 10 GOVERNMENT- FURNI SHED DATA ( EPAAR 1552.245-71) (APR 1984)

(a) The CGovernnment shall deliver to the Contractor the Governnent-furnished
data described in the contract. |If the data, suitable for its intended use,
is not delivered to the Contractor, the Contracting O ficer shall equitably
adj ust affected provisions of this contract in accordance with the "Changes"
cl ause when:

(1) The Contractor submits a tinmely witten request for an equitable
adj ust nent; and

(2) The facts warrant an equitabl e adjustnment.
(b) Title to Government-furnished data shall remain in the Government.

(c) The Contractor shall use the Governnment-furnished data only in
connection with this contract.

(d) The data will be furnished to the Contractor as specified in the

G 11 GOVERNMENT PROPERTY (EP 52.245-100) (APR 1998) DEVI ATI ON

(a) The contractor shall not fabricate or acquire, on behalf of the
Governnment, either directly or indirectly through a subcontract, any item of
property without witten approval fromthe Contracting O ficer.

(b) In accordance with paragraph (a) above, the contractor is authorized
to acquire and/or fabricate the equipnent listed below for use in the
performance of this contract. The equipnent is subject to the provisions of
the "Governnment Property" cl ause.

( ¢) The Governnment will provide the following itenm(s) of Governnent
property to the contractor for use in the performance of this contract. This
property shall be used and mai ntai ned by the contractor in accordance with the
provi sions of the "Government Property" clause. See Region VIII Equipnment
List, Attachnment 7 to this RFP. Offerors are advised that the governnent
furni shed property is aging and replacenent nust be based on state of the art
at tine of requirenent.
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(d) The "EPA Contract Property Adm nistration Requirenents,” provided
bel ow, apply to this contract.

U.S. Environnmental Protection Agency
PROPERTY ADM NI STRATI ON REQUI REMENTS ( PAR)

1. PURPCSE. This docunent sets forth the requirenments for Environnenta
Protection Agency (EPA) contractors in the performnce of their Governnent
property managenent responsibilities under contracts with EPA. These

requi renents suppl enent those contained in the Governnent property clause(s)
in this contract, and Part 45 of the Federal Acquisition Regulation (FAR).

2. DELEGATI ON OF CONTRACT PROPERTY ADM NI STRATI ON. EPA has del egat ed nuch of
its contract property managenent oversight to the Defense Contract Managenent
Command (DCMC). Shortly after award of a contract, the EPA contracting

of ficer (CO del egates the functions of property adnministration and pl ant

cl earance (disposal) for the contract to DCMC. Upon acceptance of that

del egation, DCMC wi Il provide notification to the contractor, identifying the
assigned property adm ni strator (PA) and plant clearance officer (PLCO. If
the contract is not delegated to DCMC for adm nistration, any reference to PA
and PLCO t hroughout this docunent shall be construed to nmean CO. The DCMC PA
is available to the contractor for assistance in all matters of property

admi nistration. Notw thstanding the del egati on, as necessary, the contractor
may contact their EPA CO. In the event of disagreenent between the contractor
and the DCMC PA, the contractor should seek resolution fromthe CO

Unl ess otherwi se directed in the contract, or this docunent, all originals of
written information or reports, except direct correspondence between the
contractor and the DCMC PA, relative to Governnment property, should be
forwarded to the adm nistrative CO assigned to this contract.

3. REQUESTS FOR GOVERNVMENT PROPERTY.

a. In accordance with FAR 45.102, the contractor shall furnish al
property required for perform ng Government contracts. If a
contractor believes that Governnment facilities are required for
performance of the contract, the contractor shall submt a witten
request to the CO At a mnimmthe request shall contain the
foll owi ng el ements:

1. Contract nunber for which the facilities are required.

2. An item(s) description, quantity and estimted cost.

3. Certification that no |like contractor facilities exist which
could be utilized.
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4. A detailed description of the task-rel ated purpose of the
facilities.

5. Explanation of negative inpact if facilities are not provided
by the Governnent.

6. |If applicable, recommend the exception under FAR 45.302-1(a)
or EPA's class deviation (avail able upon request), and provi de any
ot her informati on which would support the furnishing of

facilities, including contractor-acquired property (CAP).

7. Except when the request is for material, a | ease versus
purchase anal ysis shall be furnished with the request to acquire
property on behal f of the Governnent.

The contractor may not proceed with acquisition on behalf of the Governnent
until receipt of witten authorization fromthe EPA CO

4. TRANSFER OF GOVERNMENT PROPERTY. When the contractor receives

Gover nnent - furni shed property (GFP), the contractor should receive, fromthe
transferor, (either EPA or another contractor) all of the applicable data

el ements (Attachnment 1 of this clause) needed to maintain the required
records. If this information is not provided at the tine of receipt of the
property, the contractor shall request it fromthe EPA CO. The CO will
attenpt to obtain the data fromthe previous property holder, or, if data does
not exist, will assist the current property holder in estimating the el enents.
Prior to signing an acceptance docunent for the property, the receiving
contractor should performa conplete inventory of the property.

Responsi bility, as well as accountability, passes with the signed acceptance.

VWhen, at the witten direction of the EPA CO the contractor transfers GFP to
anot her contractor, or another Agency, the contractor shall provide the
applicable data el ements (Attachnent 1 of this clause). Upon return of the
property to EPA, the sanme data nmust be provided, by the contractor, to the EPA
CO.

5. RECORDS OF GOVERNMENT PROPERTY

a. I n accordance with FAR 45.505 and 45.505-1, the contractor shal
establish and mai ntain adequate property records for al
Government property, regardless of value, including property
provided to and in the possession of a subcontractor. Materia
(supplies) provided by the Governnment or acquired by the
contractor and billed as a direct charge to the Governnment is
Government property and records nust be established as such

b. The contractor shall establish and maintain the officia
Government property record. (If the contract contains the FAR
Cl ause 52.245-1, the Governnent will maintain the officia
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Government property records.) Such records shall contain the
applicable data el ements (Attachnent 1 of this clause) for al
items of Government property regardl ess of cost.

c. The Contractor shall identify all Superfund property and designate
it as such both on the itemand on the official Governnent
property record. If it is not practicable to tag the item the

contractor shall wite the |ID nunber on a tag, card or other
entity that may be kept with the itemor in a file.

d. Support docunentation used for posting entries to the property
record shall provide conplete, current and auditable data.
Entries shall be posted to the record in a tinmely manner foll ow ng
an action.

e. For Government vehicles, in addition to the data el enments required
by EPA, the contractor shall also conply with the General Services
Admi nistration (GSA) and Departnent of Energy (DOE) record and
report requirenments supplied with all EPA provided notor vehicles.
If the above requirenments were not provided with the vehicle, the
contractor shall notify the EPA CO

f. When CGovernment property is disclosed to be in the possession or
control of the contractor but not provided under any contract, the
contractor shall record and report the property in accordance with
FAR 45.502(f) and (h).

6. | NVENTORI ES OF GOVERNMENT PROPERTY. The Contractor shall conduct a
conpl ete physical inventory of EPA property at |east once per year, unless
ot herwi se directed by the PA Reconciliation shall be conpleted within 30

cal endar days of inventory conpletion. The contractor shall report the
results of the inventory, including any discrepancies, to the DCMC PA upon
conpletion of the reconciliation. The contractor's records shall indicate the
conpl etion date of the inventory.

See Section 9 herein, Contract Cl oseout, for information on final inventories.

7. REPORTS OF GOVERNMENT PROPERTY. In accordance with FAR 45.505-14, EPA
requi res an annual sunmary report, for each contract, by contract nunber, of
Government property in the contractor's possession as of Septenber 30 each
year.

a. For each classification listed in FAR 45.505-14(a), except
material, the contractor shall provide the total acquisition cost
and total quantity. |If there are zero itenms in a classification,

or if there is an ending bal ance of zero, the classification nust
be listed with zeros in the quantity and acquisition cost col ums.

b. For material, the contractor shall provide the total acquisition
cost only.
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Property classified as facilities, special tooling, special test
equi pnent, and agency peculiar nmust be reported on two separate

lines. The first line shall include the total acquisition cost
and quantity of all itenms or systens with a unit acquisition cost
of $25,000 or nmore. The second line shall include the tota

acqui sition cost and quantity of all items with a unit acquisition

cost of less than $25, 000.

For itens conprising a system which is defined as "a group of
interacting itens functioning as a conplex whole," the contractor
may maintain the record as a systemnoting all conponents of the
system under the nmain conponent or naintain individual records for
each item However, for the annual report of Government property
the conponents nust be reported as a systemwi th one total dollar
amount for the system if that systemtotal is $25,000 or nore.

The reports are to be received at EPA and DCMC no | ater than
Oct ober 31 of each year.

Distribution shall be as foll ows:

Original to: EPA CO

1 copy: DCMC PA
EPA Contractors are required to conply with GSA's and DOE' s
speci al reporting requirenments for notor vehicles. A statenent of
these requirenments will be provided by the EPA Facility Managenent
and Services Division (FMSD) concurrent with receipt of each

vehicl e.

The contractor shall provide detailed reports on an as-needed
basis, as may be requested by the CO or the PA

8. DI SPOSI TI ON OF GOVERNMENT PROPERTY. The di sposition process is conposed
of three distinct phases: identification of excess property, reporting of
excess property, and final disposition.

a.

Identification of Excess Property. The di sposition process
begins with the contractor identifying Government property that is
excess to its contract. Effective contractor property contro
systenms provide for disclosing excesses as they occur. Once

i nacti ve Governnent property has been determ ned to be excess to
the contract to which it is accountable, it must be screened

agai nst the contractor’s other EPA contracts for further use. | f
the property may be reutilized, the contractor shall notify the
CO in witing. Government property will be transferred to other

contracts only when the COs on both the current contract and the
receiving contract authorize such a transfer in witing.
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Reporting Excess Governnent Property. Excess Government property
shall be reported in accordance with FAR Subpart 45.6. I nventory
schedul es A-E (SF Fornms 1426 - 1434) provide the format for
reporting of excess CGovernment property. Instructions for
conpleting the forns are |located at FAR 45.606-5 and sanpl es may
be found in FAR 53.301-1426 thru 1434. |Inventory schedul es shal
be forwarded to the DCMC PLCO with a copy to the EPA CO. The
cover letter, which acconpanies the inventory schedul es, nust

i nclude the EPA CO s nane, address and tel ephone nunber.

I nventory schedul es nmust also contain a notification if the
property is Superfund property. |If the property is Superfund
property, the contractor must also pronminently include the
foll owi ng | anguage on the inventory schedul e: “NOTE TO PLCO

Rei mbur senent to the EPA Superfund is required.” Wen requested,
by the PLCO or the CO, the contractor will provide the fair market
val ue for those itens requested.

Di sposition Instructions.

1. If directed in witing by the EPA CO the contractor will
retain all or part of the excess Government property under the
current contract for possible future requirenents. The contractor
shall request, fromthe PLCO wi thdrawal fromthe inventory
schedul e of those itens to be retained.

2. If directed in witing by the EPA CO, the contractor shal
transfer the property to another EPA contractor. The contractor
will transfer the property by shipping it in accordance with the

i nstructions provided by the CO  The contractor shall request,
fromthe PLCO, withdrawal fromthe inventory schedul e of those
items to be transferred. Further, the contractor shall notify the
CO when the transfer is conplete.

3. If directed in witing by the EPA CO, the contractor shal
transfer the property to EPA The contractor shall ship/deliver
the property in accordance with the instructions provided by the
CO. The contractor will request, fromthe PLCO wi thdrawal from
the inventory schedule of those itens to be transferred to EPA
Further, the contractor shall notify the CO when the transfer is
conpl ete.

4. The contractor will ship the property elsewhere if directed,
in witing, by the PLCO

5. The PLCO will either conduct the sale or instruct the
contractor to conduct a sale of surplus property. The contractor
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will allow prospective bidders access to property offered for
sal e.
6. Property abandoned by the PLCO on the contractor’s site must

be di sposed of in a manner that does not endanger the health and
safety of the public.

7. To effect transfer of accountability, the contractor shal
provi de the recipient of the property with the applicable data

el ements set forth in Attachnent 1 of this clause. The contractor
shall also obtain either a signed receipt fromthe recipient, or
proof of shipnent. The contractor shall update the officia
Government property record to indicate the disposition of the item
and to close the record.

9. CONTRACT CLOSEQUT. The contractor shall conplete a physical inventory of
all Governnent property at contract conpletion and the results, including any
di screpancies, shall be reported to the DCMC PA. |In the case of a term nated
contract, the contractor shall conply with the inventory requirenents set
forth in the applicable term nation clause. The results of the inventory, as
well as a detailed inventory listing, nust be forwarded to the CO  For

term nated contracts, the contractor will conduct and report the inventory

results as directed by the CO

However, in order to expedite the disposal process, contractors nmay be
required to, or may elect to submt to the CO an inventory schedule for

di sposal purposes up to six (6) nonths prior to contract conpletion. |[If such
an inventory schedule is prepared, the contractor nust indicate the earliest
date that each item may be di sposed.

The contractor shall update all property records to show di sposal action. The
contractor shall notify the DCMC PA, in witing, when all work has been

conpl eted under the contract and all Governnent property accountable to the
contract has been di sposed.
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Attachnent 1

REQUI RED DATA ELEMENTS. Where applicable (all elenents are not applicable to
material) the contractor is required to naintain, at a mninum the
information related to the followi ng data el ements for EPA Gover nnent

property:

Contractor ldentification/Tag Nunber
Description

Manuf act ur er

Mbde

Serial Number

Acqui sition Date

Date received

Acqui sition Cost *

Acqui sition Docunment Nunber
Locati on

Contract Number

Account Nunber (if supplied)
Super fund (Yes/ No)

I nventory Performance Date
Di sposition Date

* Acqui sition cost shall include the price of the itemplus all taxes,
transportation and installation charges allocable to that item

NOTE: For itens conprising a systemwhich is defined as, "a group of
interacting itens functioning as a conplex whole," the contractor may maintain
the record as a systemnoting all conponents of the system under the main
conmponent or maintain individual records for each item However, for the
Annual Report of Governnent Property the conmponents nust be reported as a
systemwith one total dollar amount for the system if that systemtotal is
$25, 000 or nore.
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SECTI ON H - SPECI AL CONTRACT REQUI REMENTS

H1 CROSSOVER

(a) In the event of the Contractor’s potential or actual conflict of
interest in conducting a specific work assignment or simlar tasking docunent
(as deternmined by the Contracting Oficer), or when the maxi mum amount of
effort under this contract has already been ordered or is about to be ordered
by the Governnent, or in any other situation in which it is deternmned to be
in the best interest of the Governnent, professional services for this Region
may be ordered through another Region’'s contractor.

(b) The Contractor agrees to accept work assignnents or simlar tasking
docunents to perform services within any of the other nine (9)EPA Regions,
provi ded the amount of such services, in addition to other work perfornmed
under this contract, does not exceed the maxi mum anmounts specified in this
contract. If services to be performed in another region are ordered by the
Government, the required response tinme and other ternms and conditions for that
support service shall be nutually agreed upon by the Contractor’s
representative and the EPA Contracting Oficer at the time of the placenment of
the work assignnment or other tasking docunent.

H. 2 | DENTI FI CATI ON OF CONTRACTOR PERSONNEL
Contractor personnel shall wear a badge identifying thenselves as
contractor personnel as well as verbally identifying themselves as such during
the performance of all contract activities.
H. 3 PRI NTI NG ( EPAAR 1552.208-70) (DEC 1993) DEVI ATI ON
(a) Definitions.

"Printing" is the process of conposition, platenmaking, presswork, binding,
and mcroform or the end itens produced by such processes and equi pnent.

"Conposition" applies to the setting of type by hot-netal casting, photo
typesetting, or electronic character generating devices for the purpose of
produci ng canmera copy, negatives, a plate or inage to be used in the
production of printing or m croform

"Canera copy" (or "camera-ready copy") is a final docunment suitable for
printing/duplication.

"Desktop Publishing” is a nethod of conposition using conmputers with the
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final output or generation of camera copy done by a laser printer. This is
not considered "printing." However, if the output from desktop publishing is
being sent to a typesetting device (i.e., Linotronic) with canera copy being
produced in either paper or negative format, these services are considered
“printing".

"Mcrofornl is any product produced in a mniaturized image format, for nass
or general distribution and as a substitute for conventionally printed
material. Mcroformservices are classified as printing services and includes
m crofiche and microfilm The contractor nmay nmake up to two sets of microform
files for archival purposes at the end of the contract period of perfornmance.

"Duplication" nmeans the nmaking of one-col or (black) copies on photocopy
machi nes enpl oying electrostatic, thermal, or other processes w thout using an
i nternmedi ary such as a negative or plate.

"Requi rement" means an i ndividual photocopying task. (There may be multiple
requi renents under a Work Assignnent or Delivery Order. Each requirenment would
be subject to the photocopying limtation of 5, 000 copies of one page or
25,000 copies of multiple pages in the aggregate per requirenment.)

(b) Prohibition.

The Contractor shall not engage in, nor subcontract for, any printing or
mul ti-col or duplication in connection with the performnce of work under this
contract. Duplication of nore than 5,000 copies of one page or nore than
25,000 copies of multiple pages in the aggregate per requirenment constitutes
printing.

(c) Affirmative Requirenents.

(1) Unless otherwi se directed by the Contracting O ficer, the Contractor
shal | use doubl e-si ded copying to produce any progress report, draft report or
final report.

(2) Unless otherwi se directed by the Contracting O ficer, the Contractor
shall use recycled paper for reports delivered to the Agency which neet the
m ni mrum cont ent standards for paper and paper products as set forth in EPA
Procurenent Guidelines (40 CFR 250, June 22, 1988).

(d) Permitted Contractor Activities.

(1) The prohibitions contained in paragraph (b) do not preclude witing,
editing, or preparing manuscript copy, or preparing related illustrative
material to a final docunment (canera-ready copy) using desktop publishing.

(2) The Contractor may performa requirenment involving the duplication of
| ess than 5,000 copies of only one page, or |less than 25,000 copies of

nmul ti pl e pages in the aggregate using one color (black), such pages not
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exceedi ng the maxi mum i mage size of 10 3/4 by 14 1/4 inches. Duplication
servi ces bel ow these threshol ds are not considered printing. |If performance
of the contract will require duplication in excess of these limts,
contractors nmust imrediately notify the Contracting Oficer in witing. EPA
may then seek a waiver fromthe Joint Conmittee on Printing, U S. Congress.

(e) Violations.

The Contractor may not engage in, nor subcontract for, any printing in
connection with the performance of work under the contract. The cost of any
printing services in violation of this clause will be disallowed, or not
accepted by the Governnent.

(f) Flowdown Provi sion.

The Contractor shall include in each subcontract which may involve a
requi renent for any printing/duplicating/copying a provision substantially the
same as this clause.

H 4 REHABI LI TATI ON ACT NOTI CE

EPA has a | egal obligation under the Rehabilitation Act of 1973, 29
U.S.C., Section 791 to provide reasonabl e acconmodati on to persons with
disabilities who wish to attend EPA prograns and activities. Under this
contract, the contractor may be required to provide support in connection with
EPA prograns and activities, including conferences, synposia, workshops,
nmeetings, etc. |In such cases, the contractor shall, as applicable, include in
its draft and final nmeeting announcenents (or similar docunents) te follow ng
noti ce:

It is EPA's policy to nmeke reasonabl e accommbdati on to persons to
disabilities wishing to participate in the agency’'s progranms and
activities, pursuant to the Rehabilitation Act of 1973, 29 U.S.C.
Section 791. Any request for acconmodati on should be nmade to the
specified registration contact for a particular programor activity,
preferably one nonth in advance of the registration deadline, so that
EPA wi Il have sufficient time to process the request.

Upon recei pt of such a request for accommopdation, the contractor shal
i medi ately forward the request to the EPA contracting officer, and provide a
copy to the appropriate EPA programoffice. The contractor may be required to
provi de any accommodation that EPA nmay approve. However, in no instances
shall the contractor proceed to provide an acconmodati on prior to receivVving
written authorization fromthe contracting officer

H5 ORGANI ZATI ONAL CONFLI CTS OF | NTEREST (EPAAR 1552.209-71) (MAY 1994)
ALTERNATE | (MAY 1994)

(a) The Contractor warrants that, to the best of the Contractor's know edge
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and belief, there are no relevant facts or circunstances which could give rise
to an organi zational conflict of interest, as defined in FAR Subpart 9.5, or
that the Contractor has disclosed all such relevant information

(b) Prior to commencenment of any work, the Contractor agrees to notify the
Contracting Oficer imediately that, to the best of its know edge and beli ef,
no actual or potential conflict of interest exists or to identify to the
Contracting O ficer any actual or potential conflict of interest the firmmy
have. In energency situations, however, work may begin but notification shal
be made within five (5) working days.

(c) The Contractor agrees that if an actual or potential organizationa
conflict of interest is identified during performance, the Contractor will
i medi ately make a full disclosure in witing to the Contracting O ficer.
Thi s disclosure shall include a description of actions which the Contractor
has taken or proposes to take, after consultation with the Contracting
Officer, to avoid, mitigate, or neutralize the actual or potential conflict of
interest. The Contractor shall continue performance until notified by the
Contracting O ficer of any contrary action to be taken.

(d) Renedies - The EPA nmay ternminate this contract for conveni ence, in whole
or in part, if it deenms such ternination necessary to avoid an organi zationa
conflict of interest. |If the Contractor was aware of a potenti al
organi zational conflict of interest prior to award or discovered an actual or
potential conflict after award and did not disclose it or msrepresented
rel evant information to the Contracting Officer, the Governnent nmay terninate
the contract for default, debar the Contractor from Governnent contracting, or
pursue such other renedies as may be pernitted by law or this contract.

(e) The Contractor agrees to insert in each subcontract or consultant
agreenent placed hereunder provisions which shall conform substantially to the
| anguage of this clause, including this paragraph, unless otherw se authorized
by the Contracting Oficer.

H 6 LI M TATI ON OF FUTURE CONTRACTI NG ( EPAAR 1552. 209-74) (MAR 1997)
DEVI ATI ON

(a) The parties to this contract agree that the Contractor will be restricted
inits future contracting in the manner described bel ow. Except as
specifically provided in this clause, the Contractor shall be free to conpete
for contracts on an equal basis with other conpani es.

(b) If the Contractor, under the ternms of this contract, or through the
performance of work pursuant to this contract, is required to devel op
speci fications or statenments of work and such specifications or statenments of
work are incorporated into an EPA solicitation, the Contractor shall be
ineligible to performthe work described in that solicitation as a prine
contractor or subcontractor under an ensuing EPA contract.
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(c) The following applies to Site Assessnment Team (SAT) work (i.e., site
assessnment and |listing support services) at sites under this contract where
only SAT work is performed: Unless prior witten approval is obtained fromthe
cogni zant EPA Contracting O ficer, the Contractor, during the life of the WA
or simlar tasking docunent and for a period of three (3) years after the
conpletion of the WA or sinmilar tasking docunent, agrees not to enter into a
contract with or to represent any other party, other than EPA, with respect to
(1) any work relating to CERCLA activities which pertain to a site where the
contractor previously perforned work for EPA under this contract, or (2) any
work that may jeopardi ze CERCLA enforcenment actions which pertain to a site
where the Contractor previously perforned work for the EPA under this
contract.

(d) During the life of this contract, including any options, and for a
period of five (5) years after the conpletion of this contract, the Contractor
agrees that unless otherwi se authorized by the Contracting Oficer:

(1) It will not provide to EPA cl eanup services (e.g., Emergency and
Rapi d Response Services (ERRS)) within the Contractor’s Superfund Technica
Assessnent and Response Team ( START) assi gned geographi cal area(s), either as
a prinme contractor, subcontractor, or consultant. The termERRS refers to
current Energency and Rapi d Response Service (ERRS) contracts, Emergency
Response Cl eanup Service (ERCS)contracts, or any Tine Critical and Rapid
Response (TCRR) contracts.

(2) Unless an individual design for the site has been prepared by a

third party, it will not provide to EPA as a prinme contractor, subcontractor
or consultant any renedial construction services at a site where it has
performed or plans to perform START work. This clause will not preclude START

contractors from performing constructi on managenent services under other EPA
contracts.

(3) It will be ineligible for award of ERRS type activities contracts
for sites within its respective START assi gned geographi cal area(s) which
result froma CERCLA adninistrative order, a CERCLA or RCRA consent decree or
a court order.

(e) The Contractor and any subcontractors, during the life of this
contract, shall be ineligible to enter into an EPA contract or a subcontract
under an EPA contract, which supports EPA s performance of Superfund
Headquarters policy work, including support for the analysis and devel opnent
of regul ations, policies, or guidance that govern, affect, or relate to the
conduct of response action activities, unless otherwi se authorized by the
Contracting O ficer. Exanples of such contracts include, but are not limted
to, Superfund Managenent and Anal ytical support contracts, and Superfund
Techni cal and Anal ytical support contracts.

(f) The contractor agrees in advance that if any bids/proposals are
submtted for any work that would require witten approval of the Contracting
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O ficer prior to entering into a contract subject to the restrictions of this
cl ause, then the bids/proposals are submtted at the contractor’s own risk.
Therefore, no claimshall be made agai nst the Governnent to recover

bi d/ proposal costs as a direct cost whether the request for authorization to
enter into the contract is denied or approved.

(g) The contractor agrees to insert in each subcontract or consultant
agreenent placed hereunder, except for subcontracts or consultant agreenents
for nondi scretionary technical or engineering services including treatability
studies, well drilling, fence erecting, plunbing, utility hookups, security
guard services, or electrical services, provisions which shall conform
substantially to the |anguage of this clause including this paragraph (g),
unl ess otherw se aut horized by the Contracting O ficer. The Contractor may
request in witing that the Contracting Oficer exenpt fromthis clause a
particul ar subcontract or consultant agreenent for nondi scretionary technica
or engi neering services not specifically |listed above, including |aboratory
analysis. The Contracting Oficer will review and eval uate each request on a
case- by-case basis before approving or disapproving the request.

(h) If the Contractor seeks an expedited decision regarding its initia
future contracting request, the Contractor may submt its request to both the
Contracting Oficer and the next adm nistrative level within the Contracting
O ficer’s organization.

(i) Areview process available to a Contractor where an adverse
deternmination is received shall consist of a request for reconsideration to
the Contracting Oficer for a request for review submtted to the next
admi nistrative level within the Contracting Oficer’s organization. An
adverse deternmnation resulting froma request for reconsideration by the
Contracting Oficer will not preclude the Contractor fromrequesting a review
by the next administrative level. Either request for review or a request for
reconsi deration nust be subnmitted to the appropriate level within 30 cal endar
days after receipt of the initial adverse determ nation.

H 7 CONTRACTOR DI SCLOSURE REQUI REMENTS FOR FUTURE CONTRACTI NG REQUESTS

In accordance with the Limtation of Future Contracting clause, the

Contractor shall, in submtting requests for consent for future contracting
efforts, answer each of the follow ng questions as thoroughly as possible. |If
necessary, the Contracting O ficer may request additional information. |If a

particul ar question does not apply to the contracting effort in question, the
Contractor shall reply by witing “Not Applicable” rather than by maki ng no
response.

The Contractor shall forward a copy of the conpany’s answers to both the
Contracting Officer and the Project Oficer. Subcontractors nust submit their
answers to the Contractor who will forward themto the Contracting O ficer.
This information, however, may be marked confidential and sent in a sealed and
nunber ed envel ope which is to be opened only by the Contracting Oficer. Al
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EPA deci sions regarding the requests will be sent to the prinme contractor in
writing. The prine contractor shall be responsible for forwarding the
Contracting Officer’s decision to the subcontractor

1. Describe all aspects of the work to be perfornmed and whet her that
work will inmpair or affect the conpany’s objectivity in performng work on
your EPA contract. Explain. Also address whether

(a) The work to be performed involve matters which nmight require the
conpany to formul ate and express opinions on technical theories, or as
to the principles which should be applied?

(b) The work involve searching |land records for responsible parties or
desi gni ng and working with docunents and wi tnesses used or intended for
use in litigation?

(c) If the conmpany wi shes to enter into a subcontract agreement and will
performonly linmted portions of the work, describe--in specific terns--
the nature of the work to be perforned by the conpany as a subcontractor
and by the prime contractor.

2. |If the conpany is bidding on site-specific work, list all of the
site(s) involved (if possible).

(a) For each site, provide a specific address which notes the EPA region
the site is in as well as the county and state where the site is

| ocat ed.

(b) If the site is known by several different nanmes, |ist each of those

nanes.

3. If the work is not site-specific, at what facility is it projected
the mpjority of the work will be conducted?

4. \What is the estinmated dollar amount and period of perfornmance of
this future contracting effort?

5. Wth whom has this future contracting effort been discussed (include
EPA personnel, |egal advisors, etc.)?

6. Provide any additional information which may be pertinent to this request.
When subnitting responses to these questions, the Contractor shal

provi de the name and tel ephone nunber of someone in the conpany who is

know edgeable with regard to this request for future contracting consent.

H. 8 CONTRACTOR DI SCLOSURE REQUI REMENTS FOR CONFLI CT OF | NTEREST

In subnmitting notices of potential corporate, affiliate or persona
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conflicts of interest, the Contractor shall answer each of the follow ng
guestions as thoroughly as possible. |If necessary, the Contracting Oficer
may request additional information. |f a particular question does not apply
to the particular situation, the Contractor shall reply by witing “Not
Appl i cabl e” rather than by naking no response.

The Contractor shall forward a copy of the conpany’s answers to both the
Contracting Officer and the Project O ficer. Subcontractors nust submit their
answers to the EPA through the Prine contractor. This information, however,
may be marked confidential and sent in a seal ed and nunbered envel ope which is
to be opened only by the Contracting Officer. All EPA decisions regarding the
notifications will be sent tot he prinme contractor in witing. The prine
contractor shall be responsible for forwarding the Contracting Officer’s
decision to the subcontractor

1. During the past three (3) cal endar years, has the conmpany or any
enpl oyees that will be working at this site performed work at this
site/facility? |If the answer is “yes”, describe, in detail, the nature of
wor k the conpany or enployee(s) perforned and provide the names of the
enpl oyee(s); the dates the work took place and identify the client(s) for whom
the work was performed. Note: For reporting purposes, all clients including
Conmerci al, Federal, State or local entities other than the EPA shoul d be
i ncluded in the check for potential conflict of interest.

2. For any work identified in question 1 that was perforned by the
conpany, provide the approxi mate dollar value of work performed for each
client as well as the conpany’s annual sales by fiscal year

3. Wth whom has this potential conflict of interest been
di scussed(i ncl ude EPA personnel, |egal advisors, etc.)?

4. Provide, if relevant, information regarding how the conpany’s
organi zati onal structure and/or managenment system affects its know edge of
possible conflicts or interest relating to other divisions or sections of the
organi zati on and how that structure or system could prevent or
mtigate/ neutralize potential conflicts of interest.

5. Provide an update of any significant change in control or ownership
of the conpany since the subnission of information for responsibility
det er m nati on.

6. Provide any additional information which may be pertinent to this
request.

When subnitting responses to these questions, the Contractor shal

provi de the name and tel ephone nunber of sonmeone in the conpany who is
know edgeable with regard to this notice of potential conflict of interest.
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H 9 BASE FEE AND AWARD FEE PROPOSAL ( EPAAR 1552.216-75) (FEB 1999)

For the purposes of this solicitation, offerors shall propose a
combi nation of base fee and award fee. Base fee shall not exceed _* % of the
estimated cost, excluding fee, and the award fee shall not be less than _* %
of the total estimated cost, excluding fee. The conbined percentage of base
and award fee shall not exceed _* % of the total estimated cost, excluding
fee.

* To be conpleted at contract award.

H. 10 OPTI ON FOR | NCREASED QUANTI TY- - COST- PLUS- AWARD- FEE CONTRACT ( EPAAR
1552.217-74) (JUN 1997) DEVI ATI ON

(a) By issuing a contract nodification, the Government may increase the
| evel of effort during the period of performance of the contract by 200, 000
hours as set forth bel ow

The Governnent may issue a maxi mum of twenty (20) orders to increase the
| evel of effort in nultiples of 10,000 hours during the period of performance
of the contract set forth in Clause F.6.

(b) The estimated cost and award fee for an individual option of 10,000
hours during Years 1-5 of the contract is as foll ows:

(Only Estimted Cost to be conpl et ed)

Esti mat ed

Peri od Or der Cost Base Fee Awar d Fee Tot al CPAF

Year 1 10, 000

Year 2 10, 000

Year 3 10, 000

Year 4 10, 000

Year 5 10, 000
Year 1 is contract award date + 12 nonths
Year 2 is contract award date + 24 nonths
Year 3 is contract award date + 36 nonths
Year 4 is contract award date + 48 nonths
Year 5 is contract award date + 60 nonths

(c) If these orders are exercised, paragraph (a) of the “Level of
Effort” clause and the “Esti mated Cost, Base Fee and Award Fee” cl ause will be
nodi fi ed accordingly. The option to increase the quantity of LOE does not
include Oher Direct Costs (ODCs). LOCE options and ODC options nmay be
exerci sed i ndependent|y.

(d) By issuing a contract nodification, the Government may increase the
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quantity of ODCs. The Governnent may issue a maxi mum of ten (10) orders to
increase ODCs any tinme during the |life of the contract. The ceiling for each
ODC option increnment is shown bel ow

{TO BE FILLED I N AT CONTRACT AWARD}

ODC Option

Travel

Subcontracting

Anal ytical Services

M scel | aneous ODCs

Total ODCs per Option Order

When these options are exercised the “Other Direct Costs” clause and the
“Estimated Cost, Base Fee and Award Fee” clause will be nodified accordingly.
The option to increase the quantity of Oher Direct Costs (ODCs) does not
i ncl ude LOE

(e) The anpunts |isted above shall not be exceeded without the consent of
the Contracting Oficer.

H. 11 UTI LI ZATI ON OF RURAL AREA SMALL BUSI NESS CONCERNS ( EP 52.219-110) (APR
1990)

(a) (1) "Rural area small business concern," as used in this clause, neans a
smal | busi ness concern that is |ocated and conducts its principal operations
in a rural geographic area (county or parish) listed in the Snall Business
Administration's Listing of Non-Metropolitan Rural Counties by State.

(2) "Small business concern," as used in this clause, nmeans a concern,
including its affiliates, that is independently owned and operated, not
dominant in the field of operation in which it is bidding on governnent
contracts, and qualified as a small business under the criteria and size
standard in 13 CFR 121.

(b) It is the policy of the Environnmental Protection Agency (EPA) that rura
area smal |l business concerns shall have the meximum practicabl e opportunity to
participate in perform ng contracts awarded by EPA

(c) The contractor shall use its best efforts to give rural area small
busi ness concerns the opportunity to participate in the subcontracts it awards
to the fullest extent consistent with efficient performance of this contract.

(d) The contractor shall incorporate the substance of this clause in any
subcontract that may provide for additional subcontracting opportunities.
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H. 12 UTI LI ZATI ON OF HI STORI CALLY BLACK COLLEGES AND UNI VERSI TI ES (EP
52.219-115) (JUL 1991)

(a) It is the Policy of the Environmental Protection Agency that
hi storically black colleges and universities shall have the maxi mum
practicabl e opportunity to participate in perfornmng contracts awarded by the
Agency.

(b) The Contractor shall use its best efforts to give historically black
col |l eges and universities the opportunity to participate in any subcontracts
awarded to the fullest extent consistent with efficient performance of this
contract.

(c) The contractor shall incorporate the substance of this clause in any
subcontract which nay provide for additional subcontracting opportunities.

H. 13 SMALL DI SADVANTAGED BUSI NESS TARGETS (EP 52.219-150) (FEB 2000)
(a) In accordance with FAR 19. 1202-4(a) and EP 52.219-145, the foll ow ng

smal | di sadvant aged busi ness (SDB) participation targets proposed by the
contractor are hereby incorporated into and nmade part of the contract:

Per cent age of
Total Contract
Val ue

*
* S| C/ NAI CS
Maj or _Group

Cont r act or

* Targets

* Total Prine
* Contractor

* Targets
*(I'ncl udi ng

* joint venture
* nmenbers and
*_t eam nenber s)
* Tota

* Subcontractor
*_Targets

Dol | ars

ook kX X o ok % X k[ * X
ook kX X o ok % X k[ * X
ook kX X o ok % X k[ * X
ook kX X o ok % X % ok % X

(b) The followi ng specifically identified SDB(s) was (were) considered
under the Section M SDB participation evaluation factor or subfactor (continue
on separate sheet if nore space is needed):

(1)
(2)
(3)
(4)
(5)

The contractor shall pronptly notify the contracting officer of any
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substitution of firnms if the new firns are not SDB concerns.

(c) In accordance with FAR 52.219-25, Small Disadvantaged Business
Parti ci pati on Program- Di sadvantaged St atus and Reporting, the contractor shal
report on the participation of SDB concerns in the performnce of the contract
no less than thirty (30) calendar days prior to each annual contractor
performance evaluation [contracting officer my insert the dates for each
performance evaluation (i.e., every 12 nonths after the effective date of
contract)] or as otherwi se directed by the contracting officer

H. 14 PROJECT EMPLOYEE CONFI DENTI ALI TY AGREEMENT ( EPAAR 1552.227-76) (MAY 1994)

(a) The Contractor recognizes that Contractor enployees in performng this
contract may have access to data, either provided by the Governnment or first
generated during contract performance, of a sensitive nature which should not
be rel eased to the public wi thout Environnmental Protection Agency (EPA)
approval. Therefore, the Contractor agrees to obtain confidentiality
agreenents from all of its enployees working on requirenments under this
contract.

(b) Such agreenments shall contain provisions which stipulate that each
enpl oyee agrees that the enployee will not disclose, either in whole or in
part, to any entity external to EPA, the Departnment of Justice, or the
Contractor, any information or data (as defined in FAR Section 27.401)
provi ded by the Government or first generated by the Contractor under this
contract, any site-specific cost information, or any enforcenent strategy
without first obtaining the witten perm ssion of the EPA Contracting O ficer.
If a contractor, through an enpl oyee or otherw se, is subpoenaed to testify or
produce docunents, which could result in such disclosure, the Contractor nust
provi de i mredi at e advance notification to the EPA so that the EPA can
aut hori ze such di sclosure or have the opportunity to take action to prevent
such disclosure. Such agreenments shall be effective for the life of the
contract and for a period of five (5) years after conpletion of the contract.

(c) The EPA may terminate this contract for convenience, in whole or in
part, if it deens such term nation necessary to prevent the unauthorized
di scl osure of information to outside entities. |f such a disclosure occurs
wi thout the witten permi ssion of the EPA Contracting O ficer, the Governnent
may term nate the contract, for default or conveni ence, or pursue other
remedi es as nmay be permitted by |law or this contract.

(d) The Contractor further agrees to insert in any subcontract or consultant
agreenent placed hereunder, except for subcontracts or consultant agreenents
for well drilling, fence erecting, plunmbing, utility hookups, security guard
services, or electrical services, provisions which shall conform substantially
to the | anguage of this clause, including this paragraph, unless otherw se
authorized by the Contracting Oficer.

H. 15 | NSURANCE-- LI ABI LITY TO THI RD PERSONS (EP 52.228-110) (JUN 1993)
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(a) (1) Except as provided in subparagraph (2) imediately follow ng, the
Contractor shall provide and naintain workers' conpensation, enployer's
liability, conprehensive general liability (bodily injury), conprehensive
autonobile liability (bodily injury and property danage) insurance, and such
ot her insurance as the Contracting Oficer may require under this contract.

(2) The Contractor may, with the approval of the Contracting Oficer,
mai ntain a self-insurance program provided that, with respect to workers
conpensation, the Contractor is qualified pursuant to statutory authority.

(3) Al insurance required by this paragraph shall be in a form and
anount and for those periods as the Contracting O ficer may require or approve
and with insurers approved by the Contracting O ficer.

(b) The Contractor agrees to subnit for the Contracting O ficer's approval,
to the extent and in the manner required by the Contracting O ficer, any other
i nsurance that is maintained by the Contractor in connection with the
performance of this contract and for which the Contractor seeks rei nbursenent.

(c) The Contractor shall be reinbursed for that portion of the reasonable
cost of insurance allocable to this contract, and required or approved under
this clause in accordance with its established cost accounting practices.

H. 16 STATE AND LOCAL TAXES ( EPAAR 1552.229-70) (NOV 1989)

In accordance with FAR 29.303 and FAR 31.205-41, the Contractor or any
subcontractor under this contract shall not be reinbursed for paynent of any
State and | ocal taxes for which an exenption is available. The Contractor is
responsi ble for deternmining the availability of State and | ocal tax exenptions
and obtaining such exenptions, if available. The Contractor shall include
this clause, suitably nodified to identify the parties, in all subcontracts at
any tier. The Contractor shall notify the Contracting Oficer if problens
arise in obtaining a State and | ocal tax exenmption. The contractor may seek a
wai ver by the Contracting Officer fromthis requirenent if the adm nistrative
burden of seeking an exenption appears to outweigh the potential savings to
t he Governnent.

H 17 SCREENI NG BUSI NESS | NFORVATI ON FOR CLAI MS OF CONFI DENTI ALI TY (EPAAR
1552. 235-70) (APR 1984)

(a) Whenever collecting information under this contract, the Contractor
agrees to conmply with the follow ng requirenents:

(1) If the Contractor collects information from public sources, such as
books, reports, journals, periodicals, public records, or other sources that
are available to the public without restriction, the Contractor shall submit a
list of these sources to the appropriate programoffice at the tine the
information is initially submtted to EPA. The Contractor shall identify the
i nformati on according to source.
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(2) If the Contractor collects information froma State or |oca
Government or from a Federal agency, the Contractor shall submit a list of
these sources to the appropriate programoffice at the tinme the information is
initially submtted to EPA. The Contractor shall identify the infornmation
according to source.

(3) If the Contractor collects information directly froma busi ness or
froma source that represents a business or businesses, such as a trade
associ ati on:

(i) Before asking for the information, the Contractor shall identify
itself, explain that it is performing contractual work for the Environnmenta
Protection Agency, identify the information that it is seeking to collect,
explain what will be done with the information, and give the follow ng notice:

(A) You may, if you desire, assert a business confidentiality
claimcovering part or all of the information. |f you do assert a claim the
information will be disclosed by EPA only to the extent, and by neans of the
procedures, set forth in 40 CFR Part 2, Subpart B

(B) If no such claimis nade at the tinme this information is
received by the Contractor, it may be nade available to the public by the
Envi ronnental Protection Agency wi thout further notice to you.

(C) The Contractor shall, in accordance with FAR Part 9, execute
a witten agreenment regarding the limtations of the use of this infornmation
and forward a copy of the agreenment to the Contracting Oficer.

(ii) Upon receiving the information, the Contractor shall make a
written notation that the notice set out above was given to the source, by
whom in what form and on what date.

(iii) At the time the Contractor initially submits the information
to the appropriate program office, the Contractor shall submit a list of these
sources, identify the information according to source, and indicate whether
the source nmade any confidentiality claimand the nature and extent of the
claim

(b) The Contractor shall keep all information collected from nonpublic
sources confidential in accordance with the clause in this contract entitled
"Treat nrent of Confidential Business Information" as if it had been furnished
to the Contractor by EPA

(c) The Contractor agrees to obtain the witten consent of the Contracting
Oficer, after a witten deternination by the appropriate programoffice,
prior to entering into any subcontract that will require the subcontractor to
collect information. The Contractor agrees to include this clause, including
this paragraph (c), and the clause entitled "Treatnent of Confidentia
Busi ness Information" in all subcontracts awarded pursuant to this contract
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that require the subcontractor to collect information

H. 18 TREATMENT OF CONFI DENTI AL BUSI NESS | NFORMATI ON ( EPAAR 1552.235-71) (APR
1984)

(a) The Contracting O ficer, after a witten determination by the
appropriate program office, may disclose confidential business infornmation
(CBI) to the Contractor necessary to carry out the work required under this
contract. The Contractor agrees to use the CBlI only under the follow ng
condi tions:

(1) The Contractor and Contractor's enployees shall: (i) use the CB
only for the purposes of carrying out the work required by the contract; (ii)
not disclose the information to anyone other than properly cleared EPA
enpl oyees without the prior witten approval of the Assistant General Counse
for Contracts and Information Law, and (iii) return to the Contracting O ficer
all copies of the information, and any abstracts or excerpts therefrom upon
request by the Contracting O ficer, whenever the information is no | onger
required by the Contractor for the performance of the work required by the
contract, or upon conpletion of the contract.

(2) The Contractor shall obtain a witten agreenent to honor the above
limtations fromeach of the Contractor's enployees who will have access to
the informati on before the enployee is all owed access.

(3) The Contractor agrees that these contract conditions concerning the
use and disclosure of CBI are included for the benefit of, and shall be
enforceabl e by, both EPA and any affected businesses having a proprietary
interest in the information.

(4) The Contractor shall not use any CBI supplied by EPA or obtained
during performance hereunder to conpete with any business to which the CB
rel ates.

(b) The Contractor agrees to obtain the witten consent of the CO after a
written determ nation by the appropriate programoffice, prior to entering
into any subcontract that will involve the disclosure of CBI by the Contractor
to the subcontractor. The Contractor agrees to include this clause, including
this paragraph (b), in all subcontracts awarded pursuant to this contract that
require the furnishing of CBI to the subcontractor

H 19 TREATMENT OF CONFI DENTI AL BUSI NESS | NFORMATI ON (TSCA) ( EPAAR
1552. 235-76) (APR 1996)

(a) The Project Oficer (PO or his/her designee, after a witten
deternmination by the appropriate program office, may disclose confidentia
busi ness information (CBlI) to the Contractor necessary to carry out the work
requi red under this contract. The Contractor agrees to use the CBlI only under
the foll owing conditions:
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(1) The Contractor and Contractor's enployees shall (i) use the CBlI only
for the purposes of carrying out the work required by the contract; (ii) not
di scl ose the informati on to anyone other than properly cleared EPA enpl oyees
Wi thout the prior witten approval of the Assistant General Counsel for
Informati on Law or his/her designee; and (iii) return the CBl to the PO or
hi s/ her desi gnee, whenever the information is no |onger required by the
Contractor for performance of the work required by the contract, or upon
conpletion of this contract.

(2) The Contractor shall obtain a witten agreenent to honor the above
limtations fromeach of the Contractor’s enployees who will have access to
the informati on before the enployee is all owed access.

(3) The Contractor agrees that these contract conditions concerning the
use and di sclosure of CBI are included for the benefit of, and shall be
enforceabl e by, both EPA and any affected businesses having a proprietary
interest in the information.

(4) The Contractor shall not use any CBI supplied by EPA or obtained
during performance hereunder to conpete with any business to which the CB
rel ates.

(b) The Contractor agrees to obtain the witten consent of the CO after
a witten deternmination by the appropriate programoffice, prior to entering
into any subcontract that will involve the disclosure of CBI by the Contractor
to the subcontractor. The Contractor agrees to include this clause, including
this paragraph (b), in all subcontracts awarded pursuant to this contract that
require the furnishing of CBI to the subcontractor

H 20 DATA SECURI TY FOR FEDERAL | NSECTI Cl DE, FUNG Cl DE, AND RODENTI Cl DE ACT
CONFI DENTI AL BUSI NESS | NFORMATI ON ( EPAAR 1552. 235-77) (DEC 1997)

The Contractor shall handl e Federal |nsecticide, Fungicide, and Rodenticide
Act (FIFRA) confidential business information (CBI) in accordance with the
contract clause entitled "Treatnent of Confidential Business Information" and
"Screening Business Information for Clainms of Confidentiality," the provisions
set forth below, and the Contractor's approved detailed security plan.

(a) The Project Oficer (PO or his/her designee, after a witten
deternmination by the appropriate program office, nay disclose FIFRA CBI to the
contractor necessary to carry out the work required under this contract. The
Contractor shall protect all FIFRA CBI to which it has access (including CB
used in its conputer operations) in accordance with the follow ng
requi renents:

(1) The Contractor and Contractor's enployees shall follow the security
procedures set forth in the FIFRA Information Security Manual. The manual may
be obtained fromthe Project Oficer (PO or the Chief, Information Services
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Branch (1SB), Program Managenent and Support Division, Ofice of Pesticide
Programs (OPP) (H7502C), U.S. Environnmental Protection Agency, Ariel Rios
Bui | di ng, 1200 Pennsyl vani a Avenue, N. W, Washi ngton, DC 20460.

(2) The Contractor and Contractor's enployees shall follow the security
procedures set forth in the Contractor's security plan(s) approved by EPA

(3) Prior to receipt of FIFRA CBI by the Contractor, the Contractor
shall ensure that all enployees who will be cleared for access to FI FRA CB
have been briefed on the handling, control, and security requirenments set
forth in the FIFRA Information Security Mnual

(4) The Contractor Docunent Control O ficer (DCO shall obtain a signed
copy of the FIFRA "Contractor Enployee Confidentiality Agreenent" from each of
the Contractor's enployees who will have access to the infornmation before the
enpl oyee is all owed access.

(b) The Contractor agrees that these requirenments concerning protection of
FI FRA CBI are included for the benefit of, and shall be enforceable by, both
EPA and any affected business having a proprietary interest in the
i nformati on.

(c) The Contractor understands that CBI obtai ned by EPA under FIFRA may not
be di scl osed except as authorized by the Act, and that any unauthori zed
di scl osure by the Contractor or the Contractor's enployees nay subject the
Contractor and the Contractor's enployees to the crimnal penalties specified
in FIFRA (7 U. S.C. 136h(f)). For purposes of this contract, the only
di scl osures that EPA authorizes the Contractor to make are those set forth in
the clause entitled "Treatnent of Confidential Business Information."

(d) The Contractor agrees to include the provisions of this clause,
i ncluding this paragraph (d), in all subcontracts awarded pursuant to this
contract that require the furnishing of CBl to the subcontractor

(e) At the request of EPA or at the end of the contract, the Contractor
shall return to the EPA PO or his/her designee all docunents, |ogs, and
magneti ¢ nedi a which contain FIFRA CBI. |In addition, each Contractor enpl oyee
who has received FIFRA CBI clearance will sign a "Confidentiality Agreenent
for Contractor Enployees Upon Relinquishing FIFRA CBI Access Authority." The
Contractor DCO will also forward those agreenments to the EPA PO or his/her
designee, with a copy to the CO at the end of the contract.

(f) If, subsequent to the date of this contract, the Governnment changes the
security requirenents, the CO shall equitably adjust affected provisions of
this contract, in accordance with the "Changes" clause when:

(1) The Contractor subnmits a tinmely witten request
for an equitable adjustnent; and

(2) The facts warrant an equitabl e adjustnent.
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H 21 DATA SECURI TY FOR TOXI C SUBSTANCES CONTROL ACT CONFI DENTI AL BUSI NESS
| NFORMATI ON ( EPAAR 1552. 235-78) (DEC 1997)

The Contractor shall handl e Toxi c Substances Control Act (TSCA) confidentia
busi ness information (CBI) in accordance with the contract clause entitled
"Treat ment of Confidential Business Information" and "Screeni ng Busi ness
Information for Clainms of Confidentiality."

(a) The Project Oficer (PO or his/her designee, after a witten
deternmination by the appropriate program office, may disclose TSCA CBlI to the
contractor necessary to carry out the work required under this contract. The
Contractor shall protect all TSCA CBlI to which it has access (including CB
used in its conputer operations) in accordance with the follow ng
requi renents:

(1) The Contractor and Contractor's enployees shall follow the security
procedures set forth in the TSCA CBlI Security Manual. The manual mmy be
obtained fromthe Director, Information Managenent Division (IMD), Ofice of
Pol l uti on Prevention and Toxics (OPPT), U.S. Environmental Protection Agency
(EPA), Ariel Rios Building, 1200 Pennsyl vani a Avenue, N. W, Washington, DC
20460. Prior to receipt of TSCA CBI by the Contractor, the Contractor shal
ensure that all enployees who will be cleared for access to TSCA CBlI have been
briefed on the handling, control, and security requirenments set forth in the
TSCA CBI Security Manual

(2) The Contractor shall pernit access to and i nspection of the
Contractor's facilities in use under this contract by representatives of EPA' s
Assi stant Admi ni strator for Adm nistrati on and Resources Managenent, and the
TSCA Security Staff in the OPPT, or by the EPA Project Oficer.

(3) The Contractor Docunent Control O ficer (DCO) shall obtain a signed
copy of EPA Form 7740-6, "TSCA CBlI Access Request, Agreenent, and Approval,k"

fromeach of the Contractor's enpl oyees who will have access to the

i nformati on before the enployee is allowed access. 1In addition, the
Contractor shall obtain from each enpl oyee who will be cleared for TSCA CB
access all information required by EPA or the U S. Ofice of Personne

Managenment for EPA to conduct a M ni num Background | nvesti gati on.

(b) The Contractor agrees that these requirenments concerning protection of
TSCA CBI are included for the benefit of, and shall be enforceable by, both
EPA and any affected business having a proprietary interest in the
i nformati on.

(c) The Contractor understands that CBI obtai ned by EPA under TSCA may not
be di scl osed except as authorized by the Act, and that any unauthori zed
di scl osure by the Contractor or the Contractor's enployees nay subject the
Contractor and the Contractor's enployees to the crimnal penalties specified
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in TSCA (15 U.S.C. 2613(d)). For purposes of this contract, the only
di scl osures that EPA authorizes the Contractor to make are those set forth in
the clause entitled "Treatnent of Confidential Business Information."

(d) The Contractor agrees to include the provisions of this clause,
i ncluding this paragraph (d), in all subcontracts awarded pursuant to this
contract that require the furnishing of CBl to the subcontractor

(e) At the request of EPA or at the end of the contract, the Contractor
shall return to the EPA PO or his/her designee, all docunents, |ogs, and
magneti ¢ nedi a which contain TSCA CBI. In addition, each Contractor enployee
who has received TSCA CBI clearance will sign EPA Form 7740- 18,
"Confidentiality Agreenent for Contractor Enployees Upon Relinquishing TSCA
CBlI Access Authority." The Contractor DCOw |l also forward those agreenents
to the EPA OPPT/IMD, with a copy to the CO at the end of the contract.

(f) If, subsequent to the date of this contract, the Governnment changes the
security requirenents, the CO shall equitably adjust affected provisions of
this contract, in accordance with the "Changes" clause, when:

(1) The Contractor submits a tinmely witten request for an equitable
adj ust ment; and,

(2) The facts warrant an equitabl e adjustnent.

H. 22 RELEASE OF CONTRACTOR CONFI DENTI AL BUSI NESS | NFORMATI ON ( EPAAR
1552. 235-79) (APR 1996)

(a) The Environnmental Protection Agency (EPA) may find it necessary to
rel ease information subnitted by the Contractor either in response to this
solicitation or pursuant to the provisions of this contract, to individuals
not enpl oyed by EPA. Business information that is ordinarily entitled to
confidential treatnent under existing Agency regulations (40 C.F.R Part 2)
may be included in the information rel eased to these individuals.
Accordi ngly, by subm ssion of this proposal or signature on this contract or
ot her contracts, the Contractor hereby consents to a linited release of its
confidential business information (CBI).

(b) Possible circunstances where the Agency may rel ease the Contractor's CB
include, but are not limted to the follow ng:

(1) To other Agency contractors tasked with assisting the Agency in the
recovery of Federal funds expended pursuant to the Conprehensive Environnmenta
Response, Conpensation, and Liability Act, 42 U.S.C. Sec. 9607, as anended,

( CERCLA or Superfund);

(2) To the U.S. Departnent of Justice (DQJ) and contractors enpl oyed by
DOJ for use in advising the Agency and representing the Agency in procedures
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for the recovery of Superfund expenditures;

(3) To parties liable, or potentially liable, for costs under CERCLA
Sec. 107 (42 U.S.C. Sec. 9607), et al, and their insurers (Potentially
Responsi bl e Parties) for purposes of facilitating settlement or litigation of
cl ai ns agai nst such parties;

(4) To other Agency contractors who, for purposes of perforning the work
requi red under the respective contracts, require access to information the
Agency obtained under the Clean Air Act (42 U S.C. 7401 et seq.); the Federa
Water Pollution Control Act (33 U S.C. 1251 et seq.); the Safe Drinking Water
Act (42 U.S.C. 300f et seq.); the Federal Insecticide, Fungicide and
Rodenticide Act (7 U S.C. 136 et seq.); the Resource Conservation and Recovery
Act (42 U.S.C. 6901 et seq.); the Toxic Substances Control Act (15 U S.C. 2601
et seq.); or the Conprehensive Environnmental Response, Conpensation, and
Liability Act (42 U.S.C. 9601 et seq.);

(5) To other Agency contractors tasked with assisting the Agency in
handl i ng and processing informati on and docunents in the admi nistration of
Agency contracts, such as providing both preaward and post award audit support
and specialized technical support to the Agency's technical evaluation panels;

(6) To enployees of grantees working at EPA under the Seni or
Envi ronnent al Enpl oynent (SEE) Program

(7) To Speaker of the House, President of the Senate, or Chairman of a
Conmittee or Subconmittee;

(8) To entities such as the General Accounting Ofice, boards of
contract appeals, and the Courts in the resolution of solicitation or contract
protests and di sputes;

(9) To Agency contractor enpl oyees engaged in information systens
anal ysis, devel opnment, operation, and mai ntenance, including performng data
processi ng and managenent functions for the Agency; and

(10) Pursuant to a court order or court-supervised agreement.

(c) The Agency recognhi zes an obligation to protect the contractor from
conpetitive harmthat may result fromthe release of such information to a
conpetitor. (See also the clauses in this docunent entitled "Screening
Busi ness Information for Clainms of Confidentiality" and "Treat nment of
Confidential Business Information.") Except where otherw se provided by |aw,
the Agency will permt the release of CBlI under subparagraphs (1), (3), (4),
(5), (6), or (9) only pursuant to a confidentiality agreenent.

(d) Wth respect to contractors, 1552.235-71 will be used as the
confidentiality agreement. Wth respect to Potentially Responsible Parties,
such confidentiality agreements may pernit further disclosure to other
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entities where necessary to further settlement or litigation of clains under
CERCLA. Such entities include, but are not limted to accounting firnms and
techni cal experts able to analyze the information, provided that they also
agree to be bound by an appropriate confidentiality agreenent.

(e) This clause does not authorize the Agency to release the Contractor's
CBl to the public pursuant to a request filed under the Freedom of Infornmation
Act .

(f) The Contractor agrees to include this clause, including this paragraph
(f), in all subcontracts at all |evels awarded pursuant to this contract that
require the furnishing of confidential business information by the
subcontractor.

H 23 ACCESS TO CONFI DENTI AL BUSI NESS | NFORMATI ON

The following applies to any and all tasks which may require the
Contractor to have access to Confidential Business Information (CBI) under
this contract:

Under this contract, the Contractor shall not have access to CB
submtted to EPA under any authority until the Contractor obtains fromthe
Project Oficer a certification that the EPA has foll owed all necessary
procedures under 40 CFR Part 2, Subpart B (and any other applicable
procedures), including providing, where necessary, prior notice to the
submitters of disclosure to the Contractor

H. 24 KEY PERSONNEL ( EPAAR 1552.237-72) (APR 1984)

(a) The Contractor shall assign to this contract the follow ng key
per sonnel

NAVE PCSI TI ON

Chi ef Project Mnager
Assi stant Project Manager
Envi ronnent al Engi neer PE
Cheni cal Engi neer PE
Cheni st, Organic

Chemist, Al around
Cheni st inorganic

Envi ronnment al Sci enti st
Geol ogi st

Cheni cal Engi neer

Cheni st, Field Analytica
M ne Engi neer

Hydro Geol ogi st
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Heal th and Safety (Industrial Health)
Civil Engineer
Geol ogi st (3)

Envi ronnental Scientist (2)

Cheni st
Bi ol ogi st

(b) During the first twelve (12)nonths of performance, the Contractor shal
make no substitutions of key personnel unless the substitution is necessitated
by illness, death, or term nation of enploynment. The Contractor shall notify
the Contracting Officer within 15 cal endar days after the occurrence of any of
these events and provide the information required by paragraph (c) bel ow.

After the initial ninety (90) cal endar day period, the Contractor shall submt
the information required by paragraph (c) to the Contracting Oficer at |east
15 cal endar days prior to making any pernmanent substitutions.

(c) The Contractor shall provide a detail ed explanation of the circunstances
necessitating the proposed substitutions, conplete resunes for the proposed
substitutes, and any additional information requested by the Contracting
O ficer. Proposed substitutes should have conparable qualifications to those

of the persons being replaced. The Contracting Oficer will notify the
Contractor within 15 cal endar days after receipt of all required i nfornmation
of the decision on substitutions. This clause will be nodified to reflect any

approved changes of key personnel
H. 25 PUBLI CI TY (EPAAR 1552.237-74) (APR 1984)

(a) The Contractor agrees to notify and obtain the verbal approval of the
on-scene coordinator (or Project Oficer) prior to releasing any infornation
to the news nedia regarding the renoval or renmedial activities being conducted
under this contract.

(b) It is also agreed that the Contractor shall acknow edge EPA support
whenever the work funded in whole or in part by this contract is publicized in
any news nedi a.

H. 26 PAPERWORK REDUCTI ON ACT ( EPAAR 1552.237-75) (APR 1984)

If it is established at award or subsequently becones a contractua
requirenent to collect identical information fromten (10) or nore public
respondents, the Paperwork Reduction Act of 1980, 44 U. S.C 3501 et seq.
applies. In that event, the Contractor shall not take any action to solicit
i nformati on from any of the public respondents until notified in witing by
the Contracting O ficer that the required O fice of Managenent and Budget
(owB) final clearance was received.
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H. 27 GOVERNMENT - CONTRACTOR RELATI ONS ( EPAAR 1552.237-76) (JUL 1999)

(a) The CGovernnment and the Contractor understand and agree that the
services to be delivered under this contract by the contractor to the
Government are non-personal services and the parties recogni ze and agree that
no enpl oyer-enpl oyee relation-ship exists or will exist under the contract
bet ween the Governnment and the Contractor’s personnel. It is, therefore, in
the best interest of the Governnent to afford both parties a ful
under standi ng of their respective obligations.

(b) Contractor personnel under this contract shall not:

(1) Be placed in a position where they are under the supervision
direction, or evaluation of a Government enployee.

(2) Be placed in a position of conmand, supervision, admnistration or
control over Government personnel, or over personnel of other Contractors
under other EPA contracts, or becone a part of the Governnent organization

(3) Be used in adm nistration or supervision of Governnent procurenment
activities.

(C) Enpl oyee Rel ati onshi p:

(1) The services to be perfornmed under this contract do not require the
Contractor or his/her personnel to exercise personal judgnment and di scretion
on behalf of the Government. Rather the Contractor’s personnel will act and
exerci se personal judgnent and discretion on behalf of the Contractor

(2) Rules, regulations, directives, and requirenents that are issued by
the U. S. Environnental Protection Agency under its responsibility for good
order, administration, and security are applicable to all personnel who enter
the Governnent installation or who travel on Governnment transportation. This
is not to be construed or interpreted to establish any degree of Governnent
control that is inconsistent with a non-personal services contract.

(d) Inapplicability of Enployee Benefits: This contract does not create
an enpl oyer-enpl oyee rel ationship. Accordingly, entitlenents and benefits
applicable to such rel ationshi ps do not apply.

(1) Paynents by the Governnent under this contract are not subject to
Federal inconme tax w thhol di ngs.

(2) Paynments by the Governnment under this contract are not subject to
t he Federal Insurance Contributions Act.

(3) The Contractor is not entitled to unenpl oynent conpensati on
benefits under the Social Security Act, as anended, by virtue of performance
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of this contract.

(4) The Contractor is not entitled to workman's conpensati on benefits
by virtue of this contract.

(5) The entire consideration and benefits to the Contractor for
performance of this contract is contained in the provisions for paynent under
this contract.

(e) Notice. It is the Contractor's, as well as, the CGovernnent's
responsibility to nonitor contract activities and notify the Contracting
Oficer if the Contractor believes that the intent of this clause has been or
may be vi ol at ed.

(1) The Contractor should notify the Contracting Oficer in witing
promptly, within ___ calendar days fromthe date of any incident that the
Contractor considers to constitute a violation of this clause. The notice
shoul d i nclude the date, nature and circunstance of the conduct, the nane,
function and activity of each Governnment enployee or Contractor official or
enpl oyee invol ved or know edgeabl e about such conduct, identify any docunents
or substance of any oral comunication involved in the conduct, and the
estimate in time by which the Government nust respond to this notice to
m nimze cost, delay or disruption of perfornmance.

(2) The Contracting Oficer will pronptly, within ___ cal endar days
after receipt of notice, respond to the notice in witing. In responding, the
Contracting Officer will either:

(i) confirmthat the conduct is in violation and when necessary
direct the node of further performance,

(ii) countermand any communi cation regarded as a violation

(iii) deny that the conduct constitutes a violation and when
necessary direct the node of further performance; or

(iv) in the event the notice is inadequate to nmake a deci sion, advise
the Contractor what additional information is required, and establish
the date by which it should be furnished by the Contractor and the date
thereafter by which the Government will respond.

H. 28 FABRI CATI ON OR ACQUI SI TI ON OF NONEXPENDABLE PROPERTY ( EPAAR 1552.245- 72)
(APR 1984)

The Contractor shall not fabricate nor acquire under this contract, either
directly or indirectly through a subcontract, any item of nonexpendabl e
property without witten approval fromthe Contracting O ficer.

H 29 HEALTH AND SAFETY
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(a) The nature of the work to be perforned under this contract is inherently
hazar dous.

(b) I'n performance of work under this contract the Contractor shall, as a
m ni mum satisfy all Federal, state, and |ocal statutes, regul ations,
ordi nances, etc., regarding health and safety. Beyond this m ni num
requi renent, the Contractor shall develop and submit for review to the
Contracting Officer its corporate health and safety plan in accordance with
t he statenent of work.

H 30 RETENTI ON AND AVAI LABI LI TY OF CONTRACTOR FI LES

(a) This contract contains the Federal Acquisition Regulation Cl ause
52.215-2 " AUDI T- NEGOTI ATI ON ( APR 1984)" wherein the Contractor is required to
mai ntai n and nake available to the Contracting O ficer or representative of
the Contracting Officer (in accordance with FAR Subpart 4.7 "Contractor
Records Retention") at its office at all reasonable tinmes the books, records,
docunents, and other evidence relating to this contract including personne
utilization records, site records, and accounting procedures and practices
sufficient to reflect properly all costs clained to have been incurred under
this contract. Such files shall be made avail able for exam nation, audit or
reproducti on.

(b) The Contractor is advised that the Governnent may file suit agai nst
potential responsible parties for costs incurred relative to site related
cl eanup activities. |In such proceedings, the Contractor's cost and
performance records may becone an integral part of the Governnents's case

(c) Accordingly, due to the extended nature of court proceedi ngs and EPA
audit requirenments, the Contractor shall nmake available to the Governnment, and
only to the Governnent, all audit and financial information relative to the
wor k conducted under this contract as well as the information required in the
Audit Clause for a total of 10 years after final paynent under this negotiated
contract in lieu of the 3 year period stated in the clause "AUDI T- NEGOTI ATI ON
(APR 1984)." (See FAR 4.703(b)(1))

(d) In addition, the Contractor shall meke available to the Governnent and

only to the Governnent the records relating to any appeals, litigation or the
settlenent of clains with third parties and which relate to this contract
(i.e., cost recovery) until such appeals, litigation, or clainms are disposed
of .

(e) The Contractor shall not destroy original records relating to the
contract until:

(D all litigation involving the records has been finally settled and
approval is obtained fromthe CO or
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(2) Ten (10) years have passed fromthe date of final paynment and no
litigation involving the records has been instituted and approva
of the CO is obtained.

In no event should individual records be destroyed if litigation is in process
or is pending related to such records.

(f) Fromtine to time, the Government may, in support of litigation cases,
have the need for the Contractor to research and nake avail able such records
in a formand manner not nornmally maintained by the Contractor. Such effort
shall be deened to be within the scope of work under this contract. |If this
effort is required after performance of this contract, a separate negoti ated
procurenent action nay be instituted with the Contractor.

(g) The final invoice (conpletion voucher) submitted hereunder, after
physi cal conpletion of the contract within the stated period of perfornmance,
will represent the final claimunder the contract.

H 31 EXPERT TESTI MONY

Fromtine to tine, the Government may have the need for expert testinony
during enforcenment proceedings for a given site where the Contractor provided
services. |In the event such services are required during the termof this
contract, such effort shall be considered within the scope of this contract.
The individual (s) selected to testify shall be fully know edgeabl e of the
details of the site under litigation, shall be credible, and be an expert in
their field. The testinmony shall normally relate to what actions the
contractor took at a site. 1In the event such services are required after
performance of this contract, a separate negotiated procurenent action nay be
instituted with the Contractor.

H 32 FUTURE EXPERT CONSULTI NG SERVI CES

It is recognized that, subsequent to the performance period of this
contract, the need may arise to provide expert testinony during hearing and/or
court proceedings involving site specific activities or other matters, with
regard to which personnel provided by the Contractor under this contract
(including subcontractor personnel) would have gai ned expertise as a result of
tasks perforned under this contract. Therefore, the Contractor agrees to nmke
avail abl e expert consulting services in support of such future proceedings,
and to enter into intent agreenents as necessary with subcontractors to ensure

the availability of subcontractor personnel. These intent agreenents to
provi de such services in the future serve as notices of intent only. Such
services are not purchased hereby and will be obtained through a separate

cont ract ual agreenent .

Page H-26 of 25



PR- HQ- 00- 10532
H 33 RESPONSE TI ME

The contractor shall nobilize and be on their way to an emergency within
two (2) hours of notification by the contracting officer, project officer or
On- Scene Coor di nat or.

H 34 ACCESS RI GHTS AND AGREEMENTS

The Governnent, with assistance and cooperation fromthe Contractor
shall obtain access rights and access agreenents as necessary to fulfill the
requi renents of the contract.

H 35 TRANSBOUNDARY EFFORTS

The Contractor nmay be tasked with energency response activities in
Mexico to the extent authorized by, and consistent with, the United States
Mexi co Agreenment on Cooperation for the Protection and | nprovenent of the
Environnent in the Border Area (the “La Paz Agreenent”), and the U. S. Mexico
Joi nt Contingency Plan negotiated pursuant to Annex |l of the La Paz
Agreenment. The Contractor nmay be tasked with enmergency response activities in
Canada to the extent authorized, and consistent with, the Menorandum of
Under st andi ng bet ween EPA and Canada’s Departnment of the Environment and the
Joi nt Contingency Plans attached thereto. The contractor is advised that it
may be subject to applicable foreign |law while perform ng energency response
work in Mexico or Canada and the Contractor is responsible for ensuring that
it conplies with all relevant Mexican or Canadi an requirenents that are
necessary to performwork in those countries.
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PART 11 - CONTRACT CLAUSES

SECTION | - CONTRACT CLAUSES

.1 NOTI CE Listing Contract Clauses Incorporated by Reference

NOTI CE:

The following solicitation provisions and/or contract clauses pertinent to
this section are hereby incorporated by reference:

FEDERAL ACQUI SI TI ON REGULATI ON (48 CFR CHAPTER 1)

NUMBER DATE TI TLE

52.202-1 OCT 1995 DEFI NI TI ONS

52.203-3 APR 1984 GRATUI TI ES

52.203-5 APR 1984 COVENANT AGAI NST CONTI NGENT FEES

52.209-6 JUL 1995 PROTECTI NG THE GOVERNMENT' S | NTEREST WHEN

SUBCONTRACTI NG W TH CONTRACTORS DEBARRED,
SUSPENDED, OR PROPOSED FOR DEBARMENT

52.217-8 NOV 1999  OPTI ON TO EXTEND SERVI CES

52.219- 8 OCT 1999  UTI LI ZATI ON OF SMALL BUSI NESS CONCERNS

52.222-3 AUG 1996  CONVI CT LABOR

52.222- 26 FEB 1999 EQUAL OPPORTUNI TY

52.222- 35 APR 1998  AFFI RVATI VE ACTI ON FOR DI SABLED VETERANS AND
VETERANS OF THE VI ETNAM ERA

52.222- 36 JUN 1998  AFFI RVATI VE ACTI ON FOR WORKERS W TH
DI SABI LI TI ES

52.222- 37 JAN 1999  EMPLOYMENT REPORTS ON DI SABLED VETERANS AND
VETERANS OF THE VI ETNAM ERA

52.227-1 JUL 1995  AUTHORI ZATI ON AND CONSENT

52.227-2 AUG 1996  NOTI CE AND ASSI STANCE REGARDI NG PATENT AND
COPYRI GHT | NFRI NGEMENT

52.227- 14 JUN 1987  RIGHTS | N DATA- - GENERAL

52.227- 14 JUN 1987  RIGHTS | N DATA-- GENERAL ALTERNATE |1 (JUN
1987)

52.227- 14 JUN 1987  RIGHTS I N DATA-- GENERAL ALTERNATE 111 (JUN
1987)

52.227-16 JUN 1987  ADDI TI ONAL DATA REQUI REMENTS

52.232-17 JUN 1996 | NTEREST

52.232- 20 APR 1984 LI M TATI ON OF COST

52.232- 22 APR 1984 LI M TATI ON OF FUNDS

52.232- 25 JUN 1997  PROWPT PAYMENT
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52.232- 34 MAY 1999  PAYMENT BY ELECTRONI C FUNDS TRANSFER- - OTHER
THAN CENTRAL CONTRACTOR REG STRATI ON

52.233-1 DEC 1998 DI SPUTES

52.233- 3 AUG 1996  PROTEST AFTER AWARD ALTERNATE | (JUN 1985)

52.242-1 APR 1984  NOTI CE OF | NTENT TO DI SALLOW COSTS

52.242- 4 JAN 1997  CERTI FI CATION OF FINAL | NDI RECT COSTS

52.242-13 JUL 1995  BANKRUPTCY

52.243-2 AUG 1987  CHANGES- - COST REI MBURSEMENT ALTERNATE | (APR
1984)

52.244- 2 AUG 1998  SUBCONTRACTS ALTERNATE || (AUG 1998)

52.246- 25 FEB 1997 LI M TATION OF LI ABI LI TY-- SERVI CES

52.249- 6 SEP 1996  TERM NATI ON ( COST- REI MBURSENMENT)

52.249- 14 APR 1984  EXCUSABLE DELAYS

52.253-1 JAN 1991  COMPUTER GENERATED FORMS

|.2  CANCELLATI ON, RESCI SSI ON, AND RECOVERY OF FUNDS FOR | LLEGAL OR | MPROPER
ACTI VI TY (FAR 52.203-8) (JAN 1997)

(a) If the Government receives information that a contractor or a person has
engaged in conduct constituting a violation of subsection (a),(b),(c), or (d)
of Section 27 of the Ofice of Federal Procurenment Policy Act (41 U S.C
423)(the Act), as anmended by section 4304 of the 1996 National Defense
Aut hori zation Act for Fiscal Year 1996 (Pub.L. 104-106), the Governnent may--

(1) Cancel the solicitation, if the contract has not yet been awarded or
i ssued; or

(2)Rescind the contract with respect to which--

(i) The Contractor or someone acting for the Contractor has been convicted
for an of fense where the conduct constitutes a violation of subsection 27(a)
or (b) of the Act for the purpose of either-

(A) Exchanging the information covered by such subsections for anything
of val ue; or

(B) Obt ai ni ng or giving anyone a conpetitive advantage in the award of a
Federal agency procurenment contract; or

(ii)The head of the contracting activity has determ ned, based upon a
preponderance of the evidence, that the Contractor or sonmeone acting for the
Contractor has engaged in conduct constituting an of fense puni shabl e under
subsections 27(e) (1) of the Act.

(b) If the Government rescinds the contract under paragraph (a) of this
clause, the governnent is entitled to recover, in addition to any penalty
prescri bed by |law, the ambunt expended under the contract.

(c) The rights and remedi es of the Governnent specified herein are not
exclusive, and are in addition to any other rights and renedi es provi ded by
I aw, regul ation, or under this contract.

.3 PRI NTI NG COPYlI NG DOUBLE- SI DED ON RECYCLED PAPER ( FAR 52.204-4) (JUN
1996) DEVI ATI ON
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(a) In accordance with Executive Order 12873, dated Cctober 20, 1993, as
anended by Executive Order 12995, dated March 25, 1996, the Offeror/ Contractor
is required to submt paper docunents, such as offers, letters, or reports,
that are printed/copied doubl e-sided on recycl ed paper that has at |east 20%
post consuner material .

(b) The 20% standard applies to high-speed copier paper, offset paper, forns
bond, computer printout paper, carbonless paper, file folders, white woven
envel opes, and other uncoated printed and witing paper, such as witing and
of fi ce paper, book paper, cotton fiber paper, and cover stock. An alternative
standard to neeting the 20% postconsuner nmaterial standard is 50% recovered
mat eri al content of certain industrial by-products.

.4 ALLOMBLE COST AND PAYMENT (FAR 52.216-7) (MAR 2000)

(a) Invoicing. The Governnent shall make paynents to the Contractor when
requested as work progresses, but (except for small business concerns) not
nore often than once every 2 weeks, in anounts determined to be allowabl e by
the Contracting Officer in accordance with Subpart 31.2 of the Federa
Acqui sition Regulation (FAR) in effect on the date of this contract and the
terms of this contract. The Contractor may subnit to an authorized
representative of the Contracting Oficer, in such formand reasonabl e det ai
as the representative may require, an invoice or voucher supported by a
statement of the clainmed allowable cost for performng this contract.

(b) Reinbursing costs. (1) For the purpose of reinbursing allowable costs
(except as provided in paragraph (b)(2) of the clause, with respect to
pensi on, deferred profit sharing, and enployee stock ownership plan
contributions), the term"costs" includes only--

(i) Those recorded costs that, at the time of the request for
rei mbursenent, the Contractor has paid by cash, check, or other form of actua
paynment for itens or services purchased directly for the contract;

(ii) When the Contractor is not delinquent in paying costs of
contract performance in the ordinary course of business, costs incurred, but
not necessarily paid, for-

(A) Supplies and services purchased directly for the contract and
associ ated financing paynents to subcontractors, provided paynents will be
made- -

(1) I'n accordance with the terns and conditions of a
subcontract or invoice; and

(2) Odinarily prior to the subm ssion of the Contractor's next
payment request to the Governnent;
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(B) Materials issued fromthe Contractor's inventory and placed in
the production process for use on the contract;

(C) Direct I|abor;
(D) Direct travel;
(E) Oher direct in-house costs; and

(F) Properly allocable and allowable indirect costs, as shown in
the records nmmintained by the Contractor for purposes of obtaining
rei mbursement under CGovernnent contracts; and

(iii) The anmpunt of financing paynents that have been paid by cash,
check, or other forms of paynent to subcontractors.

(2) Accrued costs of Contractor contributions under enpl oyee pension
pl ans shall be excluded until actually paid unless--

(i) The Contractor's practice is to make contributions to the
retirement fund quarterly or nmore frequently; and

(ii) The contribution does not remain unpaid 30 days after the end of
the applicable quarter or shorter paynent period (any contribution renaining
unpai d shall be excluded fromthe Contractor's indirect costs for paynent
pur poses).

(3) Notwithstanding the audit and adjustnment of invoices or vouchers
under paragraph (g) below, allowable indirect costs under this contract shal
be obtained by applying indirect cost rates established in accordance with
par agraph (d) bel ow.

(4) Any statenments in specifications or other docunents incorporated in
this contract by reference designating performance of services or furnishing
of materials at the Contractor's expense or at no cost to the Governnent shal
be di sregarded for purposes of cost-reinbursenment under this clause.

(c) Small business concerns. A snmall business concern may receive nore
frequent paynents than every 2 weeks.

(d) Final indirect cost rates. (1) Final annual indirect cost rates and the
appropriate bases shall be established in accordance with Subpart 42.7 of the
Federal Acquisition Regulation (FAR) in effect for the period covered by the
i ndirect cost rate proposal

(2)(i) The Contractor shall submit an adequate final indirect cost rate
proposal to the Contracting O ficer (or cognizant Federal agency official) and
auditor within the 6-nmonth period followi ng the expiration of each of its
fiscal years. Reasonabl e extensions, for exceptional circunstances only, may
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be requested in witing by the Contractor and granted in withing by the
Contracting Oficer. The Contractor shall support its proposal with adequate
supporting data.

(ii) The proposed rates shall be based on the Contractor's actual cost
experience for that period. The appropriate Governnent representative and
Contractor shall establish the final indirect cost rates as pronptly as
practical after receipt of the Contractor's proposal

(3) The Contractor and the appropriate Governnent representative shal
execute a witten understanding setting forth the final indirect cost rates.
The understandi ng shall specify (i) the agreed-upon final annual indirect cost
rates, (ii) the bases to which the rates apply, (iii) the periods for which
the rates apply, (iv) any specific indirect cost itens treated as direct costs
in the settlenent, and (v) the affected contract and/or subcontract,

i dentifying any with advance agreenents or special ternms and the applicable
rates. The understanding shall not change any nonetary ceiling, contract
obligation, or specific cost allowance or disallowance provided for in this
contract. The understanding is incorporated into this contract upon
execution.

(4) Wthin 120 days after settlenent of the final indirect cost rates
covering the year in which this contract is physically conplete (or |onger, if
approved in witing by the Contracting O ficer), the Contractor shall submit a
conpl etion invoice or voucher to reflect the settled amunts and rates.

(5) Failure by the parties to agree on a final annual indirect cost rate
shall be a dispute within the nmeaning of the Disputes clause.

(e) Billing rates. Until final annual indirect cost rates are established
for any period, the Governnment shall reinmburse the Contractor at billing rates
established by the Contracting Oficer or by an authorized representative (the
cogni zant auditor), subject to adjustnent when the final rates are
established. These billing rates--

(1) shall be the anticipated final rates; and

(2) May be prospectively or retroactively revised by nutual agreement,
at either party's request, to prevent substantial overpaynent or underpaynent.

(f) Quick-closeout procedures. Quick-closeout procedures are applicable
when the conditions in FAR 42.708(a) are satisfied.

(g) Audit. At any time or tinmes before final paynent, the Contracting
O ficer may have the Contractor's invoices or vouchers and statenments of cost
audited. Any paynment may be (1) reduced by anpunts found by the Contracting
O ficer not to constitute allowable costs or (2) adjusted for prior
over paynments or under paynents.
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(h) Final paynment. (1) Upon approval of a conpletion invoice or voucher
subnmitted by the Contractor in accordance with paragraph (d)(4) of this
cl ause, and upon the Contractor's conpliance with all terns of this contract,
the Governnent shall pronptly pay any bal ance of allowable costs and that part
of the fee(if any) not previously paid.

(2) The Contractor shall pay to the Governnment any refunds, rebates,
credits, or other ampunts (including interest, if any) accruing to or received
by the Contractor or any assignee under this contract, to the extent that
those ampunts are properly allocable to costs for which the Contractor has
been rei mbursed by the Government. Reasonabl e expenses incurred by the
Contractor for securing refunds, rebates, credits, or other amounts shall be
al l omabl e costs if approved by the Contracting Officer. Before final paynent
under this contract, the Contractor and each assi gnee whose assignment is in
effect at the tinme of final paynment shall execute and deliver--

(i) An assignnment to the Governnent, in form and substance
satisfactory to the Contracting O ficer, of refunds, rebates, credits, or
ot her anpunts (including interest, if any) properly allocable to costs for
whi ch the Contractor has been rei mbursed by the Governnment under this
contract; and

(ii) A release discharging the Governnment, its officers, agents, and
enpl oyees fromall liabilities, obligations, and clains arising out of or
under this contract, except--

(A) Specified clains stated in exact anmpunts, or in estimated
anount s when the exact anounts are not known;

(B) Clainms (including reasonable incidental expenses) based upon
liabilities of the Contractor to third parties arising out of the performance
of this contract; provided, that the clains are not known to the Contractor on
the date of the execution of the release, and that the Contractor gives notice
of the clains in witing to the Contracting Oficer within 6 years foll ow ng
the rel ease date or notice of final paynent date, whichever is earlier; and

(C) Clainms for reinbursenent of costs, including reasonable
i nci dental expenses, incurred by the Contractor under the patent clauses of
this contract, excluding, however, any expenses arising fromthe Contractor's
i ndemmi fication of the Government against patent liability.

.5 NOTICE OF PRI CE EVALUATI ON ADJUSTMENT FOR SMALL DI SADVANTAGED BUSI NESS
CONCERNS ( FAR 52.219-23) (OCT 1999)

(a) Definitions. As used in this clause--

“Smal | di sadvant aged busi ness concern” neans an offeror that represents,
as part of its offer, that it is a small business under the size standard
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applicable to this acquisition; and either--

(1) It has received certification by the Small Busi ness Adm nistration
as a small disadvantaged busi ness concern consistent with 13 CFR 124, Subpart
B; and

(i) No material change in disadvantaged ownership and control has
occurred since its certification;

(ii) Where the concern is owned by one or nore di sadvant aged
i ndi viduals, the net worth of each individual upon whomthe certification is
based does not exceed $750,000 after taking into account the applicable
exclusions set forth at 13 CFR 124.104(c)(2); and

(iii) It is identified, on the date of its representation, as a
certified small di sadvantaged busi ness concern in the database mmi ntai ned by
the Smal |l Busi ness Adm nistration (PRO Net).

(2) It has submitted a conpleted application to the Snall Business
Administration or a Private Certifier to be certified as a snmall di sadvant aged
busi ness concern in accordance with 13 CFR 124, Subpart B, and a decision on
that application is pending, and that no material change in di sadvantaged
ownership and control has occurred since its application was subnmtted. In
this case, in order to receive the benefit of a price evaluation adjustnment,
an offeror nmust receive certification as a small di sadvantaged busi ness
concern by the Small Business Adninistration prior to contract award; or

(3) Is ajoint venture as defined in 13 CFR 124.1002(f).

“Hi storically black college or university” neans an institution
deternmined by the Secretary of Education to neet the requirenents of 34 CFR
608. 2. For the Departnment of Defense (DOD), the National Aeronautics and Space
Admi nistration (NASA), and the Coast Guard, the term al so includes any
nonprofit research institution that was an integral part of such a college or
uni versity before Novenber 14, 1986.

“Mnority institution” nmeans an institution of higher education neeting
the requirenments of Section 1046(3) of the Hi gher Education Act of 1965 (20
U.S.C. 1135d-5(3)) which, for purposes of this clause, includes a
Hi spani c-serving institution of higher education as defined in Section
316(b) (1) of the Act (20 U.S.C. 1059c(b)(1)).

“United States” neans the United States, its territories and
possessi ons, the Conmonwealth of Puerto Rico, the U S. Trust Territory of the
Pacific Islands, and the District of Col unbia.

(b) Evaluation adjustment. (1) The Contracting O ficer will evaluate offers
by adding a factor of 10 percent to the price of all offers, except--
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(i) Ofers fromsmall disadvantaged busi ness concerns that have not
wai ved the adj ustnent;

(ii) An otherw se successful offer of eligible products under the
Trade Agreenents Act when the dollar threshold for application of the Act is
equal ed or exceeded (see section 25.402 of the Federal Acquisition Regulation
(FAR));

(iii) An otherw se successful offer where application of the factor
woul d be inconsistent with a Menorandum of Understandi ng or other
i nternational agreenent with a foreign government;

(iv) For DoD, NASA, and Coast Guard acquisitions, an otherw se
successful offer froma historically black college or university or mnority
institution; and

(v) For DoD acquisitions, an otherw se successful offer of qualifying
country end products (see sections 225.000-70 and 252.225-7001 of the Defense
FAR Suppl enment) .

(2) The Contracting O ficer will apply the factor to aline itemor a
group of line items on which award may be nmade. The Contracting O ficer wll
apply other evaluation factors described in the solicitation before
application of the factor. The factor may not be applied if using the
adj ust rent woul d cause the contract award to be nmade at a price that exceeds
the fair market price by nmore than the factor in paragraph (b)(1) of this
cl ause.

(c) Waiver of evaluation adjustnment. A small di sadvantaged busi ness concern
may el ect to waive the adjustment, in which case the factor will be added to
its offer for evaluation purposes. The agreenents in paragraph (d) of this
cl ause do not apply to offers that waive the adjustnent.

____Oferor elects to waive the adjustnent.

(d) Agreenents. (1) A small disadvantaged busi ness concern, that did not
wai ve the adjustment, agrees that in performance of the contract, in the case
of a contract for--

(i) Services, except construction, at |east 50 percent of the cost of
personnel for contract performance will be spent for enployees of the concern;

(ii) Supplies (other than procurenment from a non-nanufacturer of such
supplies), at |east 50 percent of the cost of manufacturing, excluding the
cost of materials, will be performed by the concern;

(iii) CGeneral construction, at |least 15 percent of the cost of the
contract, excluding the cost of materials, will be perfornmed by enpl oyees of
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t he concern; or

(iv) Construction by special trade contractors, at |east 25 percent of
the cost of the contract, excluding the cost of materials, will be perforned
by enpl oyees of the concern.

(2) A snmall disadvantaged business concern submitting an offer inits
own nanme agrees to furnish in performng this contract only end itens
manuf actured or produced by small di sadvantaged busi ness concerns in the
United States. This paragraph does not apply in connection with construction
or service contracts.

.6 COVPETI TI ON | N SUBCONTRACTI NG ( FAR 52. 244-5) (DEC 1996)

(a) The Contractor shall select subcontractors (including suppliers) on a
conpetitive basis to the maximum practi cal extent consistent with the
obj ectives and requirenents of the contract.

(b) If the Contractor is an approved nentor under the Departnment of Defense
Pil ot Mentor-Protege Program (Pub. L. 101-510, section 831 as anended), the
Contractor may award subcontracts under this contract on a nonconpetitive
basis to its proteges.

|.7  SUBCONTRACTS FOR COMMVERCI AL | TEMS AND COMVERCI AL COVPONENTS ( FAR
52.244-6) (OCT 1998)

(a) Definition.

“Commercial itenf, as used in this clause, has the meaning contained in the
clause at 52.202-1, Definitions.

“Subcontract”, as used in this clause, includes a transfer of commercia
itens between divisions, subsidiaries, or affiliates of the Contractor or
subcontractor at any tier.

(b) To the maxi mum extent practicable, the Contractor shall incorporate, and
require its subcontractors at all tiers to incorporate, commercial items or
nondevel opnmental itens as conponents of itens to be supplied under this
contract.

(c) Notwithstanding any other clause of this contract, the Contractor is not
required to include any FAR provision or clause, other than those listed bel ow
to the extent they are applicable and as nmay be required to establish the
reasonabl eness of prices under Part 15, in a subcontract at any tier for
commercial items or comrercial conponents:

(1) 52.222-26, Equal Opportunity (E. O 11246);
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(2) 52.222-35, Affirmative Action for Disabled Veterans and Veterans of
the Vietnam Era (38 U.S.C. 4212(a));

(3) 52.222-36, Affirmative Action for Workers with Disabilities (29
Us.C 793); and

(4) 52.247-64, Preference for Privately Owed U. S.-Fl agged Commerci a
Vessels (46 U.S.C. 1241) (flow down not required for subcontracts awarded
begi nning May 1, 1996).

(d) The Contractor shall include the ternms of this clause, including this
par agraph (d), in subcontracts awarded under this contract.

1.8 GOVERNMENT PROPERTY ( COST- REI MBURSEMENT, TI ME- AND- MATERI AL, OR
LABOR- HOUR CONTRACTS) (FAR 52.245-5) (AUG 1996) DEVI ATl ON

(a) Government-furnished property. (1) The term"Contractor's manageria
personnel ," as used in paragraph (g) of this clause, neans any of the
Contractor's directors, officers, managers, superintendents, or equival ent
representatives who have supervision or direction of--

(i) Al or substantially all of the Contractor's business;

(ii) Al or substantially all of the Contractor's operation at any one
pl ant, or separate |ocation at which the contract is being perforned; or

(iii) A separate and conplete ngjor industrial operation connected with
performng this contract.

(2) The CGovernnent shall deliver to the Contractor, for use in connection
with and under the terns of this contract, the Governnent-furnished property
described in the Schedul e or specifications, together with such related data
and information as the Contractor nay request and as nay be reasonably
required for the intended use of the property (hereinafter referred to as
"Gover nnent - furni shed property").

(3) The delivery or performance dates for this contract are based upon the
expectation that Governnent-furnished property suitable for use will be
delivered to the Contractor at the tinmes stated in the Schedule or, if not so
stated, in sufficient time to enable the Contractor to neet the contract's
delivery or performance dates.

(4) I f Governnment-furnished property is received by the Contractor in a
condition not suitable for the intended use, the Contractor shall, upon
receipt, notify the Contracting O ficer, detailing the facts, and, as directed
by the Contracting O ficer and at Governnent expense, either effect repairs or
nodi fication or return or otherw se di spose of the property. After conpleting

Page |-10 of 16



PR- HQ- 00- 10532

the directed action and upon witten request of the Contractor, the
Contracting O ficer shall nake an equitable adjustnment as provided in
par agraph (h) of this clause.

(5) If Government-furnished property is not delivered to the Contractor by
the required tinme or times, the Contracting O ficer shall, upon the
Contractor's tinmely witten request, make a deternination of the delay, if
any, caused the Contractor and shall make an equitable adjustnment in
accordance with paragraph (h) of this clause.

(b) Changes in Government-furnished property. (1) The Contracting Oficer
may, by witten notice, (i) decrease the Governnent-furni shed property
provi ded or to be provided under this contract or (ii) substitute other
Gover nnment - furni shed property for the property to be provided by the
Governnment or to be acquired by the Contractor for the Governnment under this
contract. The Contractor shall pronptly take such action as the Contracting
O ficer may direct regarding the renoval, shipnment, or disposal of the
property covered by this notice.

(2) Upon the Contractor's witten request, the Contracting O ficer shal
make an equitable adjustnment to the contract in accordance with paragraph (h)
of this clause, if the Governnment has agreed in the Schedule to make such
property available for performng this contract and there is any--

(i) Decrease or substitution in this property pursuant to subparagraph
(b) (1) above; or

(ii) Wthdrawal of authority to use property, if provided under any
ot her contract or |ease.

(c) Title. (1) The Governnent shall retain title to al
Gover nnent - f urni shed property.

(2) Title to all property purchased by the Contractor for which the
Contractor is entitled to be reinbursed as a direct item of cost under this
contract shall pass to and vest in the Governnent upon the vendor's delivery
of such property.

(3) Title to all other property, the cost of which is reinbursable to the
Contractor, shall pass to and vest in the Governnent upon--

(i) Issuance of the property for use in contract perfornmance;

(ii) Conmencenent of processing of the property for use in contract
per formance; or

(iii) Reinbursement of the cost of the property by the Governnent,
whi chever occurs first.
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(4) Al CGovernnent-furnished property and all property acquired by the
Contractor, title to which vests in the Governnment under this paragraph
(collectively referred to as "Governnment property"), are subject to the
provisions of this clause. Title to Governnment property shall not be affected
by its incorporation into or attachment to any property not owned by the
Government, nor shall Governnent property beconme a fixture or lose its
identity as personal property by being attached to any real property.

(d) Use of Government property. The Governnent property shall be used only
for perform ng this contract, unless otherw se provided in this contract or
approved by the Contracting Oficer.

(e) Property admnistration. (1) The Contractor shall be responsible and
accountable for all Governnent property provided under this contract and shal
conply with Federal Acquisition Regulation Subpart 45.5, as in effect on the
date of this contract, and which is hereby incorporated into this contract by
ref erence.

(2) The Contractor shall establish and maintain a programfor the use,
mai nt enance, repair, protection, and preservation of Governnent property in
accordance with sound busi ness practice and the applicable provisions of FAR
Subpart 45.5.

(3) If danmge occurs to Governnent property, the risk of which has been
assuned by the Governnment under this contract, the Governnent shall replace
the items or the Contractor shall make such repairs as the Governnent directs.
However, if the Contractor cannot effect such repairs within the tine
required, the Contractor shall dispose of the property as directed by the
Contracting O ficer. Wen any property for which the Governnent is
responsible is replaced or repaired, the Contracting O ficer shall nake an
equi tabl e adjustnment in accordance with paragraph (h) of this clause.

(f) Access. The Governnent and all its designees shall have access at al
reasonable tinmes to the prem ses in which any Government property is |ocated
for the purpose of inspecting the Government property.

(g) Limted Risk of |oss.

(1) The Contractor shall not be liable for |oss or destruction of, or
damage to, the Government property provided under this contract or for
expenses incidental to such | oss, destruction, or damage, except as provided
i n subparagraphs (2) and (3) bel ow.

(2) The Contractor shall be responsible for |oss or destruction of, or
damage to, the Government property provided under this contract (including

expenses incidental to such | oss, destruction, or danmge)--

(i) That results froma risk expressly required to be insured under
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this contract, but only to the extent of the insurance required to be
purchased and nmi ntained or to the extent of insurance actually purchased and
mai nt ai ned, whichever is greater

(ii) That results froma risk that is in fact covered by insurance or
for which the Contractor is otherw se reinbursed, but only to the extent of
such insurance or reinbursenent;

(iii) For which the Contractor is otherw se responsible under the
express terns of this contract;

(iv) That results fromw llful msconduct or |ack of good faith on the
part of the Contractor's managerial personnel; or

(v) That results froma failure on the part of the Contractor, due to
wi |l ful msconduct or |ack of good faith on the part of the Contractor's
manageri al personnel, to establish and adm nister a programor systemfor the
control, use, protection, preservation, maintenance, and repair of Governnent
property as required by paragraph (e) of this clause.

(3) (i) If the Contractor fails to act as provided by subdivision
(g9)(2)(v) above, after being notified (by certified mail addressed to one of
the Contractor's manageri al personnel) of the Governnent's disapproval,
wi t hdrawal of approval, or nonacceptance of the systemor program it shall be
concl usively presuned that such failure was due to willful nmisconduct or |ack
of good faith on the part of the Contractor's mmnagerial personnel

(ii) I'n such event, any loss or destruction of, or danage to, the
Government property shall be presuned to have resulted from such failure
unl ess the Contractor can establish by clear and convincing evidence that such
| oss, destruction, or damage--

(A) Did not result fromthe Contractor's failure to nmaintain an
approved program or systent or

(B) Occurred while an approved program or system was nmi ntai ned by
t he Contractor.

(4) If the Contractor transfers Governnment property to the possession and
control of a subcontractor, the transfer shall not affect the liability of the
Contractor for |oss or destruction of, or danmage to, the property as set forth
above. However, the Contractor shall require the subcontractor to assune the
risk of, and be responsible for, any |loss or destruction of, or damage to, the
property while in the subcontractor's possession or control, except to the
extent that the subcontract, with the advance approval of the Contracting
O ficer, relieves the subcontractor fromsuch liability. |In the absence of
such approval, the subcontract shall contain appropriate provisions requiring
the return of all Governnment property in as good condition as when received,
except for reasonable wear and tear or for its use in accordance with the
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provi sions of the prine contract.

(5) The contractor shall notify the contracting officer upon |oss or
destruction of, or damage to, Governnment property provided under this
contract, with the exception of | ow value property for which | oss, damage, or
destruction is reported at contract term nation, conpletion, or when needed
for continued contract performance. The Contractor shall take all reasonable
action to protect the Governnent property from further danage, separate the
damaged and undamaged Governnent property, put all the affected Governnent
property in the best possible order, and furnish to the Contracting Oficer a
statement of --

(i) The lost, destroyed, or danaged Government property;
(ii) The time and origin of the |oss, destruction, or damage;

(iii) Al known interests in comringled property of which the
Government property is a part; and

(iv) The insurance, if any, covering any part of or interest in such
commi ngl ed property.

(6) The Contractor shall repair, renovate, and take such other action with
respect to damaged Governnment property as the Contracting Officer directs. |If
the Governnent property is destroyed or damaged beyond practical repair, or is
damaged and so comm ngl ed or conmbined with property of others (including the
Contractor's) that separation is inpractical, the Contractor nmay, with the
approval of and subject to any conditions inposed by the Contracting Oficer,
sell such property for the account of the Governnment. Such sales nmay be nade
in order to minimze the loss to the Governnment, to permt the resunption of
busi ness, or to acconplish a simlar purpose. The Contractor shall be
entitled to an equitable adjustnment in the contract price for the expenditures
made in performing the obligations under this subparagraph (g)(6) in
accordance with paragraph (h) of this clause. However, the Governnent may
directly reinmburse the | oss and sal vage organi zation for any of their charges.
The Contracting O ficer shall give due regard to the Contractor's liability
under this paragraph (g) when maki ng any such equitabl e adjustnent.

(7) The Contractor shall not be reinmbursed for, and shall not include as
an item of overhead, the cost of insurance or of any reserve covering risk of
| oss or destruction of, or damage to, Governnent property, except to the
extent that the Governnent may have expressly required the Contractor to carry
such i nsurance under another provision of this contract.

(8) In the event the Contractor is reinbursed or otherw se conpensated for
any loss or destruction of, or damage to, Governnent property, the Contractor
shall use the proceeds to repair, renovate, or replace the |ost, destroyed, or
damaged CGovernnment property or shall otherw se credit the proceeds to, or
equitably reinburse, the Governnment, as directed by the Contracting Oficer.
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(9) The Contractor shall do nothing to prejudice the Government's rights
to recover against third parties for any | oss or destruction of, or danage to,
Government property. Upon the request of the Contracting O ficer, the
Contractor shall, at the Governnent's expense, furnish to the Governnent al
reasonabl e assi stance and cooperation (including the prosecution of suit and
the execution of instruments of assignment in favor of the Governnment) in
obtai ning recovery. |In addition, where a subcontractor has not been relieved
fromliability for any loss or destruction of, or damage to, CGovernnent
property, the Contractor shall enforce for the benefit of the Governnment the
liability of the subcontractor for such | oss, destruction, or damage.

(h) Equitable adjustnent. When this clause specifies an equitable
adjustnment, it shall be nade to any affected contract provision in accordance
with the procedures of the Changes clause. When appropriate, the Contracting
Oficer my initiate an equitable adjustnment in favor of the Government. The
right to an equitable adjustnent shall be the Contractor's exclusive renedy.
The Government shall not be liable to suit for breach of contract for--

(1) Any delay in delivery of Governnent-furni shed property;

(2) Delivery of Governnent-furnished property in a condition not suitable
for its intended use;

(3) A decrease in or substitution of Governnent-furnished property; or

(4) Failure to repair or replace Governnent property for which the
Governnment is responsi bl e.

(i) Final accounting and disposition of Governnment property. Upon conpleting
this contract, or at such earlier dates as nay be fixed by the Contracting
O ficer, the Contractor shall submit, in a formacceptable to the Contracting
Officer, inventory schedul es covering all itens of Government property not
consuned in performng this contract or delivered to the Government. The
Contractor shall prepare for shipnment, deliver f.o.b. origin, or dispose of
the Governnent property as may be directed or authorized by the Contracting
Officer. The net proceeds of any such disposal shall be credited to the cost
of the work covered by this contract or paid to the Governnment as directed by
the Contracting O ficer. The foregoing provisions shall apply to scrap from
Governnent property; provided, however, that the Contracting Oficer may
authorize or direct the Contractor to omt from such inventory schedul es any
scrap consisting of faulty castings or forgings or of cutting and processing
waste, such as chips, cuttings, borings, turnings, short ends, circles,
trinmm ngs, clippings, and remmants, and to di spose of such scrap in accordance
with the Contractor's nornmal practice and account for it as a part of genera
overhead or other reinbursable costs in accordance with the Contractor's
establ i shed accounting procedures.

(j) Abandonnent and restoration of Contractor prenises. Unless otherw se
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provi ded herein, the Governnent--

(1) May abandon any Governnent property in place, at which tinme al
obl i gations of the Governnment regardi ng such abandoned property shall cease;
and

(2) Has no obligation to restore or rehabilitate the Contractor's premi ses
under any circunstances (e.g., abandonnent, disposition upon conpletion of
need, or contract conpletion). However, if the Governnent-furnished property
(listed in the Schedul e or specifications) is withdrawn or is unsuitable for
the intended use, or if other Government property is substituted, then the
equi tabl e adj ust nent under paragraph (h) of this clause may properly include
restoration or rehabilitation costs.

(k) Communications. All comunications under this clause shall be in
writing.

(I') Overseas contracts. |If this contract is to be perforned outside the
United States of Anerica, its territories, or possessions, the words
"Governnent" and "Governnent-furni shed" (wherever they appear in this clause)
shal |l be construed as "United States Governnent" and "United States
Gover nnment - furni shed, " respectively.

.9 SUBM SSI ON OF COMVERCI AL TRANSPORTATI ON BI LLS TO THE GENERAL SERVI CES
ADM NI STRATI ON FOR AUDI T (FAR 52.247-67) (JUN 1997)

(a)l) In accordance with paragraph (a)(2) of this clause, the Contractor
shall submit to the General Services Administration (GSA) for audit, legible
copies of all paid freight bills/invoices, comercial bills of lading (CBL'S),
passenger coupons, and other supporting docunents for transportation services
on which the United States will assume freight charges that were paid (i) by
the Contractor under a cost-reinbursenent contract, and (ii) by a first -tier
subcontractor under a cost-rei nbursement subcontract thereunder

(2) Cost-reinmbursenent Contractors shall only subnmit for audit those CBL's
with freight shipnent charges exceeding $50.00. Bills under $50.00 shall be
retained on-site by the Contractor and nade avail able for GSA on-site audits.
This exception only applies to freight shipnent bills and is not intended to
apply to bills and invoices for any other transportation services.

(b) The Contractor shall forward copies of paid freight bills/invoices,
CBL's, passenger coupons, and supporting docunents as soon as possible
following the end of the nmonth, in one package to the General Services
Adm nistration, ATTN:. FWA, 1800 F Street, NW Washington, DC 20405. The

Contractor shall include the paid freight bills/invoices, CBL's, passenger
coupons, and supporting docunents for first tier subcontractors under a cost-
rei mbursenent contract. |If the inclusion of the paid freight bills/invoices,

CBL's, passenger coupons, and supporting docunents for any subcontractor in
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the shipnent is not practicable, the docunents nmay be forwarded to GSA in a
separ at e package

(c) Any original transportation bills or other docunents requested by GSA
shall be forwarded pronptly by the Contractor to GSA. The Contractor shal
ensure that the nane of the contracting agency is stanped or witten on the
face of the bill before sending it to GSA

(d) A statenment prepared in duplicate by the Contractor shall acconpany each
shi pment of transportation docunents. GSA will acknow edge recei pt of the
shi pment by signing and returning the copy of the statenment. The statenent
shal | show - -

(1) The nanme and address of the Contractor

(2) The contract numnber including any al pha-nuneric prefix
i dentifying the contracting office;

(3) The nanme and address of the contracting office:

(4) The total nunber of bills submitted with the statenment; and

(5) Alisting of the respective amunts paid or, in lieu of such listing,
an addi ng machi ne tape of the amounts paid showi ng the Contractor's voucher or

check nunbers.

.10 CLAUSES | NCORPCRATED BY REFERENCE ( FAR 52.252-2) (FEB 1998)

This contract incorporates one or nore clauses by reference, with the sane
force and effect as if they were given in full text. Upon request, the
Contracting Officer will make their full text available. Al so, the full text
of a clause may be accessed electronically at this/these address(es):

http://ww. arnet. gov/far/
[ I'nsert one or nore Internet addresses ]
.11 AUTHORI ZED DEVI ATI ONS I N CLAUSES (FAR 52.252-6) (APR 1984)

(a) The use in this solicitation or contract of any Federal Acquisition
Regul ation (48 CFR Chapter 1) clause with an authorized deviation is indicated
by the addition of "DEVIATION' after the date of the clause.

(b) The use in this solicitation or contract of any Environmental Protection
Agency (48 CFR Chapter 15) clause with an authorized deviation is indicated by
the addition of "DEVIATION' after the name of the regul ation.
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PART I'l'l - LIST OF DOCUMENTS, EXHI BITS, AND OTHER ATTACHVENTS

SECTION J - LIST OF ATTACHMENTS

J.

LI ST OF ATTACHVENTS (EP 52.252-100) (APR 1984)

ATTACHVENT

1. STATEMENT OF WORK

2. REPORTS OF WORK - START2 REG ON VI I |

3. QUALI TY ASSURANCE PROQJECT PLAN

4. SMALL BUSI NESS & SMALL DI SADVANTAGED BUSI NESS CONCERNS SUBCONTRACTNG

o u

10.
11.
12.
13.
14.

PLANS

| NVO CE PREPARATI ON | NSTRUCTI ONS

| NSTRUCTI ONS FOR PERFORM NG THE ANNUAL ALLOCATI ON OF NON SI TE- SPECI FI C
COST (Posted as a Separate Attachnent)

EQUI PMENT LI ST FOR REGI ON VI 11

CLI ENT AUTHORI ZATI ON LETTER

M Nl MUM STANDARDS FOR EPA CONTRACTORS' CONFLI CT OF | NTEREST PLANS
SI TE SPECI FI C | NVO Cl NG | NSTRUCTI ONS

PAST PERFORMANCE QUESTI ONNAI RE

REGI ON VII| START 2 - ANNUAL TASK MATRI X

SCENARICS | & I

AWARD FEE PLAN
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PART IV - REPRESENTATI ONS AND | NSTRUCTI ONS

SECTI ON K - REPRESENTATI ONS, CERTI FI CATI ONS, AND OTHER STATEMENTS OF OFFERCRS

K1 CERTI FI CATI ON AND DI SCLOSURE REGARDI NG PAYMENTS TO | NFLUENCE CERTAI N
FEDERAL TRANSACTI ONS (FAR 52.203-11) (APR 1991)

(a) The definitions and prohibitions contained in the clause, at FAR 52.203-
12, Limtation on Paynents to Influence Certain Federal Transactions, included
in this solicitation, are hereby incorporated by reference in paragraph (b) of
this certification.

(b) The offeror, by signing its offer, hereby certifies to the best of his
or her know edge and belief that on or after Decenber 23, 1989--

(1) No Federal appropriated funds have been paid or will be paid, by or
on behal f of the undersigned, to any person for influencing or attenpting to
i nfluence an officer or enpl oyee of any agency, a Menmber of Congress, an
of ficer or enployee of Congress, or an enpl oyee of a Menber of Congress on his
or her behalf in connection with the awardi ng of any Federal contract, the
maki ng of any Federal grant, the nmeking of any Federal |oan, the entering into
of any cooperative agreenent, and the extension, continuation, renewal,
anmendnent, or nodification of any Federal contract, grant, |oan, or
cooperative agreenent.

(2) If any funds other than Federal appropriated funds (including profit
or fee received under a covered Federal transaction) have been paid, or wll
be paid, to any person for influencing or attenpting to influence an officer
or enpl oyee of any agency, a Menber of Congress, an officer or enployee of
Congress, or an enpl oyee of a Menber of Congress on his or her behalf in
connection with this solicitation, the offeror shall conplete and submt OVB
standard form LLL, Disclosure of Lobbying Activities to the Contracting
O ficer; and

(3) He or she will include the |anguage of this certification in al
subcontract awards at any tier and require that all recipients of subcontract
awards in excess of $100,000 shall certify and disclose accordingly.

(c) Subnission of this certification and disclosure is a prerequisite for
maki ng or entering into this contract inposed by section 1352, title 31
United States Code. Any person who nmakes an expenditure prohibited under this
provision or who fails to file or amend the disclosure formto be filed or
anmended by this provision, shall be subject to a civil penalty of not |ess
than $10, 000, and not nore than $100, 000, for each such failure.
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K. 2 TAXPAYER | DENTI FI CATI ON ( FAR 52.204-3) (OCT 1998)
(a) Definitions.

“Common parent,” as used in this provision, nmeans that corporate entity that
owns or controls an affiliated group of corporations that files its Federa
income tax returns on a consolidated basis, and of which the offeror is a
menber .

“Taxpayer ldentification Nunmber (TIN),” as used in this provision, neans the
nunber required by the Internal Revenue Service (IRS) to be used by the
offeror in reporting inconme tax and other returns. The TIN may be either a
Soci al Security Nunber or an Enployer ldentification Nunber

(b) Al offerors must submit the information required in paragraphs (d)
through (f) of this provision to conply with debt collection requirenents of
31 U S.C. 7701(c) and 3325(d), reporting requirenents of 26 U S.C. 6041,
6041A, and 6050M and inplenmenting regulations issued by the IRS. If the
resulting contract is subject to the paynent reporting requirenments descri bed
in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the
of feror to furnish the information may result in a 31 percent reduction of
payments ot herw se due under the contract.

(c) The TIN may be used by the Government to collect and report on any
del i nquent amounts arising out of the offeror's relationship with the
Governnment (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the
payment reporting requirenents described in FAR 4.904, the TIN provided

her eunder nmay be natched with IRS records to verify the accuracy of the
offeror's TIN

(d) Taxpayer ldentification Nunber (TIN)

[ ] TIN

[ 1 TIN has been applied for

[ 1] TINis not required because:

[ ] Oferor is a nonresident alien, foreign corporation, or foreign
partnershi p that does not have i ncone effectively connected with the conduct
of a trade or business in the United States and

does not have an office or place of business or a fiscal paying agent in the
United States;

[ ] Oferor is an agency or instrunentality of a foreign governnent;

[ ] Oferor is an agency or instrunentality of the Federal Governnent.
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(e) Type of organization.
[ 1 Sole proprietorship;
[ 1 Partnership;
[ ] Corporate entity (not tax-exenpt);
[ 1] Corporate entity (tax-exenpt);
[ ] Government entity (Federal, State, or |ocal);
[ 1] Foreign government;
[ 1 I'nternational organization per 26 CFR 1.6049-4;

[ 1 Oher

(f) Common parent.

[ ] Oferor is not owned or controlled by a conmon parent as defined in
par agraph (a) of this provision.

[ 1 Name and TIN of common parent:

Nane

TI'N

K.3  WOMEN- ONNED BUSI NESS ( OTHER THAN SMALL BUSI NESS) (FAR 52.204-5) (NMAY
1999)

(a) Definition. “Wmen-owned business concern,” as used in this provision,
means a concern that is at |east 51 percent owned by one or nbre wonmen; or in
the case of any publicly owned business, at |east 51 percent of its stock is
owned by one or nore wonen; and whose managenent and daily busi ness operations
are controlled by one or nore wonen.

(b) Representation. [Conplete only if the offeror is a wonmen-owned busi ness
concern and has not represented itself as a small business concern in
par agraph (b)(1) of FAR 52.219-1, Smell Business Program Representations, of
this solicitation.] The offeror represents that it [ ] is, [ ] is not a
worren- owned busi ness concern

K. 4 CERTI FI CATI ON REGARDI NG DEBARMENT, SUSPENSI ON, PROPOSED DEBARMENT, AND
OTHER RESPONSI Bl LI TY MATTERS (FAR 52.209-5) (MAR 1996)

(a)(1) The Oferor certifies, to the best of its know edge and beli ef,
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t hat -
(i) The Offeror and/or any of its Principals -

(A) Are () are not ( ) presently debarred, suspended, proposed for
debarnent, or declared ineligible for the award of contracts by any Federa
agency;

(B) Have ( ) have not ( ), within a 3-year period preceding this
of fer, been convicted of or had a civil judgment rendered agai nst them for
commi ssion of fraud or a crinmnal offense in connection with obtaining,
attenpting to obtain, or performng a public (Federal, state, or |ocal)
contract or subcontract; violation of Federal or state antitrust statutes
relating to the subnission of offers; or commi ssion of enbezzl enent, theft,
forgery, bribery, falsification or destruction of records, meking false
statenments, tax evasion, or receiving stolen property; and

(C) Are () are not ( ) presently indicted for, or otherw se
crimnally or civilly charged by a governnental entity with, comm ssion of any
of the offenses enunmerated in subdivision (a)(1)(i)(B) of this provision

(ii) The O feror has () has not ( ), within a 3-year period preceding
this offer, had one or nore contracts terninated for default by any Federa
agency.

(2) "Principals,” for the purposes of this certification, neans officers;
directors; owners; partners; and, persons having primry nmanagenment or
supervi sory responsibilities within a business entity (e.g., general manager
pl ant manager; head of a subsidiary, division, or business segnment, and
simlar positions).

THI' S CERTI FI CATI ON CONCERNS A MATTER W THIN THE JURI SDI CTI ON OF AN AGENCY OF
THE UNI TED STATES AND THE MAKI NG OF A FALSE, FICTITIOUS, OR FRAUDULENT
CERTI FI CATI ON MAY RENDER THE MAKER SUBJECT TO PROSECUTI ON UNDER SECTI ON 1001
TITLE 18, UNI TED STATES CODE.

(b) The Offeror shall provide imediate witten notice to the Contracting
Oficer if, at any time prior to contract award, the O feror learns that its
certification was erroneous when subnmitted or has beconme erroneous by reason
of changed circunstances.

(c) Acertification that any of the itens in paragraph (a) of this provision
exists will not necessarily result in w thholding of an award under this
solicitation. However, the certification will be considered in connection
with a determnation of the Offeror's responsibility. Failure of the Oferor
to furnish a certification or provide such additional information as requested
by the Contracting O ficer may render the O feror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require
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establishnment of a system of records in order to render, in good faith, the
certification required by paragraph (a) of this provision. The know edge and
informati on of an Offeror is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

(e) The certification in paragraph (a) of this provisionis a materia
representation of fact upon which reliance was placed when naking award. |f
it is later deternmined that the Offeror know ngly rendered an erroneous
certification, in addition to other renedies available to the Government, the
Contracting Oficer may termnate the contract resulting fromthis
solicitation for default.

K. 5 TYPE OF BUSI NESS ORGANI ZATI ON ( FAR 52.215-4) (OCT 1997)
The offeror or respondent, by checking the applicable box, represents that--
(a) It operates as G an individual, G a partnership, G a nonprofit

organi zation, G a joint venture, or G a corporation incorporated under the
| aws of the State of

(b) If the offeror or respondent is a foreign entity, it operates as G
an individual, G a partnership, G a nonprofit organization, G a joint
venture, or G a corporation, registered for business in (country)

K. 6 PLACE OF PERFORMANCE (FAR 52.215-6) (OCT 1997)

(a) The offeror or respondent, in the performance of any contract
resulting fromthis solicitation, G intends, G does not intend [check
applicable block] to use one or nore plants or facilities located at a
different address fromthe address of the offeror or respondent as indicated
in this proposal or response to request for information

(b) If the offeror or respondent checks "intends" in paragraph (a) of
this provision, it shall insert in the follow ng spaces the required
i nformati on:

Pl ace of Perfornmance Name and Address of Oaner
(Street Address, City, and Operator of the Plant
State, County, Zip Code) or Facility if Other than

O feror or Respondent

K. 7 SMALL BUSI NESS PROCRAM REPRESENTATI ONS ( FAR 52.219-1) (MAY 1999)
ALTERNATE |1 (NOV 1999)

(a)(1) The standard industrial classification (SIC) code for this acquisition
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is 8744 Facilities Support Management Services.
(2) The small business size standard is 500 enpl oyees.

(3) The small business size standard for a concern which submts an
offer inits own name, other than on a construction or service contract, but
whi ch proposes to furnish a product which it did not itself manufacture, is
500 enpl oyees.

(b) Representations. (1) The offeror represents as part of its offer that it
[ 1is, [ ]is not a small business concern.

(2) [Conplete only if the offeror represented itself as a small business
concern in paragraph (b)(1) of this provision.] The offeror represents, for
general statistical purposes, that it [ ]is, [ ]is not, a small disadvantaged
busi ness concern as defined in 13 CFR 124.1002.

(3) [Conplete only if the offeror represented itself as a small business
concern in paragraph (b)(1) of this provision.] The offeror represents as
part of its offer that it [ ]Jis, [ ]is not a wonen-owned small business
concern.

(5) [Conplete if offeror represented itself as di sadvantaged in
par agraph (b)(2) of this provision.] The offeror shall check the category in
which its ownership falls:

_ Black Anerican.
_ Hispanic American.

Native Anmerican (Anerican |Indians, Eskinos, Aleuts, or Native

Hawai i ans) .

_____Asian-Pacific American (persons with origins from Burma, Thail and,
Mal aysi a, | ndonesia, Singapore, Brunei, Japan, China, Taiwan, Laos, Canbodia
(Kanpuchea), Vietnam Korea, The Philippines, U 'S. Trust Territory of the

Paci fic Islands (Republic of Palau), Republic of the Marshall |slands,
Federated States of M cronesia, the Conmmonweal th of the Northern

Mari ana | sl ands, Guam Sanpa, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu
or Nauru).

_____ Subcontinent Asian (Asian-Indian) Anerican (persons with origins
from | ndia, Pakistan, Bangladesh, Sri Lanka, Bhutan, the Ml dives |slands, or
Nepal ).

__I'ndividual /concern, other than one of the preceding.
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(c) Definitions.

“Smal | busi ness concern,” as used in this provision, nmeans a concern,
including its affiliates, that is independently owned and operated, not
dominant in the field of operation in which it is bidding on Governnent
contracts, and qualified as a small business under the criteria in 13 CFR Part
121 and the size standard in paragraph (a) of this provision

“Wonmen- owned snal | business concern,” as used in this provision, nmeans a
smal | busi ness concern--

(1) Which is at |east 51 percent owned by one or nore wormen or, in the
case of any publicly owned business, at east 51 percent of the stock of which
is owned by one or nore woren; and

(2) Whose managenent and daily business operations are controlled by one
or nore women.

(d) Notice. (1) If this solicitation is for supplies and has been set
aside, in whole or in part, for small business concerns, then the clause in
this solicitation providing notice of the set-aside contains restrictions on
the source of the end itens to be furnished.

(2) Under 15 U.S.C. 645(d), any person who m srepresents a firm s status
as a small, small disadvantaged, or wonen-owned snmall business concern in
order to obtain a contract to be awarded under the preference prograns
established pursuant to section 8(a), 8(d), 9, or 15 of the Small Busi ness Act
or any other provision of Federal |aw that specifically references section
8(d) for a definition of programeligibility, shall--

(i) Be punished by inposition of fine, inprisonnent, or both;

(ii) Be subject to administrative renedi es, including suspension
and debarment; and

(iii) Be ineligible for participation in prograns conducted under
the authority of the Act.

K. 8 SMALL DI SADVANTAGED BUSI NESS STATUS (FAR 52.219-22) (OCT 1999)

(a) CGeneral. This provision is used to assess an offeror's snal
di sadvant aged busi ness status for the purpose of obtaining a benefit on this
solicitation. Status as a small business and status as a snall disadvantaged
busi ness for general statistical purposes is covered by the provision at FAR
52.219-1, Small Business Program Representation
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(b) Representations.(1l) General. The offeror represents, as part of its
offer, that it is a small business under the size standard applicable to this
acqui sition; and either--

[ 1 (i) I't has received certification by the Small Business
Administration as a snmall disadvantaged busi ness concern consistent with 13
CFR 124, Subpart B; and

(A) No material change in disadvantaged ownership and control has
occurred since its certification;

(B) Where the concern is owned by one or nore di sadvant aged
i ndi viduals, the net worth of each individual upon whomthe certification is
based does not exceed $750, 000 after taking into account the applicable
exclusions set forth at 13 CFR 124.104(c)(2); and

(C) It is identified, on the date of its representation, as a
certified small di sadvantaged busi ness concern in the database nmi ntai ned by
the Smal | Busi ness Adm nistration (PRO Net); or

[ 1 (ii) It has subnitted a conpleted application to the Small Busi ness
Administration or a Private Certifier to be certified as a snmall di sadvant aged
busi ness concern in accordance with 13 CFR 124, Subpart B, and a decision on
that application is pending, and that no material change in di sadvantaged
ownership and control has occurred since its application was subnitted.

(2) [ ] For Joint Ventures. The offeror represents, as part of its
offer, that it is a joint venture that conplies with the requirenents at 13
CFR 124.1002(f) and that the representation in paragraph (b)(1) of this
provision is accurate for the small di sadvantaged busi ness concern that is
participating in the joint venture. [The offeror shall enter the nanme of the
smal | di sadvant aged busi ness concern that is participating in the joint
venture: ]

(c) Penalties and Renedi es. Anyone who m srepresents any aspects of the
di sadvant aged status of a concern for the purposes of securing a contract or
subcontract shall

(1) Be punished by inposition of a fine, inprisonnent, or both;

(2) Be subject to administrative renedies, including suspension and
debarment; and

(3) Be ineligible for participation in prograns conducted under the
authority of the Small Business Act.

K. 9 PROHI Bl TI ON OF SEGREGATED FACI LI TIES (FAR 52.222-21) (FEB 1999)
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(a) “Segregated facilities,” as used in this clause, neans any waiting
rooms, work areas, rest rooms and wash roons, restaurants and other eating
areas, tine clocks, |ocker roons and other storage or dressing areas, parking
I ots, drinking fountains, recreation or entertai nment areas, transportation
and housing facilities provided for enployees, that are segregated by explicit
directive or are in fact segregated on the basis of race, color, religion
sex, or national origin because of witten or oral policies or enployee
custom The term does not include separate or single-user rest rooms or
necessary dressing or sleeping areas provided to assure privacy
bet ween t he sexes.

(b) The Contractor agrees that it does not and will not maintain or provide
for its enployees any segregated facilities at any of its establishnments, and
that it does not and will not pernmit its enployees to performtheir services

at any location under its control where segregated facilities are naintained.
The Contractor agrees that a breach of this clause is a violation of the Equa
Opportunity clause in this contract.

(c) The Contractor shall include this clause in every subcontract and
purchase order that is subject to the Equal Opportunity clause of this
contract.

K. 10 PREVI OQUS CONTRACTS AND COWPLI ANCE REPORTS (FAR 52.222-22) (FEB 1999)

The offeror represents that--

(a) It [ ] has, [ ] has not participated in a previous contract or
subcontract subject to the Equal Opportunity clause of this solicitation;

(b) It [ ] has, [ ] has not filed all required conpliance reports; and

(c) Representations indicating subm ssion of required conpliance reports,
si gned by proposed subcontractors, will be obtained before subcontract awards.

K. 11 AFFI RVATI VE ACTI ON COWPLI ANCE ( FAR 52.222-25) (APR 1984)
The offeror represents that--

(a) It [ ] has devel oped and has on file, [ ] has not devel oped and does not
have on file, at each establishment, affirnative action prograns required by
the rules and regul ations of the Secretary of Labor (41 CFR 60-1 and 60-2), or
(b) I't [ ] has not previously had contracts subject to the witten affirmative
action progranms requirenment of the rules and regul ations of the Secretary of
Labor .

K. 12 RECOVERED MATERI AL CERTI FI CATI ON ( FAR 52.223-4) (OCT 1997)

As required by the Resource Conservation and Recovery Act of 1976 (42 U. S.C
6962(c)(3)(A)(i)), the offeror certifies, by signing this offer, that the
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percentage of recovered material to be used in the performance of the contract
will be at |east the amount required by the applicable contract
speci fications.

K. 13 CERTI FI CATI ON OF TOXI C CHEM CAL RELEASE REPORTI NG (FAR 52.223-13) (OCT
1996)

(a) Subnission of this certification is a prerequisite for making or
entering into this contract inposed by Executive O der 12969, August 8, 1995.
(b) By signing this offer, the offeror certifies that--

(1) As the owner or operator of facilities that will be used in the
performance of this contract that are subject to the filing and reporting
requi renents described in section 313 of the Emergency Pl anning and Comrunity
Ri ght -t 0- Know Act of 1986 (EPCRA) (42 U.S.C. 11023)and section 6607 of the
Pol I uti on Prevention Act of 1990(PPA) (42 U.S.C. 13106), the offeror will file
and continue to file for such facilities for the Iife of the contract the
Toxi ¢ Chemical Release Inventory Form (Form R) as described in sections 313(a)
and (g) of EPCRA and section 6607 of PPA;, or

(2) None of its owned or operated facilities to be used in the
performance of this contract is subject to the FormR filing and reporting
requi renents because each such facility is exenpt for at |east one of the
foll owi ng reasons: (Check each block that is applicable.)

[T (i)The facility does not manufacture, process, or otherw se use any
toxic chemicals |isted under section 313(c) of EPCRA, 42 U.S.C. 11023(c);

[T (ii)The facility does not have 10 or nore full-tinme enpl oyees as
specified in section 313(b)(1)(A) of EPCRA, 42 U.S.C. 11023(b)(1)(A);

[T (iii)The facility does not neet the reporting thresholds of toxic
chemical s established under section 313(f) of EPCRA, 42 U.S.C
11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an
appropriate certification formhas been filed with EPA);

[T (iv)The facility does not fall within Standard | ndustria
Classification Code (SIC) designations 20 through 39 as set forth in section
19.102 of the Federal Acquisition Regulation; or

[T (v) The facility is not |ocated within any State of the United
States, the District of Colunbia, the Commobnweal th of Puerto Rico, Guam
American Sanmpa, the United States Virgin Islands, the Northern Mriana
I sl ands, or any other territory or possession over which the United States has
jurisdiction.

K.14 COST ACCOUNTI NG STANDARDS NOTI CES AND CERTI FI CATI ON ( FAR 52.230-1) (APR
1998)

Note: This notice does not apply to small businesses or foreign
governments. This notice is in three parts, identified by Roman nunerals |
through I11.

O ferors shall exam ne each part and provide the requested information in
order to determ ne Cost Accounting Standards (CAS) requirenments applicable to
any resultant contract.
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If the offeror is an educational institution, Part |l does not apply unless
the contenplated contract will be subject to full or nodified CAS coverage
pursuant to 48 CFR 9903.201-2(c)(5) or 9903.201-2(c)(6), respectively.

. DI SCLOSURE STATEMENT -- COST ACCOUNTI NG PRACTI CES AND CERTI FI CATI ON

(a) Any contract in excess of $500,000 resulting fromthis solicitation wll
be subject to the requirenments of the Cost Accounting Standards Board (48 CFR
Chapter 99), except for those contracts which are exenpt as specified in 48
CFR 9903. 201-1.

(b) Any offeror submitting a proposal which, if accepted, will result in a
contract subject to the requirenents of 48 CFR Chapter 99 nust, as a condition
of contracting, submit a Disclosure Statenent as required by 48 CFR 9903. 202.
When required, the Disclosure Statenment nust be submitted as a part of the
of feror's proposal under this solicitation unless the offeror has already
submitted a Disclosure Statement disclosing the practices used in connection
with the pricing of this proposal. |f an applicable Disclosure Statenent has
al ready been submitted, the offeror may satisfy the requirement for subm ssion
by providing the information requested in paragraph (c) of Part | of this
provi si on.

CAUTION: I n the absence of specific regulations or agreenent, a practice
disclosed in a Disclosure Statenent shall not, by virtue of such disclosure,
be deemed to be a proper, approved, or agreed- to practice for pricing
proposal s or accunul ating and reporting contract perfornmance cost data.

(c) Check the appropriate box bel ow
|::| (1) Certificate of Concurrent Subm ssion of Disclosure Statenent.

The offeror hereby certifies that, as a part of the offer, copies of the
Di scl osure Statenent have been subnmitted as follows: (i) original and one
copy to the cogni zant Admi nistrative Contracting Oficer (ACO or cognizant
Federal agency official authorized to act in that capacity (Federal official),
as applicable, and (ii) one copy to the cogni zant Federal auditor

(Di scl osure must be on Form No. CASB DS-1 or CASB DS-2, as applicable.
Forms may be obtained fromthe cogni zant ACO or Federal Oficial and/or from
the | oosel eaf version of the Federal Acquisition Regulation.)

Date of Disclosure Statement:
Name and Address of Cogni zant ACO or Federal Oficial Were Filed:
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The offeror further certifies that practices used in estimating costs in
pricing this proposal are consistent with the cost accounting practices
di scl osed in the Disclosure Statenent.
|::| (2) Certificate of Previously Submitted Disclosure Statenent.

The offeror hereby certifies that Disclosure Statement was filed as foll ows:

Date of Disclosure Statement:
Name and Address of Cogni zant ACO or Federal Oficial Were Filed:

The offeror further certifies that the practices used in estimating costs in
pricing this proposal are consistent with the cost accounting practices
di sclosed in the applicable disclosure statenent.

|::| (3) Certificate of Monetary Exenption.

The offeror hereby certifies that the offeror, together with all divisions,
subsidiaries, and affiliates under comon control, did not receive net awards
of negotiated prime contracts and subcontracts subject to CAS totaling nore
than $25 million (of which at |east one award exceeded $1 million) in the cost
accounting period i medi ately preceding the period in which this proposal was
submtted. The offeror further certifies that if such status changes before
an award resulting fromthis proposal, the offeror will advise the Contracting
O ficer inmediately.

|::| (4) Certificate of Interim Exenption

The offeror hereby certifies that (i) the offeror first exceeded the
nmonet ary exenption for disclosure, as defined in (3) of this subsection, in
the cost accounting period i mediately preceding the period in which this
of fer was subnitted and (ii) in accordance with 48 CFR 9903.202-1, the offeror
is not yet required to submt a Disclosure Statenent. The offeror further
certifies that if an award resulting fromthis proposal has not been nade
within 90 days after the end of that period, the offeror will inmmediately
submt a revised certificate to the Contracting Officer, in the form specified
under subparagraph (c)(1) or (c)(2) of Part | of this provision, as
appropriate, to verify subnission of a conpleted Disclosure Statenent.

CAUTION: Offerors currently required to disclose because they were awarded
a CAS-covered prinme contract or subcontract of $25 million or nore in the
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current cost accounting period may not claimthis exenption (4). Further, the
exenption applies only in connection with proposals subnitted before
expiration of the 90-day period followi ng the cost accounting period in which
the nonetary exenption was exceeded.

1. COST ACCOUNTI NG STANDARDS -- ELIG BILITY FOR MODI FI ED CONTRACT COVERAGE

If the offeror is eligible to use the nodified provisions of 48 CFR
9903. 201-2(b) and elects to do so, the offeror shall indicate by checking the
box bel ow. Checking the box bel ow shall nean that the resultant contract is
subj ect to the Disclosure and Consistency of Cost Accounting Practices clause
in lieu of the Cost Accounting Standards cl ause.

| | The offeror hereby clainms an exenption fromthe Cost Accounting

St andards cl ause under the provisions of 48 CFR 9903. 201-2(b) and certifies
that the offeror is eligible for use of the Disclosure and Consi stency of Cost
Accounting Practices clause because during the cost accounting period
i medi ately preceding the period in which this proposal was subnitted, the

offeror received less than $25 million in awards of CAS-covered prine
contracts and subcontracts, or the offeror did not receive a single
CAS-covered award exceeding $1 million. The offeror further certifies that if
such status changes before an award resulting fromthis proposal, the offeror
wi |l advise the Contracting O ficer inmmediately.

CAUTI ON:  An offeror may not claimthe above eligibility for nodified
contract coverage if this proposal is expected to result in the award of a

CAS-covered contract of $25 mllion or nore or if, during its current cost
accounting period, the offeror has been awarded a single CAS-covered prine
contract or subcontract of $25 million or nore.

[11. ADDI TI ONAL COST ACCOUNTI NG STANDARDS APPLI CABLE TO EXI STI NG CONTRACTS

The offeror shall indicate bel ow whether award of the contenpl ated contract
woul d, in accordance with subparagraph (a)(3) of the Cost Accounting Standards
clause, require a change in established cost accounting practices affecting
exi sting contracts and subcontracts.

| __| YES | __| NO

K. 15 ORGANI ZATI ONAL CONFLI CT OF | NTEREST CERTI FI CATI ON ( EPAAR 1552.209- 72)
(APR 1984)

The offeror [ ] is [ ] is not aware of any information bearing on the
exi stence of any potential organizational conflict of interest. If the offeror
is aware of information bearing on whether a potential conflict may exist, the
of feror shall provide a disclosure statenment describing this informtion
(See Section L of the solicitation for further information.)
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K.16 GENERAL FI NANCI AL AND ORGANI ZATI ONAL | NFORMATI ON ( EPAAR 1552. 215- 76)
(APR 1984)

Offerors or quoters are requested to provide information regarding the
following itens in sufficient detail to allow a full and conpl ete business
evaluation. |If the question indicated is not applicable or the answer is
none, it should be annotated. |If the offeror has previously submitted the
information, it should certify the validity of that data currently on file at
EPA or update all outdated information on file.

(a) Contractor's NamB: ... ... .. e

(b) Address (If financial records are nmaintai ned at sonme ot her

| ocation, show the address of the place where the records
are Kept ) .

(c) Telephone Nunmber: . ... ... .. . . . . . . . i

(d) Individual (s) to contact re this proposal: ............

(e) Cogni zant Governnent:
Audi t AGENCY: .
AdAr BSS: o
AU T O .
(f) (1) Work Distribution for the Last Conpl eted Fiscal Accounting Period:
Sal es:

Gover nment cost-rei nbursenment type prine
contracts and subcontracts: S

Governnment fixed-price prine contracts

and subcontracts: $......
Commerci al Sal es: $......
Total Sal es: $......

(2) Total Sales for first and second fiscal years inmediately
precedi ng | ast conpleted fiscal year

Total Sales for First Preceding Fiscal Year S
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(h)
(i)

(1)

(k)
()

under
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Total Sales for Second Preceding Fiscal Year S
I's conpany a separate rate entity or division?
If a division or subsidiary corporation, name parent conpany:
Date Conpany Organized: ............ ...
Manpower :

Total Enpl oyees: . ... .. .

Standard Work Week (Hours): ............ ... .. . . ... .. ...
Conmercial Products: ........ ... .. ...
Attach a current organizational chart of the conpany.

Description of Contractor's system of estinmating and accunul ati ng costs
Government contracts. (Check appropriate bl ocks.)

Esti mat ed/ St andard
Act ual Cost Cost

Estimating System

Job Order oL
Process oL Lo

Accunul ati ng System

Job Order oL
Process oL Lo

Has your cost estimating system been approved by any Governnent agency?

If yes, give name and | ocation of agency: .............
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Has your cost accurul ati on system been approved by any Gover nnent
agency?

If yes, give nanme and address of agency: ..............
(m What is your fiscal year period? (G ve nonth-to-nonth dates):
What were the indirect cost rates for your |last conpleted fiscal year?

Fi scal I ndirect Basi s of
Year Cost _Rate Al | ocati on

Fringe Benefits ... L .
Overhead Lo
G&A Expense Lo e
Qher Lo

(n) Have the proposed indirect cost rate(s) been evaluated and accepted by
any Governnment agency? Yes ....... No ...........

If yes, nane and | ocation of the Government agency:

Date of |ast preaward audit review by a Governnent agency:

(If the answer is no, data supporting the proposed rates nust acconpany the
cost or price proposal. A breakdown of the itens conprising overhead and G&A
nmust be furnished.)

(o) Cost estimating is perfornmed by:

Accounting Department . ....... .. .. ...
Contracting Department .......... .. .. .. ...
O her

(describe).

(p) Has system of control of Government property been approved by a
Gover nnent agency?
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If yes, nane and | ocation of the Government agency:

(g) Purchasing System

FAR 44.302 requires EPA where it is the cognizant Governnent agency, to
conduct a Contractor Purchasing System Revi ew for each contractor whose sal es
to the Governnment, using other than sealed bid procedures, are expected to
exceed $10 million (annual billings) during the next twelve nonths. The $10
mllion sales threshold is conprised of prime contracts, subcontractors under
Government prime contracts, and nodifications (except when the negoti ated
price is based on established catalog or nmarket prices or is set by law or
regul ation). Has your purchasing system been approved by a Government agency?

If yes, nane and | ocation of the Government agency:
Period of Approval: ......... . . . . . . . .

If no, do you estimate that your negotiated sales to the Governnent during
the next twelve nmonths will meet the $10 mllion threshol d?

If you respond yes to the $10 million threshold question, is EPA the
cogni zant agency for your organization based on the preponderance of
Government contract dollars?

If EPA is not your cognizant Governnent agency, provide the name and
| ocation of the cognizant agency.....................

Are your purchasing policies and procedures witten?

(r) Does your firmhave an established witten incentive conpensation or
bonus pl an?

K. 17 SOCI AL SECURI TY NUMBERS COF CONSULTANTS AND CERTAI N SOLE PROPRI ETORS AND
PRI VACY ACT STATEMENT (EPAAR 1552.224-70) (APR 1984)
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(a) Section 6041 of Title 26 of the U.S. Code requires EPAto file Interna
Revenue Service (IRS) Form 1099 with respect to individuals who receive
paynments from EPA under purchase orders or contracts. Section 6109 of Title
26 of the U. S. Code authorizes collection by EPA of the social security
nunbers of such individuals for the purpose of filing IRS Form 1099. Socia
security numnmbers obtained for this purpose will be used by EPA for the sole
purpose of filing IRS Form 1099 in conpliance with Section 6041 of Title 26 of
the U.S. Code.

(b) If the offeror or quoter is an individual, consultant, or sole

proprietor and has no Enpl oyer ldentification Nunber, insert the offeror's or
quoter's social security nunmber on the follow ng |ine.

K. 18 SI GNATURE BLOCK (EP 52.299-900) (APR 1984)

| hereby certify that the responses to the above Representations,
Certifications and other statenents are accurate and conpl ete.

Si ghat ur e:

Title

Dat e

K. 19 COWPLI ANCE W TH VETERANS EMPLOYMENT REPORTI NG REQUI REMENTS (EP-S 99-1)
(FEB 1999) DEVI ATI ON

(a) The Offeror represents that, if it is subject to the reporting
requi renents of 38 U S.C. 4212(d) (i.e. the VETS-100 report required by the
Federal Acquisition Regulation clause 52.222-37, Enploynent Reports on
Di sabl ed Veterans and Veterans of the VietnamEra), it has[ ], has not [ ]
submtted the nost recent report required by 38 U S.C. 4212(d).

(b) An O feror who checks “has not” may not be awarded a contract until the
required reports are filed. (31 U S.C. 1354)
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SECTION L - I NSTRUCTI ONS, CONDI TI ONS, AND NOTI CES TO OFFERCRS

L.1 NOTI CE Listing Contract Clauses Incorporated by Reference

NOTI CE

The following solicitation provisions and/or contract clauses pertinent to
this section are hereby incorporated by reference:

FEDERAL ACQUI SI TI ON REGULATI ON (48 CFR CHAPTER 1)

NUMBER DATE TI TLE
52.204-6 SEP 1999 DATA UNI VERSAL NUMBERI NG SYSTEM ( DUNS)
NUMBER

L.2 I NSTRUCTI ONS TO OFFERORS- COMPETI TI VE ACQUI SI TI ON ( FAR 52.215-1) (FEB
2000)

(a) Definitions. As used in this provision- Discussions are negotiations
that occur after establishment of the conpetitive range that may, at the
Contracting Officer’'s discretion, result in the offeror being allowed to
revise its proposal

In witing or witten nmeans any worded or nunbered expression which can
be read, reproduced, and | ater comunicated, and includes electronically
transmitted and stored information.

Proposal modification is a change made to a proposal before the
solicitation’s closing date and time, or nade in response to an amendnent, or
made to correct a mstake at any time before award.

Proposal revision is a change to a proposal nmade after the solicitation
closing date, at the request of or as allowed by a Contracting O ficer as the
result of negotiations.

Time, if stated as a number of days, is calcul ated using cal endar days,

unl ess otherw se specified, and will include Saturdays, Sundays, and |ega
hol i days. However, if the last day falls on a Saturday, Sunday, or |ega
hol i day, then the period shall include the next working day.

(b) Anendnents to solicitations. |If this solicitation is anended, al
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terms and conditions that are not anended remain unchanged. O ferors shal
acknow edge recei pt of any anendnment to this solicitation by the date and tinme
specified in the amendnent(s).

(c) Subm ssion, nodification, revision, and w thdrawal of proposals. (1)
Unl ess other nethods (e.g., electronic comerce or facsimle) are pernmitted in
the solicitation, proposals and nodifications to proposals shall be submtted
in paper nedia in seal ed envel opes or packages (l) addressed to the office
specified in the solicitation, and (ii) showing the time and date specified
for receipt, the solicitation nunber, and the nane and address of the offeror
Offerors using commercial carriers should ensure that the proposal is narked
on the outernmost wapper with the information in paragraphs (c)(1)(l) and
(c)(1)(ii) of this provision.

(2) The first page of the proposal nust show
(i) The solicitation nunber;

(ii) The name, address, and tel ephone and facsinile nunbers of the
of feror (and el ectronic address if avail able);

(iii) A statement specifying the extent of agreenent with all terns,
conditions, and provisions included in the solicitation and agreenment to
furnish any or all itenms upon which prices are offered at the price set
opposite each item

(iv) Names, titles, and tel ephone and facsinile numbers (and
el ectronic addresses if avail able) of persons authorized to negotiate on the
of feror’'s behalf with the Government in connection with this solicitation; and

(v) Nane, title, and signature of person authorized to sign the
proposal . Proposals signed by an agent shall be acconpani ed by evidence of
that agent's authority, unless that evidence has been previously furnished to
the issuing office.

(3) Submi ssion, nodification, revision, and withdrawal of proposals. (i)
Offerors are responsible for subnmtting proposals, and any nodifications or
revisions so as to reach the Government office designated in the solicitation
by the tinme specified in the solicitation. If no tinme is specified in the
solicitation, the tinme for receipt is 4:30 p.m, local time, for the
desi gnat ed Governnment office on the date that proposal or revision is due.

(ii)(A) Any proposal, nmodification or revision received at the
Government office designated in the solicitation after the exact tine
specified for receipt of offers is “late” and will not be considered unless it
is received before award is made, the Contracting O ficer deterni nes that
accepting the late offer would not unduly delay the acquisition; and--
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(1) If it was transnmtted through an el ectronic commerce nethod
authorized by the solicitation, it was received at the initial point of entry
to the Government infrastructure not later than 5:00 p.m one working day
prior to the date specified for receipt of proposals; or

(2) There is acceptable evidence to establish that it was
received at the Government installation designated for receipt of offers and
was under the Governnment's control prior to the tine set for receipt of
of fers; or

(3) It is the only proposal received.

(B) However, a late nodification of an otherw se successful
proposal that makes its ternms nore favorable to the Government, will be
considered at any tine it is received and may be accepted.

(iii) Acceptable evidence to establish the tinme of receipt at the
Government installation includes the tine/date stanmp of that installation on
the proposal wapper, other docunmentary evidence of receipt naintained by the
installation, or oral testinmony or statenments of Governnent personnel

(iv) If an emergency or unanticipated event interrupts nornal
Gover nment processes so that proposals cannot be received at the office
designated for recei pt of proposals by the exact tine specified in the
solicitation, and urgent Government requirenents preclude anmendnment of the
solicitation, the tine specified for receipt of proposals will be deermed to be
extended to the sane tinme of day specified in the solicitation on the first
wor k day on which normal Governnment processes resune.

(v) Proposals may be withdrawn by written notice received at any tine
before award. Oral proposals in response to oral solicitations may be
withdrawn orally. If the solicitation authorizes facsinmle proposals,
proposal s may be withdrawn via facsinile received at any tine before award,
subject to the conditions specified in the provision at 52.215-5, Facsimle
Proposal s. Proposals may be withdrawn in person by an offeror or an authorized
representative, if the identity of the person requesting withdrawal is
established and the person signs a receipt for the proposal before award.

(4) Unless otherwi se specified in the solicitation, the offeror nmay
propose to provide any item or comnbination of itens.

(5) Oferors shall submt proposals in response to this solicitation in
English, unless otherwi se pernmitted by the solicitation, and in U S. dollars,
unl ess the provision at FAR 52.225-17, Evaluation of Foreign Currency Offers,
is included in the solicitation.

(6) Oferors may subnmit nodifications to their proposals at any tine
before the solicitation closing date and time, and may submit nodifications in
response to an amendment, or to correct a nmistake at any tine before award.
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(7) Oferors may subnmit revised proposals only if requested or allowed
by the Contracting O ficer.

(8) Proposals nay be withdrawn at any tinme before award. Wthdrawal s
are effective upon receipt of notice by the Contracting O ficer.

(d) O fer expiration date. Proposals in response to this solicitation wll
be valid for the nunber of days specified on the solicitation cover sheet
(unless a different period is proposed by the offeror).

(e) Restriction on disclosure and use of data. Offerors that include in
their proposals data that they do not want disclosed to the public for any
pur pose, or used by the Governnent except for eval uation purposes, shall-

(1) Mark the title page with the follow ng | egend: This proposa
i ncl udes data that shall not be disclosed outside the Governnment and shall not
be duplicated, used, or disclosed-in whole or in part-for any purpose other
than to evaluate this proposal. |If, however, a contract is awarded to this
offeror as a result of-or in connection with-the submi ssion of this data, the
Government shall have the right to duplicate, use, or disclose the data to the
extent provided in the resulting contract. This restriction does not limt
the Governnent's right to use information contained in this data if it is
obtai ned from another source wi thout restriction. The data subject to this
restriction are contained in sheets [insert nunbers or other identification of
sheets]; and

(2) Mark each sheet of data it wishes to restrict with the follow ng
| egend: Use or disclosure of data contained on this sheet is subject to the
restriction on the title page of this proposal

(f) Contract award. (1) The Governnent intends to award a contract or
contracts resulting fromthis solicitation to the responsible offeror(s) whose
proposal (s) represents the best value after evaluation in accordance with the
factors and subfactors in the solicitation.

(2) The Governnent may reject any or all proposals if such action is in
the Government’s interest.

(3) The Governnent may waive infornmalities and minor irregularities in
proposal s received.

(4) The Governnent intends to eval uate proposals and award a contract
wi t hout discussions with offerors (except clarifications as described in FAR
15.306(a)). Therefore, the offeror’s initial proposal should contain the
offeror’'s best terns froma cost or price and technical standpoint. The
Government reserves the right to conduct discussions if the Contracting
Officer later determnes themto be necessary. |f the Contracting Oficer
deternm nes that the nunber of proposals that would otherwi se be in the
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conpetitive range exceeds the nunber at which an efficient conpetition can be
conducted, the Contracting Oficer may limt the nunber of proposals in the
conpetitive range to the greatest nunber that will permt an efficient
conpetition among the nost highly rated proposals.

(5) The Governnent reserves the right to make an award on any itemfor
a quantity less than the quantity offered, at the unit cost or prices offered,
unl ess the offeror specifies otherwise in the proposal

(6) The Governnent reserves the right to nake multiple awards if, after
considering the additional adm nistrative costs, it is in the Governnent’s
best interest to do so.

(7) Exchanges with offerors after receipt of a proposal do not
constitute a rejection or counteroffer by the Government.

(8) The Governnent may determine that a proposal is unacceptable if the
prices proposed are materially unbal anced between line itenms or subline itens.
Unbal anced pricing exists when, despite an acceptable total eval uated price,
the price of one or nore contract line itenms is significantly overstated or
understated as indicated by the application of cost or price analysis
techni ques. A proposal may be rejected if the Contracting O ficer determn nes
that the |lack of bal ance poses an unacceptable risk to the Government.

(9) |If a cost realismanalysis is performed, cost realismmy be
considered by the source selection authority in evaluating performance or
schedul e ri sk.

(10) A witten award or acceptance of proposal mmiled or otherw se
furni shed to the successful offeror within the time specified in the proposa
shall result in a binding contract without further action by either party.

(11) The Government may di sclose the following information in postaward
debriefings to other offerors:

(i) The overall evaluated cost or price and technical rating of the
successful offeror;

(ii) The overall ranking of all offerors, when any ranki ng was
devel oped by the agency during source sel ection

(iii) A sumuary of the rationale for award; and

(iv) For acquisitions of commercial itens, the make and nodel of the
itemto be delivered by the successful offeror
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L.3 TYPE OF CONTRACT (FAR 52.216-1) (APR 1984)

The Governnent contenpl ates award of a Cost-Pl us-Award- Fee contract
resulting fromthis solicitation.

L.4  SOLI Cl TATI ON PROVI SI ONS | NCORPORATED BY REFERENCE ( FAR 52.252-1) (FEB
1998)

This solicitation incorporates one or nmore solicitation provisions by
reference, with the same force and effect as if they were given in full text.
Upon request, the Contracting Officer will make their full text available. The
offeror is cautioned that the listed provisions may include bl ocks that nust
be conpl eted by the offeror and submitted with its quotation or offer. In lieu
of submitting the full text of those provisions, the offeror may identify the
provi sion by paragraph identifier and provide the appropriate information with
its quotation or offer. Also, the full text of a solicitation provision my be
accessed electronically at this/these address(es):

http://ww. arnet. gov/far/

[Insert one or nore Internet addresses ]

L.5 PROHI BI TI ON OF EMERGENCY AND RAPI D RESPONSE SERVI CES (ERRS) TYPE
CONTRACTORS FROM RECEI VI NG CONTRACT AWARD

An of feror shall not be eligible to receive an award under this
solicitation if it is determined that the offeror , at the tinme of award of
this contract, will be a Region VIII Emergency and Rapi d Response Services
(ERRS) or Energency Response Cl eanup Services (ERCS)/Tine Critical Rapid
Response (TCRR))prine contractor or subcontractor perfornm ng ERRS/ ERCS/ TCRR
type activities that conflict with the work to be perforned under this
contract, or proposes to use a current Region VIII ERRS/ ERCS/ TCRR pri e
contractor or subcontractor performnm ng ERRS/ ERCS/ TCRR type activities that
conflict with the work to be performed under this contract as a team
subcontractor.

L.6  ORGANI ZATI ONAL CONFLI CT OF | NTEREST NOTI FI CATI ON ( EPAAR 1552. 209- 70)
(APR 1984) DEVI ATl ON
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(a) The prospective Contractor certifies, to the best of its know edge and
belief, that it is not aware of any information bearing on the existence of
any potential organizational conflict of interest. |f the prospective
Contractor cannot so certify, it shall provide a disclosure statenment in its
proposal which describes all relevant information concerning any past,
present, or planned interests bearing on whether it (including its chief
executives and directors, or any proposed consultant or subcontractor) my
have a potential organi zational conflict of interest.

(b) Prospective Contractors should refer to FAR Subpart 9.5 and EPAAR Part
1509 for policies and procedures for avoiding, neutralizing, or mtigating
organi zational conflicts of interest.

(c) If the Contracting O ficer deternmines that a potential conflict exists,
the prospective Contractor shall not receive an award unless the conflict can
be avoi ded or otherw se resol ved through the inclusion of a special contract
cl ause or other appropriate neans. The terns of any special clause are
subj ect to negotiation.

L.7 DI SCLOSURE OF POTENTI AL CONFLI CT OF | NTEREST

(a) The Agency has determ ned that a significant potential conflict of
interest would exist if a current Region VIII ERRS or ERCS/ TCRR prine
contractor or subcontractor performnm ng ERRS/ ERCS/ TCRR type activities that
conflict with the work to be performed under this contract is awarded this
contract, or if the offeror proposes to use a current Region VI
ERRS/ ERCS/ TCRR prime contractor or subcontractor perform ng ERRS/ ERCS/ TCRR
type activities that conflict with the work to be perforned under this
contract as a team subcontractor. To be eligible for award, therefore, each
of feror nmust denobnstrate that, at the time of award of this contract, it wll
not be a Region VIII ERRS or ERCS/ TCRR prine contractor or subcontractor
perform ng ERRS/ ERCS/ TCRR activities that conflict with the work to be
performed under this contract, and that it will not be using a current Region
VIl ERRS/ERCS/ TCRR prinme contractor or subcontractor perforn ng
ERRS/ ERCS/ TCRR activities that conflict with the work to be performed under
this contract as a team subcontractor. O ferors who are uncertain as to their
eligibility for award (including subcontractors perform ng work under an
ERRS/ ERCS/ TCRR contract), but who nonethel ess decide to submit a proposal in
response to this solicitation, do so at their own risk and cost.

(b) I'n addition, the Agency has determ ned that offerors with a
rel ati onship, financial or otherwise, with a current Region VIII ERRS or
ERCS/ TCRR prime contractor or subcontractor perfornm ng ERRS/ ERCS/ TCRR type
activities, my have a potential conflict of interest. Therefore, offerors
responding to this solicitation are requested to disclose any such
rel ationships in their proposal. The disclosure statenent nust address actua
or potential organizational conflicts of interest within the offeror’s entire
corporate unbrella, including parent conpanies, sister conpanies, affiliates,
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subsidiaries, and other interests held by the offeror; generally limted up to
third tier relations unless there are potential conflict of interest concerns
related to nmore distant affiliates. Offerors who are determned to have a
conflict will be provided an opportunity to subnit a plan which descri bes how
any such conflicts will be avoided, mitigated or neutralized. The Agency wil
deternmine an offeror’s eligibility for award based on the information

provi ded.

(c) The purpose of requesting the information in paragraph (b) above is
to provide the Agency with an opportunity to assess its vulnerabilities
relative to organi zational conflicts of interest of individual offerors prior
to award. The fact that an offeror has a relationship with a current Region
VII1 ERRS or ERCS/ TCRR prime contractor or subcontractor performng
ERRS/ ERCS/ TCRR type activities will not necessarily disqualify the offeror for
consideration for award on the basis of actual or potential conflicts of
interest. There is no set fornmula for determ ning what relationships would
result in a deternmination by the Contracting Officer that award to a
particul ar offeror would not be in the best interests of the Governnment due to
organi zati onal conflict of interest concerns; each offeror will be eval uated
i ndividually on the basis of the information disclosed pursuant to the
requi renents of this provision and upon the adequacy of the offeror’s plan for
avoi ding, mtigating or neutralizing such conflicts.

L.8 ORGANI ZATI ONAL CONFLI CT OF | NTEREST PLAN

The offeror shall submit, along with its business/cost proposal, an
Organi zational Conflict of Interest Plan describing the systemthat will be
enployed to identify actual or potential conflict of interest situations that
may arise as a result of the work under this contract. The offeror wil
describe the steps that will be taken to avoid or mitigate an actual or
potential conflict. The offeror must address both organization and site
specific conflicts of interest for past and future work. This plan shall be
devel oped utilizing Attachnent 8, “Draft M ni num Standards for EPA
Contractors’ Conflict of Interest Plans”, March 31, 1990, as a gui de.

L.9 SI C CODE AND SMALL BUSI NESS SI ZE STANDARD

The standard industrial classification (SIC) code for this acquisition is
8744, Environmental Renediation Services.

L.10 PROPOSED CONTRACT START DATE--LEVEL OF EFFORT CONTRACT (EP 52.212-180)
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(AUG 1984)

For proposal preparation purposes, offerors may assune a contract start date
of Septenmber 1, 2000, and that the required effort will be uniformy incurred
t hroughout each contract peri od.

L.11 PAST PERFORMANCE | NFORMATI ON

a) O ferors shall subnmit the information requested below as part of their
proposal for both the offeror and any proposed subcontractors for subcontracts
expected to exceed $500,000. The information may be submitted prior to other
parts of the proposal in order to assist the Governnent in reducing the

eval uati on peri od.

(b) O ferors shall submt a list of all contracts and subcontracts conpl eted
in the last 3 years, and all contracts and subcontracts currently in existence
which are simlar in nature to this requirenment. The contracts and
subcontracts listed may include those entered into with Federal, State and

| ocal governments, and commerci al businesses, which are of sinilar scope,

magni tude, relevance and conplexity to that which is described in the RFP
Include the followi ng information for each contract and subcontract:

(D Nane of contracting activity.

(2) Contract nunber.

(3) Contract title.

(4) Contract type.

(5) Brief description of contract or subcontract and relevance to this
requi renment.

(6) Total contract val ue.

(7 Peri od of performance.
(8) Contracting officer and tel ephone numnber.
(9) Program manager/ proj ect officer and tel ephone nunber.

(10) Administrative Contracting Oficer, if different from#8, and
t el ephone nunber.

(11) List of subcontractors (if applicable).

(12) Conpliance with subcontracting plan goals for snall
di sadvant aged busi ness concerns, nmonetary targets for snall
di sadvant aged busi ness participation, and the notifications
subnmitted under FAR 19.1202-4(b).

Ref erences that may be contacted by the Governnent include the contracting
of ficer, program managers/project officer, and administrative contracting

officer identified above.

O ferors may al so provide information on problens encountered on the
identified contracts and subcontracts and the offeror’s corrective actions.

(c) O ferors shoul d not provide general information on their performance on
the identified contracts and subcontracts. GCeneral perfornmance informtion
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will be obtained fromthe references.

(D If no response is received froma reference, the Government wil
make an attenpt to contact another reference identified by the offeror, to
contact a reference not identified by the offeror, or to conplete the
evaluation with those references who responded. The Governnent shall consider
the information provided by the references and may al so consi der information
obtai ned from other sources besides the references identified by the offeror
when eval uating an offeror’s past perfornmance.

(2) Attenpts to obtain responses will generally not go beyond two
t el ephoni ¢ nmessages and/or witten requests fromthe Government, unless
otherwise stated in the solicitation. The Governnent is not obligated to
contact all of the references identified by an offeror

(d) If negative feed back is received froman offeror's reference, the
Government will conpare the negative response to the offeror's other
references to note differences. A score will be assigned appropriately to the

of feror based on the information

(e) O ferors nmust send Client Authorization Letters (see Section J of the
solicitation) to each reference listed in their proposal to assist in the
tinmely processing of the past performance eval uati on.

(D If an offeror has no rel evant past performance history, an offeror
must affirmatively state that it possesses no relevant directly related or
simlar past performance.

(2) Client Authorization Letters should be mailed to individua
references no later than five (5) working days after proposal submn ssion. The
of feror should forward a copy of the Client Authorization Letter to the
contracting officer sinmultaneously with mailing to references.

() Each offeror may describe any quality awards or certifications that
i ndicate the offeror possesses a high-quality process for devel opi ng and
produci ng the product or service required. Such awards or certifications
i nclude, for exanple, the MalcolmBaldrige Quality Award, other Governnent
quality awards, and private sector awards or certifications.

(D Identify the segment of the conmpany (one division or the entire
conmpany) which received the award or certification.

(2) Descri be when the award or certification was bestowed. |If the
award or certification is over three years old, present evidence that the
qualifications still apply.

(g) Each offeror will be evaluated on performance under existing and prior
contracts/subcontracts for products or services simlar in scope, magnitude,
rel evance, and conplexity to this requirement consistent with the Past
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Per f ormance eval uation factor in Section M Past Performance information wll
be used for both responsibility determ nations and as an eval uation factor for
award agai nst which offerors' relative rankings will be conpared to assure the
best value to the Government. The Government will focus on information that
denonstrates quality of performance relative to the size and conplexity of the
procurenent under consideration. The Past Performance Questionnaire
identified in Section J will be used to collect this information

(h) The Contracting officer will retain the information collected on past
performance in the official contract file.

(I') In accordance with FAR 15.305 (a)(2)(iv), offerors with no rel evant past
performance history, or for whominfornmation on past performance is not

avail able, will be evaluated neither favorably nor unfavorably on past

per f or mance.

L.12 | NSTRUCTI ONS FOR THE PREPARATI ON OF PROPOSALS ( EPAAR 1552.215-72) (AUG
1999) ALTERNATE Il (AUG 1999)

(a) Other than cost proposal instructions.

(1) Submit a proposal for other than cost factors as a separate part of
the total proposal package. Omit all cost or pricing details fromthis
proposal

(2) Special Proposal instructions:

You are advised to closely read the technical proposal instructions and
evaluation criteria before preparing a technical proposal. The technica
proposal will consist of two parts: (1) a witten technical proposal, and (2)
an oral presentation to the Governnment. The information provided in the
written proposal and during the oral presentation will be used to eval uate
of ferors consistent with the evaluation factors in Section M The follow ng
sections provide further details regarding the witten proposal and ora
presentations.

. WRITTEN PROPOSAL

A. The offeror shall submt the following in witing to the contracting
officer prior to the date and tine |listed in block 9 of the (SF) 33:

(1) Standard Form (SF) 33, solicitation, Ofer, and Award, with bl ocks
12 through 18 conpl eted by offeror

(2) Section K, Representation, certifications, and other statenents of
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of feror, conpl eted by offeror
(3) Past performance information as described in Clause L.11
(4) Information required by EP 52.219-145. (See Cl ause L. 20)

(5) Cost and price information as described below in Clause L.13 (to be
subnmitted under separate cover; all cost or pricing data nust be omtted
fromthe witten technical proposal);

(6) Personnel information as described below in Section III

(7) Any exceptions, deviations or conditional assunptions to the terns
and conditions of the RFP. Exceptions, deviations or conditiona
assunptions may render your proposal ineligible for an award w t hout

di scussi ons.

B. Additional Witten Docunentation Required for the Governnent'’'s
Responsibility Determnination

The offeror shall submit the following witten docunents which are
describe el sewhere in this solicitation, with its witten proposal

- Organi zational Conflict of Interest Plan (See Cl ause L. 8)

- Quality Managenent Plan (See Clause F.7)

- Subcontracting Program Plan for Uilization of Small Business and
Smal | Di sadvant aged Busi ness Concerns (See Cl ause L. 18)

- Health and Safety Pl an

- Confidential Business Information Plan

- Except for the equi pnent/property that is being provided under this
contract, the offeror nust provide an equi pnent managenent plan that
descri bes how the offeror will provide the equi pment necessary to
performthe contract. (See L.13.11.C.)

1. ORAL PRESENTATION TO THE GOVERNMENT

O ferors will make an oral presentation as descri bed bel ow on their
Contract Managenment ability, Technical ability, Response to the Sanple
Scenari os, and Response to Six Pop-quiz Questions. The subjects addressed
during the oral presentation will be evaluated as set forth in Section M

A. Schedul e for Presentations

Oral Presentations will be scheduled with offerors as soon as possible
after the closing date for receipt of proposals. Follow ng the receipt of the
written proposals, the contracting officer will contact each offeror to

establish a date and tinme for the offeror to nake an oral presentation on its
Contract Managenment Ability, Technical Ability, Response to Two Sanpl e
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Scenarios and Si x Pop-quiz Questions. The Two Scenarios are |listed as an
Attachnment in Section J. The Pop-quiz questions will be given to offerors at
the tine of the Oral Presentations and will be the sane for all offerors.
Once notified of their schedul ed presentation date and tine, offerors shal
conplete their presentations on the schedul ed date and tine. Requests from
offerors to reschedule their presentations will not be entertained and no
rescheduling of presentations will be done unless determ ned necessary by the
Government to resol ve unanticipated problens or delays encountered in the
presentati on process.

B. Presentation Format

O ferors will make their presentation to the EPA Technical Eval uation
Panel (TEP) and Contracting Officer. No questions will be posed to the offeror
during the oral presentation

1. Al oral presentations will be conducted in person and in English at EPA s
Region VIII office | ocated at 999 18" Street, Denver, CO 80202

Each offeror shall conply with the strict tine limtations inposed by
t he Governnment described below. Each offeror will be linited to a total of
one hour and thirty mnutes (1% hours) to address both Contract Managenent
Ability and Technical Ability; one hour and thirty minutes (1% hours) to
Respond to the two sanple Scenarios; and one (1) hour to Respond to the Six
Pop-qui z Questions. The contracting officer will be responsible for tracking
the time and will notify the speaker when five (5) minutes are remaining
during each separate tinme period. The clock used to track the tinme will be
visible to the speaker. Additional information is described bel ow on Contract
Managenent Ability, and Technical Ability, the Sanple Scenarios and the Pop-
qui z questi ons.

a. Contract Managenent Ability

The Program Manager listed in the offeror’s Region VIII START2 Annua
Task matri x shall nmake the portion of the oral presentation which denonstrates
the offerors ability to: manage a large nulti-disciplinary team over a |arge
geographic area for nultiple tasks; manage cost by task; neet reporting
requirenents sinmlar to those in this RFP, particularly reporting on workl oad
status and staffing | evels; nanage hi gh voune small dollar work assignnents
requiring quick turnaround; increase staffing to neet short and long term
requi renents; obtain and integrate specialized |labor; train and maintain a
well - qualified staff; and conmunicate effectively with custonmers. The
Program Manager shoul d al so address the offerors ability to neet the
requi renents of the contract by explaining and denonstrating how t hey
satisfied simlar requirements in the past.

b. Technical Ability

(i.) The individuals responsible for each of the tasks listed bel ow (as
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identified in the offeror’s conpleted Region VIII START 2 Annual Task Matri x
described in Clause L.13) shall nmake an oral presentation which denonstrates
the offeror’s technical ability to performthe follow ng specific START SOW
t asks:

Cheni cal Emergency Response

Ol Spill Enmergency Response

Renoval Support

Prelimnary Assessment/Site | nspection/Expanded Site |nspection

Hazard Ranki ng System National Priority List Packages
Counter Terrorism

c. Sample Scenarios |I & 11

For Scenarios | & Il, offerors should evaluate the conditions, and
i nformati on given and present all the necessary steps to be followed to
address the scenario including but not limted to contacts, actions,
precautions to be taken, etc., to successfully manage and support the
situation and describe the desired results.

d. Six Pop-quiz Questions - to be given during oral presentations

2. No overhead projectors, slides, or video tapes will be pernmitted for use
by the offeror during the oral presentation. The speakers may utilize posters
during the oral presentation. It is the responsibility of the offeror to
provi de the easel (s) upon which to place the poster(s). No handouts will be

accepted during any portion of the oral presentations.
3. Use of computers or tel ephones will not be permtted.

4. The offeror’s oral presentation will be recorded by EPA using a video
camera and may be di ssem nated to authorized personnel w thin EPA only.

5. Following the entire oral presentation covering all of the subjects

i dentified above, the Governnent may request clarification of any points
addressed which are unclear and may ask for explanation or substantiation by
the offeror on any point which was not adequately supported in the
presentation. Any such interchange between the offeror and the

Government will be for the sole purpose of clarification only, and will not
constitute discussions within the neaning of FAR 15.306. The Governnent
intends to award a contract w thout discussions. |f the Government deternines
that discussions and best and final offers (BAFGs) are necessary, the offeror
will not be permitted to nake any revisions to the oral presentation in
writing or otherw se.

1. WRITTEN PROPOSAL

In addition to the informati on descri bed el sewhere in this solicitation
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which is to be included in the witten proposal, the offerors shall include
the following information in the witten proposal

a. Personnel Information - In the witten proposal, the offeror shal
provi de i nformation denmonstrating its ability to performthe contract with its
personnel and through its technical approach. The offeror shall provide the
foll owing information:

- Compl eted Region VIII Task Matrix
- Qualifications of personnel listed on Region VII|I Annual START-2 Task

Matri x;
- Organi zational Chart;
- Roles and responsibilities of personnel listed on Region VIII Annua

Task matri x;

- Lines of comunication within the organization; and

- Approach to planning, organizing, and carrying out the contract
activities as presented in the SON so as to ensure effective,
efficient, timely, and responsive support

- Information on the offerors capacity to perform resources to perform -
identify and describe the |ocation and size of the prinme and

t eam subcontractor(s), if any, proposed offices which will support the
START contract.

L. 13 COST PROPOSAL | NSTRUCTI ONS
. GENERAL

The offeror shall prepare and subnit cost or pricing infornmation data
and supporting attachments in accordance with Table 15-2 of FAR 15.408. In
addition to a hard copy of the information, to expedite review of the
proposal, subnmit a 3.5" high density |IBMconpatible formatted conputer disk
containing the financial data required, if this information is available using
a comerci al spreadsheet program on a personal conputer. Submit this
i nformati on using LOTUS 1-2-3, if available. Identify which version of LOTUS
used. If the offeror used another spreadsheet program indicate the software
program used to create this information. O ferors should include the fornmul as
and factors used in calculating the financial data. Although subm ssion of a
computer disk will expedite review, failure to submit a disk will not affect
consi deration of the proposal

(1) General--Submit cost or pricing information prepared in accordance
with FAR Table 15-2, Instructions for Submitting Cost/Price Proposals Wen
Cost or Pricing Information Are Required and the foll ow ng:

(i) Cearly identify separate cost or pricing information associated
with any:
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(A) Options to extend the termof the contract;

(B) Options for the Government to order incremental quantities;
and/ or

(C) Major tasks, if required by the special instructions.

(ii) If the contract schedule includes a “Fixed Rate for Services”
cl ause, please provide in the cost proposal a schedule duplicating the fornmat
in the clause and include proposed fixed hourly rates per |abor category for
the base and any optional contract periods.

(iii) If the contract includes the clause at EPAAR 1552.232-73
“Payment s- - Fi xed- Rate Services Contract,” or the clause at FAR 52.232-7,

“Payments Under Tine and Materials and Labor-Hour Contracts,” include in the
cost proposal the estinmated costs and burden rate to be applied to materials,
ot her direct costs, or subcontracts. The Government will include these costs

as part of its cost proposal evaluation.

(iv) If other divisions, subsidiaries, a parent or affiliated
conpanies will performwork, provide the nane and |ocation of such affiliate
and offeror's interconpany pricing policy. Separately identify costs and
supporting data for each entity proposed.

(v) The realismof costs, including personnel conpensation rates
(including effective hourly rates due to unconpensated overtine) will be part
of the proposal evaluation. Any reductions to proposed costs or differences
bet ween proposed and known EPA/ DCAA recomended rates nust be fully
explained. If an offeror makes a reduction which nakes its offer or portions
of its offer below anticipated costs, the offeror shall identify where (i.e.
whi ch el ements of costs) the proposed reductions will be made. Unsubstanti ated
rates may result in an upward or downward adjustnment of the cost proposals to
reflect nmore realistic costs. Based on this analysis, a projected cost for
the offeror will be calculated to reflect the Government's estimte of the
of feror's probable costs. Any inconsistency, whether real or apparent, between
the promi sed performance and cost or price should be explained. The burden of
proof for cost credibility rests with the offeror.

(2) Direct Labor

(i) The direct technical |abor hours (level-of-effort) appearing in
the solicitation are for professional and technical |abor only. These hours do
not include managenment at a | evel higher than project managenent, e.g.
corporate and day-to-day managenment, nor do they include clerical and support
staff at a level |lower than technician. If it is the offeror's nornal practice
to charge these types of costs as direct costs, include these costs along with
an estimate of the directly chargeabl e | abor-hours for these personnel. These
direct charges are to be shown separately fromthe technical (level-of-effort)
effort. If this type of effort is normally included in the offeror's indirect
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cost allocations, no estimate is required. However, direct charging of these
on any resulting contract will not be allowed. Additionally the direct

techni cal | abor hours are the workable hours required by the Government and do
not include release tinme (i.e., holidays, vacation, etc.) Subnit the proposa
utilizing the labor categories and distribution of the |evel-of-effort
specified in the solicitation. These are approximate distribution |evels and
do not necessarily represent the actual |evels which nmay be experienced

during contract perfornmance.

(ii) Explain the basis of the proposed |abor rates, including a
conplete justification for all judgmental factors used to devel op wei ghts
applied to conmpany's category or individual rates that conprise the rates for
| abor categories specified in the solicitation. This explanation should
descri be how techni cal approach coincides with the proposed costs. |If the
proposed direct |abor rates are based on an average of the individuals
proposed to work on the contract, provide a list of the individuals proposed
and the hours associated with each individual in deriving the rates. |If the
proposed direct |abor rates are based on an average of conpany category rates,
i dentify and describe the | abor categories and the percentages associated with
each category in deriving the rates, explaining in detail the basis for the
per cent ages assi gned.

(iii) Describe for each | abor category proposed, the conpany's
qualifications and experience requirenents. |If individual rates are used,
provi de the enployee's name. |If specific individuals are identified in the
techni cal proposal, correlate these individuals with the |abor categories
specified in the solicitation

(iv) Provide a matrix summari zing the effort proposed, including the
subcontracts.

(v) Indicate whether current rates or escalated rates are used. |f
escalation is included, state the degree (percent) and nethodol ogy. The
met hodol ogy shall include the effective date of the base rates and the policy
on salary reviews (e.g. anniversary date of enployee or salary reviews for al
enpl oyees on a specific date).

(vi) State whether any additional direct |abor (new hire or tenporary
hires) will be required during the performance period of this acquisition. If
so, state the nunber required, job discipline and the methodol ogy used to
estimate proposed | abor rates.

(vii) Wth respect to educational institutions, include the follow ng
i nformati on for those professional staff menmbers whose salary is expected to
be covered by a stipulated salary support agreement pursuant to OMB Circul ar
A-21.
(A) Individual's nane;

(B) Annual salary and the period for which the salary is
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appl i cabl e;

(C) List of other research Projects or proposals for which
sal aries are allocated, and the proportionate tinme charged to each; and

(D) Other duties, such as teaching assignments, administrative
assignments, and other institutional activities. Show the proportionate tinme
charged to each. (Show proportionate time charges as a percentage of 100% of
time for the entire academ c year, exclusive of vacation or sabbatical |eave.)

(viii) Unconpensated overtime. The decision to propose unconpensated
overtime is the offeror's decision. Should the offeror, however, elect to
propose unconpensated overtinme, the offeror nust propose a nethodology that is
consistent with their cost accounting practices and conpany policy. If
proposed, provide an estimate of any unconpensated overtine proposed for
exenpt personnel working at the offeror's facilities. This estimte should
i dentify the nunber of unconpensated |abor hours and the percentage of
conpensat ed | abor. Unconpensated | abor hours are defined as hours for exenpt
personnel in excess of regular hours for a pay period which are actually
wor ked and recorded in accordance with conmpany policy. Provide a copy of the
conmpany policy on unconpensated overtinme. Provide historical percentages of
unconpensated overtime for the past three years. If proposed for
subcontractors, provide separately with subcontractor information.

(ix) For labor rate contracts, for each fixed |abor rate, offerors
shall identify the basis for the |oaded fixed hourly rate for each contract
period for exanple, the rate m ght consist of the follow ng cost elenents: raw
wage or salary rate, plus fringe benefits (if applicable), plus overhead rate
(if applicable), plus G&A expense rate (if applicable), plus profit. \Wen
deternmining the conposite raw wage for a | abor category, the offeror shall

(A) provide in narrative formthe basis for the raw wage for each
| abor category. |If actual wages of current enployees are used, the basis for
the projections should be expl ai ned.

(B) If enployees are subject to the Service Contract Act or Davis
Bacon Act, they must be conpensated at | east at the mininum wage rate required
by the applicable Wage Deternination.

(x) The level of effort for each position is to be proposed in work
years. A work year is considered to consist of 2080 hours inclusive of direct
and indirect time (40 hours per week x 52 weeks per year = 2080 hours). The
proposal nust identify proposed work years and clearly identify how many hours
in each work year are direct (i.e., productive working hours) and how many are
indirect (i.e., paid absences). If the conmpany policy includes a different
base work week, the total avail able hours would be different. For exanple, if
the conpany's policy calls for a 37.5 hour work week, offeror would deduct
pai d absences from 1950 hour (37.5 hours/week x 52 weeks/year = 1950 hours).

O feror should clearly identify the paid absences as to how many hours are for
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hol i day and how many hours are for vacation and sick | eave.

(3) Indirect costs (fringe, overhead, general, and admi nistrative
expenses) .

(i) If the rates have been recently approved, include a copy of the
rate agreenment. |f the agreenent does not cover the projected performance
period of the proposed effort, provide the rationale and any estinated rate
cal cul ations for the proposed performance peri od.

(ii) Submt supporting docunmentation for rates which have not been
approved or audited. |ndicate whether conputations are based upon historica
or projected data.

(iii) Provide actual pool expenses, base dollars, or hours (as
applicable for the past five years). Include the actual indirect rates for the
past five years including the indirect rates proposed, the actual indirect
rates experienced and, if available, the final negotiated rate. Indicate the
amount of unal |l owabl e costs included in the historical data.

(iv) Oferors who propose indirect rates for new or substantially
reorgani zed cost centers should consider offering to accept ceilings on the
indirect rates at the proposed rates. Sinilarly, offerors whose subcontractors
propose indirect rates for new or substantially reorgani zed cost centers
shoul d I'i kewi se consider offering to accept ceilings on the subcontractors'
indirect rates at the proposed rates.

Note to paragraph (b)(3)(iv): The Government reserves the right to
adj ust an offeror's or its subcontractor's estimated indirect costs for
eval uati on purposes based on the Agency's judgrment of the nobst probable costs
up to the anobunt of any stated ceiling.

(v) If the enployees are subject to the Service Contract Act or Davis
Bacon Act, enpl oyees nust receive the m ninum|level of benefits stated in the
appl i cabl e Wage Det ermni nati on.

(4) Travel expense.

(i) If the solicitation specifies the amunt of travel costs, this
anount is exclusive of any applicable indirect costs and fee.

(ii) If the solicitation does not specify the anpunt of travel costs,
attach a schedule illustrating how travel was conputed. |Include a breakdown
i ndi cati ng nunber of trips, nunber of travelers, destinations fromand to,
purpose and cost, e.g., mleage, transportation costs, subsistence rates.
(5) Equi pnent, facilities and special equi prment, including tooling.

(i) If direct charges for use of existing contractor equi pment are
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proposed, provide a description of these itens, including estimted usage
hours, rates, and total costs.

(ii) If equipnrent purchases are proposed, provide a description of
these itens, and a justification as to why the Government should furnish the
equi pnment or allow its purchase with contract funds. (Unless specified
el sewhere in this solicitation, FAR 45.302-1 requires contractors to furnish
all facilities in performance of contracts with certain limted exceptions.)

(iii) ldentify Government-owned property in the possession of the
of feror or proposed to be used in the performance of the contract, and the
Gover nment agency which has cogni zance over the property.

(iv) Submit proposed rates or use charges for equi pnent, along with
docunent ation to support those rates.

(v) If special purposes facilities or equi pment are being proposed,
provi de a description of these itens, details for the proposed costs including
conpetitive prices, and justification as to why the Government should furnish
the equi prent or allow its purchase with contract funds.

(vi) If fabrication by the prinme contractor is contenplated, include
details of material, |abor, and overhead.

(6) Oher Direct Costs (0ODC).

(i) If the solicitation specifies the amunt of other direct costs,
this anmpbunt is exclusive of any applicable indirect cost and fee.

(ii) If the anpbunt is not specified in the solicitation, attach a
schedul e detailing how other direct costs were conputed. Identify the mgjor
ODC itens that under the accounting system would be a direct charge on any
resulting contract.

(iii) 1If any of the cost elenents identified as part of the specified
other direct costs are recovered as an indirect cost, in accordance with the
of feror's accounting system those costs should not be included as a direct
cost. Compl ete explanation of this adjustnent and the contractor's practice
shoul d be provided.

(iv) Provide historical other direct costs dollars per |evel of
effort hour on similar contracts or work assignnents.

(7) Team Subcontracts. When the cost of a subcontract is substantial (5
percent of the total estimated contract dollar value or $100, 000, whichever is
| ess), the offeror shall include the follow ng subcontractor informtion

(i) Provide details of subcontract costs in the same format as
the prime contractor's costs. This detailed information nay be provided
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separately to the EPA if the subcontractor does not wish to provide this data
to the prine contractor. Cost data provided separately by a contractor nust be
received by the tinme, date and at the l|ocation specified for the receipt of
proposal s. The subcontractor's package should be clearly nmarked with the RFP
nunber, the name of the prime offeror, and a statement that the package is
subcontractor data relevant to the proposal fromthe prime offeror. If
subnmitted with the prinme contractor's proposal, identify the subcontractors.
State the anmount of service estinmated to be required and the quoted daily or
hourly rate. Offerors are encouraged to provide letters of intent, signed by
subcontractors, agreeing to a specified rate for Iife of the contract. I|nclude
a cost or price analysis of the subcontractor cost showi ng the reasons why the
costs are considered reasonabl e;

(ii) Describe how the prospective team subcontractors were chosen as
part of the offeror's proposed team and rationale for selection

(iii) Describe the necessity for the subcontractor's effort as either
a supplement or conplenent to the offeror's in-house expertise;

(iv) Identify the areas of the scope of work and the | evel of effort
the subcontractors are anticipated to perform Provide a reconciliation
sumary of the proposed hours and ODCs for the prime contractor and proposed
subcontractor(s).

(v) Describe the prime contractor's nanagenent structure and interna
controls to ensure efficient and quality performance of team subcontractors.

(8) Facilities Capital Cost of Money (FCCM. When an offeror elects to
claim FCCM as an al | owabl e cost, the offeror rmust submt Form CASB-CNF and
show cal cul ati on of the proposed amobunt. FCCM will be an all owabl e cost under
the contenplated contract, if the criteria for allowability at FAR
31.205-10(a)(2) are net.

I'1. RFP-SPECI FI C COST PROPOSAL | NSTRUCTIONS - REG ON VII1 ANNUAL START-2 TASK
MATRI X

A. Instructions for Conpleting the Task Matrix Spreadsheets for the
Cost _Portion of the Contract

O ferors shall provide the requested data for the Region VIII Annua
START-2 Task Matrix spreadsheet listed as an attachnent in Section J. The LOE
hours for each tasking area on the task matri x/spreadsheet represent the
Government’s estimate of the labor m x distribution and do not guarantee the
actual distribution |evels that will be experienced during contract
per f or mance.

1. Support Personnel: The offeror’s attention is directed to Clause B which
addresses the Level of Effort. The LOE described in this clause is
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exclusive of any support personnel. The offeror shall propose any
addi ti onal |abor hours for support personnel in accordance with its
accounting system

2(a) Base Quantity Labor: The O feror should assume an even distribution of
the 187,000 base quantity LOE hours over the five year base period of
the contract. The actual distribution of LOE hours may differ

2(b) Base Quantity ODCs: Use the figures bel ow when conmputing the five year
base quantity spreadsheet. These costs are the Governnment’'s RFP plug
figures for proposal purposes; Oferors may add applicable indirects in
accordance with their accounting practices.

Year 1 Year 2 Year 3 Year 4 Year 5

Travel $104, 840 $104, 840 $104, 840 $104, 840 $104, 840

Subcontracting 108, 561 108, 561 108, 561 108, 561 108, 561

Anal yti cal 199, 3844 199, 284 199, 284 199, 284 199, 284
Servi ces

M sc. ODCs 111,194 111,194 111,194 111,194 111,194

Total ODCs 523, 879 523, 879 523, 879 523, 879 523, 879

2(c) Option Increnment Quantity Labor: there will be an additional 20 options

of 10,000 technical LCE | abor hours which may be exercised at any tine
during the five year base period of the contract. The total price for
the optional increnment quantities should be calculated using the fifth
year rates. The total option increnments are 200,000 LOE hours. For
pricing purposes only do not allocate ODCs to team subcontractors and
consul tants.

2.(c)(1) The offeror shall also provide to the Government the price for

2(d)

Travel

exerci sing an option of 10,000 LOE hours for each year of the contract
(years 1, 2, 3, 4 and 5).

Contract Summary: In conpleting the Contract Sunmary spreadsheet,
conmbi ne the base quantity spreadsheet (years 1-5) and the option

i ncrenment quantity spreadsheets (all 20 increnments USING THE FI FTH YEAR
RATES), and the total ODC option increments as shown bel ow

Tot al
(20 Option Increnents)

567, 884
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Subcontracti ng 588, 040
Anal yti cal

Servi ces 1, 079, 453
M sc. ODCs 602, 300
Total ODCs 2,837,677

(Pl ease Note:
may be used; however
accounting practices.)

The Cost Proposa
ltem
2.a Base Quantity Labor

b. Base Quantity ODCs

Included with these instructions are cost
offerors should tail or

PR- HQ- 00- 10532

proposal
the nodels to their

Model s consi st of the follow ng:

Cost Proposal Mbdel Quantity
Model #A 187, 000 LOE hours
Model #A

Model #B 200, 000 LCE hours
Model #C 1-5 10, 000 LCE hours
Model #D 387, 000 hours

COST PROPOSAL MODEL

2.c. Option Quantity Labor
c.1 Individual Increment Quantity
2.d Contract Sunmmary
SUMMARY - CONTRACT YEAR 1 THROUGH CONTRACT YEAR 5 -
HOURS
COST ELEMENT
YEAR 1 YEAR 2
Dl RECT LABOR

KEY PERSONNEL:

NON KEY PERSONNEL:

1. TOTAL PROFESSI ONAL LOE

YEAR 3

MODEL #A

BASE QUANTI TY 187, 000

YEAR 4 YEAR 5 TOTAL

2. TOTAL CLERI CAL/ SUPPORT HOURS (| F APPLI CABLE)

TOTAL - DI RECT LABCOR
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FRINGE: (I F APPLI CABLE)
% (| DENTI FY BASE)

LABOR OVERHEAD: (| F APPLI CABLE)
% (| DENTI FY BASE)

TOTAL - DI RECT LABOR, FRINGE & OVERHEAD

OTHER DI RECT COSTS: *
TRAVEL - RFP SPECI FI ED
SUBCONTRACTI NG - RFP SPECI FI ED
ANALYTI CAL SERVI CES - RFP SPECI FI ED
M SC ODCS - RFP SPECI FI ED
OTHER ODCS - (| F APPLI CABLE)

*Note: Use the ODCs given in 2.b above to conplete this nodel

TEAM SUBCONTRACTORS/ CONSULTANTS
1.
2.
TOTAL - SUBCONTRACTORS/ CONSULTANTS

SUBTOTAL - ESTI MATED COSTS W THOUT G&A

GA: (I F APPLI CABLE)
% (| DENTI FY BASE)

TOTAL ESTI MATED COSTS

FI XED FEE: % (1 DENTI FY BASE)

TOTAL ESTI MATED COST AND FI XED FEE

COST PROPOSAL MODEL
MODEL #B
SUMVARY - TOTAL OPTI ON QUANTI TIES (PRI CED USI NG YEAR 5 RATES)
(200,000 HOURS - 20 | NCREMENTS 10, 000 HOURS PER | NCREMENT)
COST ELEMENT
TOTAL TOTAL
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DI RECT LABCR HOURS COST
KEY PERSONNEL:
NON KEY PERSONNEL:

1. TOTAL PROFESSI ONAL LOE
2. TOTAL CLERI CAL/ SUPPORT HOURS (| F APPLI CABLE)

TOTAL - DI RECT LABOR

FRINGE: (I F APPLI CABLE)
% (| DENTI FY BASE)

LABOR OVERHEAD: (| F APPLI CABLE)
% (| DENTI FY BASE)

TOTAL - DI RECT LABOR, FRINGE & OVERHEAD

TEAM SUBCONTRACTORS/ CONSULTANTS
1.
2.
TOTAL - SUBCONTRACTORS/ CONSULTANTS

SUBTOTAL - ESTI MATED COSTS W THOUT G&A

GA: (I F APPLI CABLE)
% (| DENTI FY BASE)

TOTAL ESTI MATED COSTS

FI XED FEE: % (1 DENTI FY BASE)

TOTAL ESTI MATED COST AND FI XED FEE

COST PROPOSAL MODEL

MODEL #C-1

PR- HQ- 00- 10532

SUMVARY - CONTRACT YEAR 1 - OPTION QUANTITY - SINGLE | NCREMENT 10, 000 HOURS

(YEAR 1 RATES)
COST ELEMENT
TOTAL TOTAL
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DI RECT LABCR HOURS COST
KEY PERSONNEL:
NON KEY PERSONNEL:

1. TOTAL PROFESSI ONAL LOE
2. TOTAL CLERI CAL/ SUPPORT HOURS (| F APPLI CABLE)

TOTAL - DI RECT LABOR

FRINGE: (I F APPLI CABLE)
% (| DENTI FY BASE)

LABOR OVERHEAD: (| F APPLI CABLE)
% (| DENTI FY BASE)

TOTAL - DI RECT LABOR, FRINGE & OVERHEAD

TEAM SUBCONTRACTORS/ CONSULTANTS
1.
2.
TOTAL - SUBCONTRACTORS/ CONSULTANTS

SUBTOTAL - ESTI MATED COSTS W THOUT G&A

GA: (I F APPLI CABLE)
% (| DENTI FY BASE)

TOTAL ESTI MATED COSTS

FI XED FEE: % (1 DENTI FY BASE)

TOTAL ESTI MATED COST AND FI XED FEE

COST PROPOSAL MODEL

MODEL #C- 2

PR- HQ- 00- 10532

SUMVARY - CONTRACT YEAR 2 - OPTION QUANTITY - SINGLE | NCREMENT 10, 000 HOURS

(YEAR 2 RATES)
COST ELEMENT

TOTAL TOTAL
DI RECT LABOR HOURS CoST
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KEY PERSONNEL:

NON KEY PERSONNEL:

1. TOTAL PROFESSI ONAL LOE

2. TOTAL CLERI CAL/ SUPPORT HOURS (| F APPLI CABLE)

TOTAL - DI RECT LABOR

FRINGE: (I F APPLI CABLE)
% (| DENTI FY BASE)

LABOR OVERHEAD: (| F APPLI CABLE)
% (| DENTI FY BASE)

TOTAL - DI RECT LABOR, FRINGE & OVERHEAD

TEAM SUBCONTRACTORS/ CONSULTANTS
1.
2.
TOTAL - SUBCONTRACTORS/ CONSULTANTS

SUBTOTAL - ESTI MATED COSTS W THOUT G&A

GA: (I F APPLI CABLE)
% (| DENTI FY BASE)

TOTAL ESTI MATED COSTS

FI XED FEE: % (1 DENTI FY BASE)

TOTAL ESTI MATED COST AND FI XED FEE

COST PROPOSAL MODEL

MODEL #C- 3

PR- HQ- 00- 10532

SUMVARY - CONTRACT YEAR 3 - OPTION QUANTITY - SINGLE | NCREMENT 10, 000 HOURS

( YEAR 3 RATES)
COST ELEMENT

TOTAL
A DI RECT LABCOR HOURS

KEY PERSONNEL:
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NON KEY PERSONNEL:

1. TOTAL PROFESSI ONAL LOE
2. TOTAL CLERI CAL/ SUPPORT HOURS (| F APPLI CABLE)

TOTAL - DI RECT LABOR

FRINGE: (I F APPLI CABLE)
% (| DENTI FY BASE)

LABOR OVERHEAD: (| F APPLI CABLE)
% (| DENTI FY BASE)

TOTAL - DI RECT LABOR, FRINGE & OVERHEAD

TEAM SUBCONTRACTORS/ CONSULTANTS
1.
2.
TOTAL - SUBCONTRACTORS/ CONSULTANTS

SUBTOTAL - ESTI MATED COSTS W THOUT G&A

GA: (I F APPLI CABLE)
% (| DENTI FY BASE)

TOTAL ESTI MATED COSTS

FI XED FEE: % (1 DENTI FY BASE)

TOTAL ESTI MATED COST AND FI XED FEE

COST PROPOSAL MODEL
MODEL #C-4

SUMVARY - CONTRACT YEAR 4 - OPTION QUANTITY - SINGLE | NCREMENT
(YEAR 4 RATES)

COST ELEMENT

TOTAL TOTAL
DI RECT LABCOR HOURS COST

KEY PERSONNEL:
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NON KEY PERSONNEL:

1. TOTAL PROFESSI ONAL LOE
2. TOTAL CLERI CAL/ SUPPORT HOURS (| F APPLI CABLE)

TOTAL - DI RECT LABOR

FRINGE: (I F APPLI CABLE)
% (| DENTI FY BASE)

LABOR OVERHEAD: (| F APPLI CABLE)
% (| DENTI FY BASE)

TOTAL - DI RECT LABOR, FRINGE & OVERHEAD

TEAM SUBCONTRACTORS/ CONSULTANTS
1.
2.
TOTAL - SUBCONTRACTORS/ CONSULTANTS

SUBTOTAL - ESTI MATED COSTS W THOUT G&A

GA: (I F APPLI CABLE)
% (| DENTI FY BASE)

TOTAL ESTI MATED COSTS

FI XED FEE: % (1 DENTI FY BASE)

TOTAL ESTI MATED COST AND FI XED FEE

COST PROPOSAL MODEL

MODEL #C-5

PR- HQ- 00- 10532

SUMVARY - CONTRACT YEAR 5 - OPTION QUANTITY - SINGLE | NCREMENT 10, 000 HOURS

(YEAR 5 RATES)
COST ELEMENT

TOTAL TOTAL
DI RECT LABCOR HOURS COST

KEY PERSONNEL:

NON KEY PERSONNEL:
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1. TOTAL PROFESSI ONAL LOE
2. TOTAL CLERI CAL/ SUPPORT HOURS (| F APPLI CABLE)

TOTAL - DI RECT LABOR

FRINGE: (I F APPLI CABLE)
% (| DENTI FY BASE)

LABOR OVERHEAD: (| F APPLI CABLE)
% (| DENTI FY BASE)

TOTAL - DI RECT LABOR, FRINGE & OVERHEAD

TEAM SUBCONTRACTORS/ CONSULTANTS
1.
2.
TOTAL - SUBCONTRACTORS/ CONSULTANTS

SUBTOTAL - ESTI MATED COSTS W THOUT G&A

GA: (I F APPLI CABLE)
% (| DENTI FY BASE)

TOTAL ESTI MATED COSTS

FI XED FEE: % (1 DENTI FY BASE)

TOTAL ESTI MATED COST AND FI XED FEE

COST PROPOSAL MODEL
MODEL #D
CONTRACT SUMVARY - CONTRACT YEAR 1 THROUGH CONTRACT YEAR 5 - BASE AND ALL
OPTI ON QUANTI TI ES 387, 000 HOURS
COST ELEMENT

TOTAL TOTAL
DI RECT LABCOR HOURS COST

KEY PERSONNEL:
NON KEY PERSONNEL:
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1. TOTAL PROFESSI ONAL LOE
2. TOTAL CLERI CAL/ SUPPORT HOURS (| F APPLI CABLE)

TOTAL - DI RECT LABOR

FRINGE: (I F APPLI CABLE)
% (| DENTI FY BASE)

LABOR OVERHEAD: (| F APPLI CABLE)
% (| DENTI FY BASE)

TOTAL - DI RECT LABOR, FRINGE & OVERHEAD

OTHER DI RECT COSTS:
TRAVEL - RFP SPECI FI ED
SUBCONTRACTI NG - RFP SPECI FI ED
ANALYTI CAL SERVI CES - RFP SPECI FI ED
M SC ODCS - RFP SPECI FI ED
OTHER ODCS - (| F APPLI CABLE)

TEAM SUBCONTRACTORS/ CONSULTANTS
1.
2.
TOTAL - SUBCONTRACTORS/ CONSULTANTS

SUBTOTAL - ESTI MATED COSTS W THOUT G&A

GA: (I F APPLI CABLE)
% (| DENTI FY BASE)

TOTAL ESTI MATED COSTS

FI XED FEE: % (1 DENTI FY BASE)

TOTAL ESTI MATED COST AND FI XED FEE

C. PROPERTY/ EQUI PMENT

The offeror is rem nded that, except for the itens listed in the Region
VIl START-2 - EQUI PMENT LIST, which is an attachnment in Section J, the
Gover nment does not intend to provide Government Furni shed Property or
Equi prent under this contract. Belowis a representative list of the property
or equiprment that will be required to be furnished by the contractor under
this contract. The offeror must also provide an equi pment nmanagenent plan
that describes how the offeror will provide the equi pment necessary to perform
the contract. The offeror’s estimating methodol ogy utilized in the cost
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proposal should be consistent with the offeror’s rationale explained in the
managemnment plan.

The offeror shall propose the following itenms of equipnent and
expendabl e supplies in accordance with its established accounting policies and
procedures. O ferors are to state which type of expenses are directly
chargeable to the contract and which are recoverable through their indirect
rates. The anortization of equi pnment and the expensing of supplies should be
reflected in the offeror’s cost proposal in the proper tine period in
accordance with conpany policy. O ferors are to provide the rationale behind
the estimted costs such as the estimated quantities, price quotes, or usage
rates.

Routi ne Field Equi pnment/ Expendabl e Supplies

- Sanmpling equi pnent, including decontam nati on and mai nt enance

- Analytical field instrumentation, including calibration supplies and
equi pnment

- Field equipment, including decontani nati on and nai nt enance

- State of the art counter-terrorism equi prment and supplies necessary to
detect and sanmple for nerve/ nustard agents, chenical agents, and

bi ol ogi cal agents.

- Level A capability for a teamof 10 people with suits certified for

at nrospheres with counter-terrorismagents (1 hour air tanks 4500 psi and
t he acconpanyi ng SCBAs and extra air tanks, cascade system and airlines)
- Portable two-way communi cation radi os w chargers, pagers, CB radios,
cell phones, portable telefax, cellular type satellite phones

- Video canera, digital canera w software to preserve chain-of - cust ody,
35mm canera with date/time feature

- Not ebook computers w 56k nmodens for field use (mninmumlintel PII-400
or equivalent) and printers (inkjet)

- Binoculars, Zoom 7-15 X 35

- 100" steel survey tape

- Field tools (shovels, broons, axes, spades, machetes, etc...)Health
and safety equi pment (and rel ated nai ntenance) such as:

- Full face respirators

- Hard hats and tools (hamers, wenches, levels, etc...,

i ncl udi ng non-spar ki ng)

- Drumi Barrel punch (small for sanpling)

- Drumi Barrel punch (large for sanpling)

- Portable eye wash

- Field personnel decontam nation station

- Chain saw

- Saws, hand or electrical (chain, cut, band, circular, etc...)

- Drumi Barrel cart, pallet jack, wheel barrow

- Cascade systemand airlines for breathing air

- Flashlight, explosive proof

- DOT gasol i ne cans

- Heat stress nonitoring equi pnent and supplies, including thernometer
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weat her station, scale, etc...

- First Aid supplies and energency oxygen

- Portable Iights and stands

- 6Wportabl e generator w 100" extension cord
- Air/personnel sanpler punp

- Personal protective itenms (and rel ated mai ntenance) such as:
Coveral l's, cotton
Coveral I's, nomex
Chemical resistant steel toe and shank boots
Safety gl asses
Ear plugs
Long cotton or other underwear
Duf fel bag
Ful ly encapsul ated chemical resistant suit
Escape masks
Emer gency egress system
Face shield for hard hat
Nose cups
One or two piece chenical splash unit
Quter gloves, chemical resistant
Di sposabl e coveral |l s/suits
Cani sters/cartridges for respirators
I nner gl oves, chem cal resistant
Qut er boot covers
Fuel (gasoline, kerosene, diesel, propane for equipment)
El ectrical, packagi ng, duct, barrier and CAUTION tape
Breat hing air and air conpressor
Protective suit level A including integrity testing and
Mai nt enance
Protective suit level B
SCBAs, including masks and tanks
Addi tional SCBA bottles
Addi tional SCBA tanks
Kit, calibration to Mcrotip
Calibration kit (to adjustable punp)

- 55 and 85 gallon steel and poly overpacks
- Sorbent pads

- Sorbent bag

- Sorbent sweep

- Sorbent | oose

- G oves, cotton, disposable

- G oves, |leather, disposable

- Cont ai nment boons (i.e., 4"-6" skirt)
- Boom anchors

- Passive dosinmeter

- VOA bottles

- Tank patch kit
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- Anber jugs, % gallon

- dass tubes 16mm X 4

- Vermculite

- DOT “Paint Can” sanple packaging, 1- gallon with lids

- Pollution cans

- DOT | abels

- Sl udge judges

- State of the art pH neter, conductivity nmeter, ORP neter, oxygen mneter
- State of the art colorinmetric tubes (including detection of counter-
terrorismagents), explosion neter, photo ionization detector, IRD
meter, radiation neter (al pha, beta, and gamm), aerosol neter, cyanide
met er, hydrogen sul fide nmeter, mercury vapor neter

- State of the art Combustible Gas Indicator

- State of the art Organic Vapor Analyzer, including hand held ion
mobility spectrometer

- State of the art Cannonbal |, sapphire portable anmbient air analyzer
single point monitor, including counter-terrorismagent capability

- I nmunoassay kits for pesticides, PCBs, TPH, and other organics at high
| evel s

- Mlestone DVA 80 Mercury Analyzer or equival ent

- State of the art hand held GPS unit and rel ated software

- Sampling tools (i.e., stainless steel spoons, pails, pans, and
trowels, etc...)

- Field chem stry supplies for field hazard categorization (pH and ot her
i ndi cator papers, test tubes, vials, flasks, cotton swabs, propane torch
etc...)

- Sampling supplies (bottles, jars, preservatives, |abels, chain-of-
custody forns/| abel s, decontam nati on agents, etc...)

- Detergents (laundry soap, shanmpoo, personnel or equi pnent
decont am nati on detergent, etc...)

- Trash bags and trash can

- Tel ephone, facsim|le machine, including telephone cords/jacks for
field personnel

- Portabl e photocopy machi ne

- HEPA wet/dry vacuum cl eaner

- Visqueen (4 ml., 20" X 100")
- Dry chemical fire extinguisher (125 I bs)
- Ol dry

- Silica sand

- Mash sanitizer

- Split spoon soil sanpler

- Portable ground fault circuit interrupters
- Bailer, teflon

- Bailer, stainless stee

- Bailer, glass

- Kit, dilutor, OVA

- Pack, Isothermal portable

- O, grease, filters, etc. necessary for operation of equipnent
- Coolers/lce chests
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- lce, drinking water, and electrolytic fluid replacenents

- Hoses, nozzles, sprinklers necessary for decontam nation of personne
and equi pnent

- Chairs, tables, desks, or other furniture

- Ofice supplies (pens, pencils, grease markers, paint sticks,

per manent markers, paper, calculators, paper clips, staplers, office
tape, staple renovers, |abels, folders, notebooks, paper towels,
batteri es, extension cords, etc...)

- Fil mand devel opi ng

- Spray paint, survey stakes, and other boundary markers

Vehi cl es

AWD response vehicles, including decontam nati on and mai nt enance
vehicles utilized to performall other SOWtasks
Support trailers (hauling type and nobile work station)

I nclude a schedul e showi ng the makeup of your proposed field equi pment and
expendabl e supplies, including their |ocation

D. Additional Information

1. Oferors shall subnmit their last three annual financial statenents,
i ncl udi ng bal ance sheets and a statenent of profit and | oss and specify the
resources available to performthe contract w thout assistance from any
out side source. |If sufficient resources are not available, indicate in the
proposal the amount required and the anticipated source (i.e., bank |oans,
letter or lines of credit, etc.).

2. |f other divisions, subsidiaries, a parent or affiliated conpanies
will performwork, please provide the nane and | ocation of such affiliate and
your interconpany pricing policy. Separately identify costs and supporting
data for each such entity proposed.

3. \Whenever subcontractor effort is included in the proposed costs, the
prime contractor shall include an additional supporting cost sunmary
consolidating all costs (both contractor and subcontractor) by el enent for
each contract period.

In accordance with FAR 15.804, Table 15-3, please provide informtion
sufficient to support the Governnent’s cost realism analysis of your cost
proposal as described bel ow

(A) Direct Labor
(1) Attach support schedul es detailing the distribution

of LCE | abor hours between categories (P-levels) and between the prine
contractor, subcontractors, consultants, etc. All nanagenent and support
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(such as clerical, corporate and day-to-day nmanagenment) hours and costs to be
proposed as a direct charge, in accordance with your normal accounting
practices, shall be shown separately fromtechnical LOE

(2) Please provide supporting information for the direct |abor rates
proposed including base rates, the effective date and basis of the raw rates,
escal ation rates used, escal ation period, plus other adjustnments including new
hire assunptions and policies on salary reviews (e.g. anniversary date of
enpl oyee or salary reviews for enpl oyees on a specific date). |f individua
| abor rates are proposed, please provide the enpl oyee nanes.

(3) Wth respect to educational institutions, if applicable, please
provide the following information for those professional staff nenbers whose
salary is expected to be covered by a stipulated salary support agreenent
pursuant to OMB Circular A-21

a. I ndi vi dual ' s nane;

b. Annual salary and the period for which the salary is
appl i cabl e;

c. List of other research projects or proposals for which
salary is allocated, and the proportionate tinme charged to each; and

d. Oher duties, such as teaching assignnents, admnistrative
assignments, and other institutional activities. Show the proportionate tinme
charged to each. (Show proportionate time charged as a percentage of 100% of
time for the entire academ c year, exclusive of vacation or sabbatical |eave.)

(B) Indirect costs (overhead, G&A expenses)

Unl ess your proposed indirect rate(s) have recently been accepted by a
contracting agency of the Governnent, please provide the follow ng supporting
i nformati on:

(1) Details supporting your conmputation of indirect rates including
either historical or projected data;

(2) Additionally, please provide the actual indirect rates for the
past five years including the indirect rates proposed, the actual indirect
rates experienced and, if available, the final negotiated rates. For each
rate, please provide the total dollar amount for pool expenses (the nunerator)
and total allocation base costs (the denom nator), and the nunmber of |abor
hours included in the base. Please indicate the amunt of unall owabl e costs
included in the historical data.

If your rates have been recently approved, you are not required to
provi de the above listed data, however, please include a copy of the rate
agreenent. |If the agreenent does not cover the projected performance period
of the proposed effort, provide the rationale and any estimted rate
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cal cul ations for the proposed performance peri od.

O ferors who propose indirect rates for new or substantially reorgani zed
cost centers should consider offering to accept ceilings on the indirect
rates, at the proposed rates. Note: The Government reserves the right to
adj ust an offeror’s estimated indirect costs for evaluation purposes based on
the Agency’s judgenent of the npbst probable costs up to the amount of any
stated ceiling. Simlarly, offerors whose subcontractors propose indirect
rates for new or substantially reorgani zed cost centers should Iikew se
consider offering to accept ceilings on the subcontractors’ indirect rates, at
the proposed rates. Again, please note that the Governnment reserves the right
to adjust proposed subcontract indirect costs for evaluation purposes based on
the Agency’s judgenent of the npbst probable costs up to the amount of any
stated ceiling.

(C Travel expense

O ferors are required for evaluation purposes to propose the amunts
stated above for travel expenses. These amounts are exclusive of any
applicable indirect cost and fee.

(D) Consultant service

Identify the contenplated consultants. State the amount of service
estimated to be required and the consultant’s quoted daily or hourly rate.
O ferors are encouraged to provide letters of intent, signed by the
consultants, agreeing to a specified rate for the life of the contract.

(E) Subcontracts

When the cost of a subcontract is substantial (25 percent of the
esti mated contract value or $100, 000, whichever is less), include details of
subcontract costs in the same format as the prine Contractor’s costs. |nclude
a price analysis of the subcontract costs in accordance with
FAR 15.806-1(a)(2).

L. 14 TECHNI CAL QUESTI ONS (EP 52.215-110) (APR 1984)

Offerors nmust submit all technical questions concerning this solicitation in
writing to the contract specialist. EPA nmust receive the questions no |ater
than fifteen (15) cal endar days after the date of this solicitation. EPA wll
answer questions which may affect offers in an amendnment to the solicitation.
EPA will not reference the source of the questions.

L. 15 RELEASE OF COST OR PRI Cl NG PROPOSALS OUTSI DE THE GOVERNMVENT FOR AUDI T
(EP 52.215-115) (MAR 1989)

Cost or pricing proposals submitted in response to this solicitation may be
rel eased outside the Government for audit purposes regardl ess of whether
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i nformati on contained in such proposals has been clained or deternmned to be
busi ness confidential. |If an outside audit is obtained, the non-Governnment
audi tor shall use the information only for audit purposes; shall not disclose
any information in the proposals to anyone other than authorized EPA enpl oyees
wi thout the prior witten approval of the Assistant General Counse

responsi ble for information | aw matters; and shall return all copies of
proposal s, as well as any abstracts, to the Government upon conpletion of the
audit. The non-Governnent auditor shall obtain a witten agreement from each
of its enployees with access to the proposals to honor these linmtations prior
to allowi ng the enpl oyee access.

L. 16 EVALUATI ON OF OTHER DI RECT COSTS (EP 52.215-130) (APR 1984)

For eval uation purposes, offerors shall propose the follow ng amunts:

L.17 | DENTI FI CATI ON OF SET- ASI DE/ 8A PROGRAM APPLI CABI LI TY (EP 52.219- 100)
(FEB 1991)

This procurenent is being processed as foll ows:
(a) Type of set-aside: No Applicable Set-Aside
Percent of the set-aside: [$0]

(b) 8(a) Program Not Applicable

L.18 SUBCONTRACTI NG PROGRAM PLAN FOR UTI LI ZATI ON OF SMALL BUSI NESS AND
SMALL DI SADVANTAGED BUSI NESS CONCERNS (EP 52.219-125) (AUG 1984)

As part of the initial offer, offerors shall submt a subcontracting plan as
called for by FAR 52.219-9. The EPA recomends the followi ng goals for this
procurenent. These goals are nutually exclusive of each other

Smal | Busi ness Concern 23. 5%
Smal | Di sadvant aged Busi ness Concerns 3.5%
Wonmen Owned Busi ness Concerns 5%
HUBZones 1.5%

L. 19 SMALL DI SADVANTAGED BUSI NESS PARTI Cl PATI ON PROGRAM (EP 52.219- 145)
(FEB 2000)

(a) Section Mof this solicitation contains a source selection factor or
subfactor related to the participation of small disadvantaged busi ness (SDB)
concerns in the performance of the contract. The nature of the evaluation of
an SDB of feror under this evaluation factor or subfactor is dependent upon
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whet her the SDB concern qualifies for the price evaluation adjustnent under
the clause at FAR 52.219-23, Notice of Price Evaluation Adjustnent for Small
Di sadvant aged Busi ness Concerns and whether the SDB concern specifically

wai ves this price evaluation adjustnent.

(b) I'n order to be eval uated under the source selection factor or
subfactor, an offeror nust provide, with its offer, the follow ng information:

(1) The extent of participation of SDB concerns in the performance of
the contract in terms of the value of the total acquisition. Specifically,
of ferors nmust provide targets, expressed as dollars and percentages of the
total contract value, for SDB participation in any of the Standard |ndustrial
Classification (SIC)/North Anerican Industry Classification System (NAICS)
Maj or Groups as determ ned by the Departnent of Conmerce. Total dollar and
percentage targets nust be provided for SDB participation by the prinme
contractor, including team nenbers and joint venture partners. In addition,
total dollar and percentage targets for SDB participation by subcontractors
must be provided and |isted separately;

(2) The specific identification of SDB concerns to be involved in the
performance of the contract;

(3) The extent of commitment to use SDB concerns in the performance of
the contract:

(4) The conplexity and variety of the work the SDB concerns are to
perform and

(5) The realismof the proposal to use SDB concerns in the performance
of the contract.

(c) An SDB offeror who waives the price evaluation adjustnent provided in
FAR 52.219-23 shall provide, with their offer, targets, expressed as dollars
and percentages of the total contract value, for the work that it intends to
performas the prime contractor in the applicable and authorized SIC/ NAICS
Maj or Groups. All of the offeror’s identified targets described in paragraphs
(b) and (c) of this clause will be incorporated into and nmade part of any
resulting contract.

L.20 NOTI CE OF FI LI NG REQUI REMENTS FOR AGENCY PROTESTS (EPAAR 1552.233- 70)
(JUL 1999)

Agency protests nust be filed with the Contracting O ficer in accordance
with the requirements of FAR 33.103(d) and (e). Wthin 10 cal endar days after
recei pt of an adverse Contracting O ficer decision, the protester may subnit a
written request for an independent review by the Head of the Contracting
Activity. This independent review is available only as an appeal of a
Contracting O ficer decision on a protest. Accordingly, as provided in 4 CFR
21.2(a)(3), any protest to the GAO nust be filed within 10 days of know edge
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of the initial adverse Agency action.

L.21 ACCESS TO FEDERAL | NSECTI Cl DE, FUNG CI DE, AND RODENTI CI DE ACT
CONFI DENTI AL BUSI NESS | NFORVMATI ON ( EPAAR 1552. 235-73) (APR 1996)

In order to performduties under the contract, the Contractor will need to
be authorized for access to Federal Insecticide, Fungicide, and Rodenticide
Act (FI FRA) confidential business information (CBI). The Contractor and al

of its enployees handling CBI while working under the contract will be
required to follow the procedures contained in the security manual entitled
"FI FRA I nformati on Security Manual." These procedures include applying for
FI FRA CBI access authorization for each individual working under the contract
who will have access to FIFRA CBI, execution of confidentiality agreenents,
and designation by the Contractor of an individual to serve as a Docunent
Control Officer. The Contractor will be required to abide by those clauses

contai ned in EPAAR 1552. 235-70, 1552.235-71, and 1552.235-77 that are
appropriate to the activities set forth in the contract.

Until EPA has approved the Contractor's security plan, the Contractor may
not be authorized for FIFRA CBI access away from EPA facilities.

L.22 ACCESS TO TOXI C SUBSTANCES CONTROL ACT CONFI DENTI AL BUSI NESS | NFORMATI ON
(EPAAR 1552. 235-75) (APR 1996)

In order to performduties under the contract, the Contractor will need to
be authorized for access to Toxi c Substances Control Act (TSCA) confidential
busi ness information (CBI). The Contractor and all of its enployees handling

CBlI while working under the contract will be required to follow the procedures
contained in the security nmanual entitled "TSCA Confidential Business
Informati on Security Manual ." These procedures include applying for TSCA CBI

access authorization for each individual working under the contract who wll
have access to TSCA CBI, execution of confidentiality agreenents, and
designation by the Contractor of an individual to serve as a Document Control
O ficer. The Contractor will be required to abide by those cl auses contai ned
i n EPAAR 1552.235-70, 1552.235-71, and 1552.235-78 that are appropriate to the
activities set forth in the contract.

Until EPA has inspected and approved the Contractor's facilities, the
Contractor may not be authorized for TSCA CBlI access away from EPA facilities.
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L.23 ADDI TI ONAL BI D/ PROPOCSAL SUBM SSI ON | NSTRUCTI ONS (EP-S 99-2) (MAR 1999)
DEVI ATl ON

a. General Instructions

These instructions are in addition to the applicable requirenents and
clauses set forth in the Federal Acquisition Regulation regarding bid/ proposa
submi ssion and | ate bid/ proposal s. Pl ease note that there are distinct
addresses desi gnated for bid/proposal subnission on the SF 33. Block 7
designates the | ocation specified for delivery of hand
carried/ courier/overnight delivery service bids/proposals while Block 8
i ndi cates the address specified for receipt of bid/proposals sent by U. S.

Mail. Bidders/Oferors are responsible for ensuring that their bids/proposals
(and any amendnents, nodifications, withdrawals, or revisions thereto) are
subnmitted so as to reach the Government office designated on the SF 33 prior
to the designated date and tine established for receipt. Bidders and offerors
are al so responsible for allowing sufficient tinme for the bid/ proposal to be
processed through EPA's internal mail distribution system described bel ow so
as to reach the designated location for bid/proposal receipt on tine. Failure
to timely deliver a bid/proposal to the EPA Bid & Proposal Room on the 6th

fl oor of the Ronald Reagan Building, which is the |ocation designated for

bi d/ proposal receipt in blocks 7 and 8 of the SF 33, wll render the

bi d/ proposal “late” in accordance with FAR 14.304 and/or 15.208 and

di sposition of the bid/proposal will be handled in accordance with FAR 14. 304
and 52.214-7 for bids and FAR 15.208 and 52.215-1 for proposals. The Bid and
Proposal roomis staffed between the hours of 8:00 am- 4:30 p.m (Mnday -
Friday except federal holidays). Bidders/Oferors are cautioned that receipt
of a bid/proposal by the Agency’s mail room or other central receiving
facility does not constitute receipt by the office designated in the
solicitation/invitation for bids.

b. US. Mil Delivery-SF 33 Block 8

Bl ock 8 on the SF 33 indicates that bids/proposals sent by U S. Mi
must be tinmely received by the Bid & Proposal Room Ml Code 3802R. Because
EPA adheres to a centralized nmail delivery system any bid/proposal subnitted
via US. Mil to the address specified in block 8 of the SF 33 is initially
routed to EPA's mail handling facility at another location in S.W Wshi ngton,
DC, and then subsequently routed to EPA's Bid & Proposal Room (Mail Code
3802R) |l ocated on the 6th floor of the Ronald Reagan Building. The Bid and
Proposal Roomon the 6th floor of the Ronald Reagan Building is geographically
distinct and is not co-located with the mail handling facility.
Bi ds/ proposals sent by U S. Miil, therefore, will not be considered “received”
until such tine as they are physically delivered via EPA's nail distribution
systemto the EPA Bid & Proposal Roomin the Ronald Reagan Buil di ng.
Bi dders/Offerors electing to utilize the U S. Mil for bid/proposal delivery
shoul d therefore allow sufficient time prior to the designated tinme and date
for bid/proposal receipt as specified in Block 9 of the SF 33 to allow for the
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internal routing of their bid/proposal to the EPA Bid & Proposal Room
All bids/proposals subnmitted other than by U S. Mil should utilize the

Hand Carri ed/ Couri er/Overni ght Delivery Service address specified in
Bl ock 7 of the SF 33.

c. Hand Carried/ Courier Delivery- SF 33 Block 7

EPA's Bid & Proposal Roomthat is designated for recei pt of hand
del i vered bi ds/proposals is |ocated on the 6th floor of the Ronald Reagan
Bui |l di ng, 1300 Pennsylvania Ave, N.W, Wshington, D.C. The Bid and Proposa
Room hours of operation are 8:00AM - 4: 30PM weekdays, except Federal holidays.
Because this is a secure area, EPA bidders/offerors/contractors and/or their
couriers/delivery personnel nust check in at the EPA visitor guard desk
|l ocated to the left of the 13 % street entrance, prior to gaining access to
the Bid & Proposal Room A properly addressed bid/ proposal, as descri bed
below, will be required for adnittance to the Bid & Proposal Room
Bi ds/ proposal s not properly addressed will be collected by the guard, and
routed to the Bid & Proposal Room through EPA's internal nmail distribution
system which will delay receipt of the bid/proposal in the Bid & Proposa
Room

d. Overnight Delivery Services- SF 33 Block 7

Bi d/ Proposal deliveries via overnight delivery services (e.g., Federa
Express, Airborne Express) nust utilize the address specified in block 7 of
the SF 33. Due to the large volune of overni ght packages delivered to EPA at
one time, all overnight delivery services deliver only to EPA' s | oadi ng dock
at the Ronal d Reagan Building, and not directly to the Bid & Proposal Room
designated for receipt of bids/proposals in block 7 of the SF 33. Fromthe
dock, packages are routed to EPA's mail roomin the Ronald Reagan Buil ding for
internal distribution, including distribution to the Bid & Proposal Room It
is inmportant to recognize that regardl ess of whether the Bid & Proposal Room
is noted on the address |abel as required by block 7 of the SF 33, overnight
delivery service packages are NOT regularly delivered directly to the Bid &
Proposal Room Because bids and proposal s nmust be physically received at the
Bid & Proposal Roomto be considered officially received, bidders/offerors
shoul d not rely upon guaranteed delivery tinmes from overni ght delivery
services as guarantees that their bids/proposals will be officially received
on tinme. Bidders/offerors remain responsible for the tinmely delivery of their
bi ds/ proposals to the Bid & Proposal Room

e. Bid/Proposal Subm ssion Labels

EPA has devel oped | abels for use on packages containi ng bids, proposals,
amendments, nodifications, withdrawals, or revisions. Use of these |abels
will facilitate the routing of bids and proposals to the Bid & Proposal Room

The | abel may be found on EPA's Office of Acquisition Managenent honepage at
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www. epa. gov/ oam under Special Interest. The |labels may be reproduced.
O ferors/bidders choosing not to use the EPA | abel s nmust ensure that the

following information is clearly indicated on the outside wapper of al
packages contai ni ng bi ds/ proposal s.
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For US MAIL:

Envi ronment al Protection Agency

Bl D and PROPOSAL ROOM Mail Code 3802R
Ariel Rios Building

1200 Pennsyl vani a Avenue, N. W

Washi ngton, D.C. 20460

Specified Date and Tinme for Receipt of Bids/Proposals: Dat e Ti me
Solicitation Number:
O feror’s Nanme and Address:

For O her Than US MAI L

U.S. Environnmental Protection Agency
Bl D and PROPOSAL ROOM Mail Code 3802R
Ronal d Reagan Bui |l di ng, 6th Fl oor

1300 Pennsyl vani a, Ave

Washi ngton, D.C. 20004

Specified Date and Tinme for Receipt of Bids/Proposals: Date Ti me
Solicitation Number:
O feror’s Nanme and Address:

L. 24 SPECI AL RONALD REAGAN BUI LDI NG PROPCSAL | NSTRUCTI ONS

Offerors who intend to deliver proposals in person directly to the
Ronal d Reagan Building (RRB) in response to this solicitation shall allow
extra time, approximately twenty mnutes to half an hour, to go through
mandatory security checks to enter the building. Proper IDw Il be required,
as well as the phone nunmbers below. The bid and proposal roomis |ocated on
the 6" floor of the RRB and is staffed from 8: 00 am t hrough 4: 30 pm Monday
through Friday with the exception of Federal holidays. |If there is no one in
the bid and proposal roomat the tine of attenpted delivery, offerors shal
use the tel ephone provided at the front desk in the | obby of the RRB to
contact the contracting officer (CO directly. Do not drop off packages
wi t hout an assurance that the package has been received either by the CO or
the bid and proposal roomstaff. This clause does not alter any standard FAR,
EPAAR or EP gui dance provided in this solicitation.

Bi d room nunbers: (202)565-4362 or (202) 564-4363

If there is no response from
the bid and proposal room
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staff contact the CO directly: Mar gi e Weat hers, (202) 564-4443

If the CO does not answer,
contact the Contract Speciali st Lenee’ Mori na, (202) 564-4436
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SECTION M - EVALUATI ON FACTORS FOR AWARD

M1 EVALUATI ON OF OPTIONS (FAR 52.217-5) (JUL 1990)

Except when it is determined in accordance with FAR 17.206(b) not to be in
the Government's best interests, the Governnent will evaluate offers for award
purposes by adding the total price for all options to the total price for the
basi c requirenents. Evaluation of options will not obligate the Government to
exerci se the option(s).

M2  EPA SOURCE EVALUATI ON AND SELECTI ON PROCEDURES- - NEGOTI ATED PROCUREMENTS
(EPAAR 1552. 215-70) (AUG 1999)

(a) The Government will perform source selection in accordance with FAR
Part 15 and the EPA Source Evaluation and Sel ecti on Procedures in EPAAR Part
1515 (48 CFR Part 1515). The significant features of this procedure are:

(D The Governnent will performeither cost analysis or price analysis
of the offeror’s cost/business proposal in accordance with FAR
Parts 15 and 31, as appropriate. |In addition, the Government wll

al so evaluate proposals to deternine contract cost or price
realism Cost or price realismrelates to an offeror’s
denonstrating that the proposed cost or price provides an adequate
reflection of the offeror’s understanding of the requirenments of
this solicitation, i.e., that the cost or price is not
unrealistically low or unreasonably high.

(2) The Governnent will evaluate technical proposals as specified in
1552. 215-71, Eval uation Factors for Award.

(b) I'n addition to evaluation of the previously discussed el enents, the
Government will consider in any award deci sion the responsibility factors set
forth in FAR Part 9.

M3  EVALUATI ON FACTORS FOR AWARD ( EPAAR 1552.215-71) (AUG 1999) ALTERNATE ||
(AUG 1999)

(a) The Government will make award to the responsible offeror(s) whose
offer conforms to the solicitation and is nobst advantageous to the Government
cost or other factors considered. For this solicitation, all evaluation
factors other than cost or price when combined are approxi mately equal to cost
or price.
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(b) Evaluation factors and significant subfactors to determine the quality
of product or service:
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1. Contract Managenment Ability (Oral Presentation) 40 points

The offeror will be evaluated based on its denonstrated ability to:
manage a |large nulti-disciplinary team over a | arge geographic area for
mul ti pl e tasks; nanage cost by order and by task; nmeet reporting requirenents
simlar to those in this contract particularily reporting on workl oad status
and staffing |l evels; nanage high volunme small dollar work assignnments
requiring quick turnaround; increase staffing to neet short and long term
requi renents; obtain and integrate specialized |labor; train and maintain a
well-qualified staff; conmunicate effectively with custoners; and neet the
contractual requirenments by explaining and denonstrating how simlar
requi renents were satisfied in the past.

2. Technical Ability (Oral Presentation) 35 points

The offeror will be evaluated on its denobnstrated technica
ability to performthe followi ng START SOWt asks:

Cheni cal Enmergency Response

Ol Spill Enmergency Response

Renoval Support

Prelimnary Assessment/Site | nspection/Expanded Site |nspection
Hazard Ranki ng System National Priority List Packages

Counter Terrorism

3. Personnel (Witten Proposal)

O ferors will be evaluated, based on the information subnitted under
Clause L.12.111., relating to the qualifications of personnel, how they
propose to performthe contract with their personnel and their approach to
pl anni ng, organi zing and performing the contract to fulfill the requirenents
of the contract in an effective, efficient and responsi ve manner

4. Response to Sanple Scenarios and Pop-quiz Questions (Oral Presentations)

The offerors shall be evaluated on their technical know edge and
under standi ng of the Statement of Wbrk as denonstrated during the ora
presentation with regards to their approach and response to the two (2)
Scenarios and six (6) Pop-quiz questions. Oferors shall be eval uated based
on their understandi ng of the subject matter, approach, resource requirenents,
del i verabl es, and schedul e by denonstrating the manner in which work woul d be
acconpl i shed using tasks identified in the SON

a. Scenarios | & |1 30 points
For Scenario |, offerors will be evaluated on how they would
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conduct and support a Renoval Assessnent.

For Scenario Il, offerors will be evaluated on how they would
conduct and support a conbined Prelimnary Assessnent and Site
I nspection.
b. Response to Six Pop-quiz Questions 30 points
O ferors will be evaluated based on their response to the six (6) Pop-
qui z questions which will focus on acconplishing the requirenents of the SOW

Each question is worth five (5) points.
5. Past Performance (Witten Proposal) 10 points

O ferors will be evaluated based on information collected pursuant to
Clause L. 11 for their past performance under existing and prior contracts and
subcontracts for simlar products or services. The Past Performance
Questionnaire described in Attachment 11 will be used to collect reference
i nformati on and describes the type of information that will be collected from
references and what the Past Performance evaluation will be based on. As
indicated in Clause L.11, the Governnent may al so obtain and evaluate offerors
based on information obtained from other sources.

6. Small Di sadvantaged Busi ness Participation Factor 5 points
(Witten Proposal —See L. 20)

O ferors will be evaluated based on the denonstrated extent of
participation of small di sadvantaged busi ness (SDB) concerns in the
performance of the contract in each of the authorized and applicable Standard
I ndustrial Classification (SIC)/North American Industry Cl assification System
(NAICS) Major Groups as determined by the Departnment of Commerce. As part of
this evaluation, offerors will be eval uated based on:

(1) The extent to which SDB concerns are specifically identified to
participate in the performance of the contract;

(2) The extent of the comritnent to use SDB concerns in the performance

of the contract (enforceable comitnents will be wei ghed nore heavily than
non- enf orceabl e comitments);

(3) The conplexity and variety of the work the SDB concerns are to
perform under the contract;

(4) The realismof the proposal to use SDB concerns in the perfornmance
of the contract; and

(5) The extent of participation of SDB concerns, at the prine contractor
and subcontractor level, in the performance of the contract (in the authorized
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and applicable SIC/ NAICS Major Groups) in terns of dollars and percentages of
the total contract val ue.

M4 EVALUATI ON OF STANDARD OPERATI NG PROCEDURES

As set forth in Section L of this RFP, the offeror is required to submt the
fol | owi ng:

1. Organi zational Conflict of Interest Plan

2. Qual ity Managenent Pl an

3. Smal | Busi ness and Snal |l Di sadvant aged Busi ness Concerns Subcontracting
Pl an

4, Heal th and Safety Pl an

5. Procedures for Handling Confidential Business Information

6. Organi zati onal and Operational controls for providing 24 hour response

capability for CERCLA, OPA and counter terrorism emergencies

7. The list of all technical equipnent, field and office, and vehicles and
facilities the offeror currently has in its inventory necessary to
performthis contract.

8. The offeror’s plan to obtain the technical equipnent, field and office
and vehicles and facilities necessary for contract performance the
of feror currently does not have in its inventory.

9. The offeror’s plan for maintaining and calibrating technical equipnent
necessary for responding to emergency response actions.

The acceptability of these plans and controls will be considered as part
of the responsibility determ nation undertaken prior to contact award to
deternmi ne wether an offeror neets the responsibility standard set forth in FAR
Sub-part 9.104. An offeror whose plans or procedures are not acceptable at
time of award will be considered non-responsi ble and ineligible for award.
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ATTACHMVENT 1

START 2 - STATEMENT OF WORK FOR REG ON VI I
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United States Environmental Protection Agency
REGION VIII

Statement of Work
Superfund Technical Assessment & Response Team

(START-2)
for REGION V11
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. INTRODUCTION

A. ACRONYMS
ACP Area Contingency Plan
ARARSs Applicable or Relevant and Appropriate Requirements
BA Brownfield Assessment
CAA Clean Air Act

CERCLA Comprehensive Environmenta Response, Compensation, and Liability Act of 1980
CFR Code of Federd Regulations

CLP Contract Laboratory Program

COR Contracting Officer's Representative

CRP Community Relaions Plan

CSA Chemicd Sefety Audit

CWA Clean Water Act

EE/CA Enginesring Evdudion/Cogt Andlyss

EPA Environmenta Protection Agency

EPCRA Emergency Preparedness and Community Right to Know Act

ERNS Emergency Response Notification System

ES Expanded Site Ingpection

FEMA Federd Emergency Management Agency

FOIA Freedom of Information Act

FRP Federal Response Plan

GIS Geographicd Information System

HRS Hazard Ranking System

1A Integrated Assessment

IRIS Integrated Risk Information System

JC Joint Information Center

MOU Memorandum of Understanding

NCP Nationd Oil and Hazardous Substances Pollution Contingency Plan

NPL Nationd PrioritiesList

NRT-1 Nationd Response Team Hazardous Materias Emergency Planning Guide, March 1987

NRT-1A Nationa Response Team Criteria For Review Of Hazardous Materias Emergency Plans,
May 1988

OPA Oil Pallution Act

OoSsC On-Scene Coordinator

OSHA Office of Safety and Hedth Adminigtration

OSWER Office of Solid Waste and Emergency Response
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Quadlity Control

Regiond Contingency Plan

Resource Conservation and Recovery Act
Remedid Investigation

Remedid Investigation/Feasibility Study
Remedid Project Manager

Regiond Response Center

Regional Response Team

Superfund Amendments and Reauthorization Act
Site Inspection

Site Ingpection Prioritization

Spill Prevention Controls and Countermeasures
Superfund Technical Assessment & Response Team
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B. BACKGROUND

Under the authority of the Comprehensive Environmenta Response, Compensation, and Liability
Act (CERCLA or Superfund) of 1980, as amended; Section 311 of the Clean Water Act (CWA), as
amended by the Oil Pollution Act of 1990 (OPA); Subtitle | of the Resource Conservation and
Recovery Act (RCRA) and pursuant to the National Oil and Hazardous Substances Pollution
Contingency Plan (NCP); and Presidential Decison Document (PDD) #39, the Environmental
Protection Agency (EPA) has been delegated the responsibility to undertake response actions with
respect to the release or threat of release of ail, petroleum products, hazardous substances, or
pollutants and contaminants, that pose an actua or potentia threat to human hedth or welfare, or to the
environment. EPA isrespongble for conducting evauations and cleanups of uncontrolled hazardous
substance digposal sites and placing those that are considered to pose a Sgnificant threet to the public
hedlth or the environment on the National Priorities List (NPL).

In addition, EPA has authority, under the Emergency Preparedness and Community Right-to-
Know Act (EPCRA), the Robert T. Stafford Natural Disaster Act pursuant to the Federal Response
Pan (FRP), and other laws, to help address and/or mitigate endangerment of the public hedth, welfare
or environment during emergencies and natura disasters, and to support states and communitiesin
preparing for responses to releases of ail, petroleum products and hazardous substances.

C. PURPOSE

The purpose of this contract isto provide advisory and assistance services to federd officias
responsible for the activities described in the background.

D. SCOPE

The contracting officer will issue work assgnments or technica direction documents for al work
required under this contract in accordance with the terms and conditions of the contract. The
contractor shal submit al andyses, options, recommendations, reports, and training materias required
under this contract in draft for review by the contracting officer or the contracting officer’s
representative (COR) prior to use or digribution. The Government will make dl fina regulatory,
interpretive, and policy decisions resulting from contractor-provided advice and assistance under this
contract. The contractor shall not publish or otherwise release, use, or disclose any work product
generated under this contract without obtaining EPA’s express written gpprovad. When submitting
reports that contain recommendations, the contractor shall:

C explanor rank policy or action dternatives
C  describe procedures used to arrive at recommendations
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summaxrize the substance of ddiberations
report any dissenting views

list sourcesrelied upon
detail the methods and considerations upon which the recommendations are based

TECHNICAL REQUIREMENTS

Technical requirements under this contract include assessment; response; preparedness;

prevention; enforcement; technica support; data management; and training activities, as discussed
below. All technica work will be managed by a COR.

A. CERCLA ASSESSMENT ACTIVITIES

The task list below addresses the generic assessment tasks which may be ordered through

work assgnments or TDDs in support of SectionsI1.A.1. through [1.A.11. More specific
requirements follow the generic lis for:

<O O O OO0 O OO OO

Removd Site Evaduations

Prdiminary Assessments

Site Inspections (S)

Combined Preliminary Assessment/ste Inspection
Site Ingpection Prioritization

Integrated Assessments

Brownfiedld Assessments

Expanded Site Inspections

Remediad Investigation/Feasibility Studies

Hazard Ranking Systen/Nationa Priorities List Packages
Enforcement Support

Assessment Task List

More specificdly, the contractor shdl:

1.

N

locate and review files of waste generator(s)/site owner(s)/ste operator(s) and other documents
relating to past operator(s), (for example, deeds, court transcripts)

locate and review files of Sate and loca authorities, other federd agencies, and interested parties
using COR-agpproved protocols, interview site owner(s)/operator(s), satefloca officids,
residents, and other interested parties

provide awritten record of Potentially Responsible Party (PRP) identification efforts for EPA to
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determine codt ligbility
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10.
11.

12.

13.

14.
15.

16.

17.
18.
19.
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conduct off-gte perimeter visud observation of the Site

obtain Ste access documentation from affected parties utilizing region specific

protocols

using COR-gpproved protocols, conduct a site vidt to identify al potential hazards document site
conditions with written and visual documentation (for example., 35mm cameraand/or [VCR] or 8
mm video camcorder, sketches, logbook description, or digital camera)

provide recommendations and options regarding:

whether an immediate threeat to public hedlth or the environment exists

potential need for aremova action

further invedtigation

no further action

Sate referra

referrd to other federd agencies

referral to other EPA programs

fadility actions

other actions

identify site characteristics (for example, populations, sengtive environments, Ste usage, hydro
geologica and meteorological conditions, and other pertinent Site conditions)

identify pollutant dispersa pathways

identify extent of contamination (for example, soil, weter, air, groundwater, sediments and lagoon
dudge)

develop a hedth and safety plan for fidd activities which complies with Office of Safety and
Hedth Adminigtration (OSHA) and locd hedlth and safety requirements

develop and submit a site sampling and Quality Assurance (QA) plan for field activities to ensure
the usability of the data for assessment purposes

conduct both on-gte and/or off-gite environmental sampling activities

provide andyticd servicesto include:

C Contract Laboratory Program (CLP)

C non-CLP,

¢ fidd screening,

C mobile [aboratories

identify and address data gaps required to meet EPA assessment objectives, (for example,
background levels, applicable or relevant and appropriate requirements (ARARS), groundwater
informetion)

ingal monitoring wells and/or piezometer

perform ar monitoring

perform andytica datavdidation

<O O O OO0 0O O
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20. conduct geophyscd surveysinvestigations
21. generae preliminary HRS score
22. andyze Sterisks regarding whether Ste contaminants pose a current or potentia risk to human
hedlth and the environment in the absence of any response action to include:
C contaminant identification
C exposure assessment
C toxicity assessment
C risk characterization
provide information necessary to determine whether or not response is necessary a the site, provide
judtification for any response action proposed, and explain what exposure pathways need to be
addressed
23. provide ahazard ranking system screening in accordance with EPA OSWER Directive 9345.1-
07 (November 1992), “The Hazard Ranking System Guidance Manud” using the PREScore
software
24. report the draft score to the EPA COR prior to proceeding with the forma Hazard Ranking
System (HRS) package
25. prepare adraft HRS package to include:
C Stesummary
C PREScore HRS score sheets
C documentation record
C figures
G maps
C references
26. dispose of investigation derived wastes, in accordance with EPA guidance (Managing
Investigation Derived Wastes for Site Ingpections - Office of Solid Waste and Emergency
Response [OSWER] Directive 9345.3-02)
27. provide cogt andyss/information for response dternatives
28. provide Ste security to prevent unauthorized access of any persons or animas to preserve public
safety. Site security may include, for example, fencing, or armed or unarmed security services
29. identify contamination or potentia contamination associated with illegd drug labs, explosions, or
Fills
30. complete and maintain documentation of al contractor actions taken or assgned consistent with
the NCP for cost recovery purposes. Make available to federd trustees of affected natural
resources information and documentation to assist the trustees in the determination of actua or
potentia natura resource injuries. Documentation shal provide:
C the source and circumstances of the release
C theidentity of responsible parties
C the response action taken
C an accounting of contractor costs incurred in support of EPA response actions
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PR- HQ- 00- 10532

¢ theimpacts and potentia impactsto the public health and welfare and the environmen.
locate and review exigting Ste, facility and/or release data

identify potentialy responsible parties (PRP)(9)

andyze PRP documents and actions for compliance with enforcement actions

andyze the accuracy, timeliness and completeness of PRP reports

document PRP activities and provide negotiation support

provide hedth indication sampling and anayds, for example blood, urine, and hair samples
provide site communications (for example, radios, repesaters, commercialy available radio
systems, telephones, pagers)

perform nuclear/biologica/chemica sampling and andyss

conduct human indicator sampling

assigt in search and rescue efforts

provide engineering design products and services

Removal Site Evaluations

The contractor-produced Site eva uations and preliminary assessment reports provide the COR

with technica, human and environmentd threet information necessary for the COR’s determination of
the need for remova or other response actions. Sections 300.410 and 300.305 of the NCP include
the removal Ste evauation and preliminary assessment requirements. The contractor shdl perform
remova Ste evauations in conformance with the following:

EPA OSWER Directive 9360.3-08, “ Superfund Remova Procedures/
The Remova Response Decison: Site Discovery to Response Decison”

Region specific guidance, available in Region'slibrary.

More specificaly, the contractor shal collect and document technica information for oil spill

discharges or threats thereof, and hazardous substance or pollutant/contaminant releases, or threats
thereof. For example:

2.

C dtecharacterizations

C meagnitude of the incident

C extent of contamination

C migrdion pathways

C weather conditionsimpacting Ste
C potentidly affected populations

Preliminary Assessments (PA)
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The contractor shal perform PA activities, in conformance with:

OSWER Directive 9345.0-01A, “Guidance for Performing Preliminary
Assessments Under CERCLA”, dated September 1991; and,

Region-specific requirements, available in Region's library.
More specificdly, the contractor shdl:

review past and present facility waste handling practices and permit history

document the presence, quantity, type, or absence of uncontained or uncontrolled hazardous
substances on Site, and releases to the environment

identify pollution dispersal pathways, determine pathway-specific receptors and

surrounding population density

locate other environmentaly sengitive receptors (for example, wetlands and endangered species)
Site I nspections

The purpose of the Sl isto incorporate and build upon the objectives of a PA, and may require

the collection of samples or the evauation of existing andytica datato evduate Ste conditions. The
contractor shal perform Sl activitiesin conformance with:

oo oo

EPA/540-R-92-021, "Guidance for Performing Site Inspections Under
CERCLA", dated September 1992; and,

Region specific requirements, avalable in Region's library.
More specificdly the contractor shdl:
identify releases that pose no sgnificant threet to public hedth or the environment
andyze the potentia need for removad action
collect or develop data for the COR to evauate the release pursuant to the HRS
collect data required for the COR to better characterize the release for more effective and rapid
initiation of the remedid investigation/feagbility Study (RI/FS) or response
Combined PA/S

As ordered, the contractor shal perform preliminary search and field activities outlined in the PA

and Sl sections above into one effort.
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5. Sitelngpection Prioritization (S P)

The purpose of the SIP -- an intermediate Step in the Ste assessment program to update old Sis
(for example, SIs completed prior to the revison to the HRS) on a discrete universe of Sites,
-- iIsto gather any additiond information necessary to help set priorities among Sites assessed under the
old HRS scoring system. The contractor shadl perform SIP activities in accordance with:

Page 1-14



PR- HQ- 00- 10532
OSWER Directive 9345.1-15FS* Site Ingpection Prioritization Guidance” (August 1993),
as amended, and
Region-specific requirements, available in the Region’s library
More specificdly, the contractor shdl:
ForaLeved A SIP.
update or revise the HRS Score

identify data gaps
c. recommend additiona data collection activities

o

ForalLeve B SIP
update or revise the HRS Score
perform desktop data collection to support the revised score

o

ForaLevel C SIP:

update or revise the HRS Score

identify data gaps

perform desktop data collection to support the revised score
perform sampling (data collection)

oo oo

6. Integrated Assessments(IA)

The purpose of an |A isto gather data that meets the requirements of both aremova site
evaduation and remedid Steingpection at the same Ste. The data gethering effort may require fied
screening and full CLP andlysis of samples. The contractor shal perform the relevant tasks  described
in the Assessment Task Ligt in conformance with the following:

“Integrating Remova and Remedia Site Assessment Investigations’, OSWER
Short Sheet 9345.16FS, September 1993;

Removd Site Evauation and Site Ingpection documents referenced above

Region specific guidance, avalable in the regiond library
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7. Brownfield Assessments (BA)

The Brownfields are abandoned, idled or underutilized industrial and commercid facilities. The
purpose of the Brownfield assessment is to streamline Ste investigation and to characterize Ste
conditions. The BA will not involve collection of data associated with HRS package preparation. The
objectives of aBA areto identify:

the nature and extent of contamination on-site
the risks posed by the contamination

potentia aternatives for cleanup

costs of cleanup options for site redevelopment

<O O OO

The contractor shdl perform BAs in conformance with the following:

“Integrating Brownfields and Traditional Site Assessment”, #9230.0-81,
EPA 540-F-96-028, January 1997,

“Guidance for Performing Site Ingpections Under CERCLA”
EPA 540-R-92-021, September 1992;

“Road Map to Undergtanding Innovative Technology Ogptions for Brownfields
Investigation and Cleanup”, EPA 542-B-97-002;

Region specific requirements, available in Region'slibrary;
Brownfields Quality Assurance document (EPA 540-R-98-038).

“Standard Practice for Environmental Site Assessments; Phase | Environmentd Site
Assessment Process’, ASTM, E 1527-94

“Environmental Site Assessments: Phase |l Environmental Site Assessment
Process, ASTM”, E 1903-97

8. Expanded Site Inspections (ESI)
The purpose of the Expanded Site Inspections (ES) isto provide the additiona information

required to support preparation of an HRS package for NPL listing. The contractor shal perform the
relevant tasks for an ESl as described in the Assessment Task Ligt in conformance with the following:
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EPA 540-R-92-021, “ Guidance for Performing Site Ingpections Under CERCLA”,
dated September 1992

Region-specific requirements, available in Region's library
9. Remedial Investigation/Feasbility Study (RI/FS)

An RI/FSisan extensve assessment conducted at sites which are proposed/added to the NPL.
The purpose of an RI/FSisto develop the data necessary to support the selection of aremedy to
eliminate, reduce, or control risks to human hedth and the environment. The contractor shal perform
the relevant RI/FS tasks described in the Assessment Task Ligt in conformance with the following:

“EPA Guidance for Conducting Remedid Investigations and Feasibility Studies
Under CERCLA, Interim Find”, U.S. EPA, Office of Emergency and Remediad
Response, October 1988, OSWER Directive No. 9355.3-01.
10. Hazard Ranking System/National PrioritiesList Packages (HRSNPL)

The contractor shdl perform the rdlevant HRS/NPL tasks described in the Assessment Task List
in conformance with the following:

EPA OSWER Directive 9345.1-07, November 1992, "The Hazard Ranking
System Guidance Manud"

11. Enforcement Support

The contractor shdl perform the relevant enforcement support activities described in the
Assessment Task Lidt.

B. RESPONSE ACTIVITIES

The task list below addresses the generic response tasks which may be ordered through work
assgnments or TDDs in support of Sections 11.B.1. through 11.B.9. More specific requirements follow
the generic lig for:

¢ Emergency Response
¢ Oil Spill Response
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11.

12.

13.

14.

15.

16.

17.
18.
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Minor Containment

Fund-lead Remova Actions

Potentidly Responsible Parties Removd Actions
Counter Terrorism Response

Federd Disaster Response

Regiona Response Center Support
Enforcement Support

Response Task List

More specificdly, the contractor shal:

collect facts regarding the discharge or release, to include its source and cause

identify potentidly responsible parties

andyze the nature, amount, and location of discharged or released materids

andyze the probable direction and time of travel of discharged or released materids

anayze whether the discharge isaworst case discharge in accordance with Sec. 300.324 of the
NCP

identify the pathways to human and environmenta exposure

andyze the potential impact on human health, welfare and safety, and the environment posed by
the release of hazardous substances, contaminants or pollutants, and discharge of oil

provide analysis of discharges or releases posing a substantia threet to the public hedth or welfare
of the United States

anayze the potential impact on natura resources and property

document costs incurred by the contractor for the response actions

collect or review data such as Site management practices, information from generators,
photographs, historical photographic andyses, literature searches, and persond interviews
identify active or historica facility processes or operations that may contribute to the release or
threat of release of hazardous substances, pollutants, contaminants, or discharge of oil

develop optionsto abate, prevent, minimize, stabilize, mitigate, diminate or remove the threat of a
release to public hedth or welfare or the environment

prepare a sampling plan which describes the number, type, and location of samples and the type
of andyses (for example, sampling and andysis plans for collection of multi-media environmental
samples; chemica product or waste; ail or other materials)

observe and document federd, state, and private actions taken to conduct a response action
recommend options for the use of specia teams and other ass stance described in Section
300.145 of the NCP

disseminate EPA-gpproved information to the public

collect, anadlyze and vdidate data in accordance with EPA standard methods for sample andysis
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35.
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develop Site specific Hedth and Safety Plans (HSPs)

develop hedth and safety procedures for response activities, such as OSHA levels of protection
asociated with aste

monitor and measure COR-identified chemicals and anadyze potentia exposure conditions
recommend waste disposa options

review completeness of disposal documentation, such as manifests, waste profile data and other
information

obtain permits from federd, state or loca agencies, associated with the contractor’ s response
activities

provide expert testimony

provide site security to prevent unauthorized access of any persons or animals to preserve public
safety, such asfencing, or armed or unarmed security services

input contractor’s costs using the EPA cost tracking software, Remova Cost Management
System (RCMYS)

conduct file reviews (for example, federd, state and loca agency records) to obtain background
information to analyze releases of hazardous substances, pollutants, contaminants or oil

anayze PRP response documents and actions

andyze the accuracy, timeliness and completeness of PRP reports

document PRP activities and provide negotiation support

verify PRP compliance with enforcement orders

identify loca and dected officids

conduct deed and title searches

conduct waste profile analyses

Emergency Response

The contractor shall perform the response tasks listed above to provide technicd advice, findings,

facts, recommendations and options to the EPA COR. The contractor shall maintain 24-hour, seven
day aweek response capability to respond to discharges/releases or threatened discharges/releases as
defined in Subparts D and E of the NCP. Response times required will be determined by the COR and
will vary from (**regions will establish the time ranges**).

2.

Oil Spill Response
The contractor shal perform the tasks listed in the Response Task List during an il spill reponse.
Minor Containment

These actions are short in duration (generdly not exceeding **40** hours per assgnment) and
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provide temporary stabilization prior to the mobilization of other responders.
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The contractor shal contain and stabilize minor releases of oil or hazardous substances, such as
leaking containers (55 gdlon drums, barrels, and smdler containers); oil discharged to waterways, or,
spillsto soil.

4. Fund-lead Removal Actions

The contractor shdl perform the tasks listed in the Response Task List during Fund-leed remova
actions.

5. Potentially Responsible Parties Removal Actions

The contractor shall perform the tasks listed in the Response Task List during Potentialy
Responsible Parties remova actions.

6. Counter Terrorism

The contractor shal perform the tasks listed in the Response Task List during Counter-terrorism
remova actions.

7. Federal Disaster Response

The contractor shall perform the tasks listed in the Response Task List during Federd Disaster
Response.

8. Regional Response Center Support

The contractor shall provide support to the Regiona Response Center (RRC) and the Emergency
Response Natification System (ERNS) during mgor spills, or releases, periods of multiple emergencies
within the Region, disasters and terrorist acts. This includes support for Emergency Operation Centers
and Joint Operation Centers under the FRP and Nationa Contingency Plan.

More specificdly, the contractor shdl:

a.  collect and compile data from spill reports, pollution reports (POLREPS) and spill notification
phone lines

b. provide COR-approved information to the state, local or natural resource trustee agencies

input data from spill reports

d. provideinformation to COR:

o
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C for (Freedom of Information Act) FOIA request responses
C toevduatefadilities reease history for the ERNS

9. Enforcement Support

The contractor shdl perform the relevant enforcement support activities described in the Response
Activities Task Lig.

C. PREPAREDNESSAND PREVENTION ACTIVITIES

Preparedness and prevention activities involve specia preparedness issues and respongbilities
such as counter-terrorism, regulatory responsbilities such as spill prevention control and counter
measures and facility response plans and contingency planning such as area plans and Regiond
Contingency Plans and Regional Response Team support to the OSC.

The contractor shal participate in audits or ingpections to identify and document violations of
environmental laws as prescribed by the Genera Duty clause in Section 112R of the Clean Air Act
(CAA), Titlelll, Section 1. The EPA will make dl fina determinations regarding violations or
compliance issues.

The task list below addresses the generic tasks which may be ordered through work assgnments.
More specific requirements follow the generic lig for:

Counter Terrorism/Domestic Preparedness and Prevention

Chemica Emergency Preparedness and Prevention

Contingency Plans

Chemicd Safety Audits

Accident Investigations

Spill Prevention Controls and Countermeasures/Facility Response Plan Reviews and Inspections
Oil Program Activities

Risk Management Planning/Generd Duty Inspections

O O OO 00 OO

Lo

Counter Terrorism/Domestic Preparedness and Prevention

The contractor shdl perform the following tasks to increase awareness and preparedness
among responders at the Federd, state, and local levels of the potentia threat posed by nuclear,
biologicd, incendiary, chemica and explosive terrorism and to develop programs and procedures to
prevent and prepare for deliberate releases resulting from terrorist incidents in accordance with the
following guidance documents:
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C Presidential Decision Directives #39, #62, #63, and #67

C U.S. Palicy on Counter-terrorism, dated June 21, 1995, (http://www.ciao.gov/r esour ces.
html)

C Title X1V of Public Law 104-201, The Defense Againgt Weapons of Mass Destruction Act,
aso known as Nunn-Lugar-Domenici

C Other programs, such as the NCP and the FRP.

C “EPA’sRolein Counter-Terrorism Activities’, EPA 550-F-98-014, February 1998,
(http:/Mvww.epa.gov/swer cepp/factsheets/ct-fetsh.pdf).

More specificdly, the contractor shdl:

support state and local responders in planning for emergencies associated with wegpons of mass
destruction

provide logistica support for key federd partners during meetings and/or training exercises
research and analyze state-of-the-art response technology for gpplication and utilization in a
potential or actud terrorist threat or act

conduct counter-terrorism preparedness smulation drills and document lessons learned

identify existing preparedness and emergency response management system and capabilities at
the federd, regiond, State, triba, and locd levels and offer options for utilization

Chemical Emergency Preparedness and Prevention
The contractor shdll:

review compliance of federd, state and loca contingency and response plans prepared under the

CAA, EPCRA, CERCLA, OPA, FRPand NCP with the requirements described in Nationa

Response Team Criteria For Review Of Hazardous Materials Emergency Plans, May 1988

(NRT-1A) www.nrt.org and in integrated contingency plan guiddines available from the regiond

office

anayze ERNS data and conduct EPCRA inspections for use in EPCRA enforcement case

support

provide logistical support for loca, regiond, nationa, and internationa preparedness planning.

For example:

C coordinate Nationa Response System activities including drills which may involve
government/private and U.S./Mexico and U.S./Canada border cities

C generate Geographica Information System (GIS) documentation

C generate bilingud documentation

C provide trandation services

C conduct outreach activities for regulated facilities, federd, state, triba and local agencies, and
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the public about the requirements associated with Chemica Emergency Preparedness and
Prevention program

3. Contingency Plan

There are severd types of contingency plans. The primary contingency plansare: the Nationd
Contingency Plan (NCP), which includes the FRP and Federal Radiological Emergency Response
Plans (FREPS); Regiona Contingency Plans (RCPs); and the Area Contingency Plans (ACPs). These
plans are avallable for ingpection at EPA regiond offices.

The contractor shal:

a.  draft updates to the RCPs in accordance with 40 CFR 300, the NCP

b. deveop contingency plan exercises

C. draft revisonsto ACPs and sub-area plans, incorporating comments and Area Committee
changes into the plans

d. compilealist of response resources

e. survey, compile and vdidate economicaly and environmentaly sendtive arealocation information
in accordance with COR provided criteria

f.  identify and anayze plansfor the use of dternative technologies

0. dedgnand andyze contingency plan drills and exercises using the Nationa Strike force
Coordinating Center Pollution Response Emergency Preparedness Guiddines

h.  provide threat assessment, hazard, risk, and vulnerability andyses for spillsinto the environment

i.  perform plume modding for chemica rdeases into water and air

J.  providetechnical and logigtica support to state or local response organizations in the development
of ste specific contingency plans

4. Chemical Safety Audits

Chemicd Safety Audit (CSA) program information is available in EPA Publication
550-F-93-005, March 1993, CHEMICAL SAFETY AUDIT PROGRAM - Fact sheet
(http://www.epa.gov/swercepp/factsheets/csatxt).

Using COR-gpproved protocols, the contractor shall:

a.  provide safety plansfor Stevists

b. interview facility personnd regarding background information, facility processes and standard
operating procedures

c. review and document observations and conclusions of on-gite facility operationsto include:
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C employee awareness of chemical and process hazards
C process characterigtics

C emergency planning and preparedness

C hazard evauation and release detection techniques

C operations and emergency response training

¢ facility/corporate management structure

C preventive maintenance and ingpection programs

C community notification mechanisms and techniques

5. Accident Investigations
A mgor chemicd accident is one which:

C resultsin one or more human fatdities,

C resultsin the hospitdization of three or more workers or members of the public;

C causss property damage on or off the facility initidly estimated at $500,000. or morein totd;

C presents a serious threat to worker health or safety, public hedlth, property, or the environment

C has dgnificant off-site consequences, such as large-scale evacuations or protection-in-place
actions, closng of mgor trangportation routes, substantid environmenta contamination or
subgtantia effects on wildlife or domesticated animass (for example, injury or deeth) ; or

C isan event of sgnificant public concern

These investigations must document evidence of the caus(s); assess safety and accident
prevention systems; record the equipment involved in the accidents; and provide options for corrective
measures. The following tasks shdl be conducted in accordance with the MOU between EPA and
OSHA at (http://www.epa.gov/swer cepp/pubs/oshaimou.html).

Using COR-gpproved protocols, the contractor shall:

a.  provide safety plansfor ste vistsfor the purpose of conducting accident investigations
b. invedtigate and compile information on mgor chemica accidents to include:
C provideinformation to document violations of law(s) and recommend actions to correct the
violaions
C examine facility records
C andyze equipment design, drawings, specifications and records
C record and analyze the engineering basis for chemica process safety systems
C. write accident investigation reports to include:
C adescription of the accident
C adescription of the response to the accident
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C further planned activities

C laboratory test results

C discussion of the probable root cause(s) of and contributing factors to the accident

C observaions and findings

C recommendations for enhancing chemica safety, emergency preparedness, and prevention of
chemica accidents, both facility-specific and industry-wide

Spill Prevention Controls and Counter measur e/Facility Response Plan Reviews
and I nspections

Using COR-gpproved protocols, the contractor shall:

a

review SPCC plans and Facility Response Plans to andyze and document compliance issues with
EPA Qil Pollution Prevention Regulation

(http:\\www.law.cor nell.edu/cfr /40p112htm#40p112s7)

conduct on-gte facility surveys and SPCC/Facility Response Plans compliance ingpections
document observations and conclusions of each facility inspection/survey performed, and
complete data forms

prepare draft notices to facilities of compliance, non-compliance, or violations

provide enforcement support

Oil Program Activities

The contractor shdl perform the oil program activities set forth below in accordance with: Section

311(j)(5) of the CWA and Section 2101 of title 46, U.S. Code.

Using COR-gpproved protocols, the contractor shal:

Identify atank vessdl or an onshore facility that, because of its location, could reasonably be
expected to cause subgtantia harm to the environment by discharging into or on the navigable
waters and/or adjoining shordlines.

conduct seminarsg/give presentations to community groups and industry on the impact of the Qil
Pollution Act and related subjects

coordinate and participate in drills and smulations a oil storage facilities

Risk M anagement Planning/General Duty | nspections

The contractor shal perform the following tasks in accordance with the guiddines for the Risk

Management Program/General Duty Inspection activities required under Section 112(r) of the CAA
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Amendments of 1990 and 40 CFR Part 68. Generd information related to Section 112(r) can be
found at (http://www.epa.gov/swercepp/pubs/caa-fags.html).

More specificdly, the contractor shdl:

Provide technical information directed a the regulated community to regulated facilities, federd,
date, tribal and loca agencies, and the public

Anayze Risk Management Plans (RMPs)/Generd Duty Inspectionsto identify interna
inconggtencies in data submitted, potentia problems based on facility accident histories, and
unusud data (e.g., fallureto list appropriate hazards under the prevention program)

Complete a COR-provided audit checklist summary and provide a draft report, referencing
violaionsin regard to the CAA Section 112(r) and 40 CFR Part 68 and options for corrective
actions a the facility

Conduct RMP/Genera Duty field ingpections to include an on-site andlysis and documentation of:
processes and storage areas, employee interviews, manager and supervisor interviews, traning
and maintenance records; operating procedures of engineering processes and rel ease prevention
messures, and hazards

REGIONAL RESPONSE TEAM SUPPORT

The Regiond Response Team (RRT) is comprised of federa and state as well as representatives

of the response community, loca governmenta agencies and interested members of the genera public.

N

The contractor shdl:

andyze and document the extent of an incident, the potential hazards, type of resources needed
and the actions of the Responsible Party(ies) to respond

draft POLREPS, and lessons learned reports

design, develop, prepare, analyze and report observations of planning, training and drills/exercises
to provide options for preparedness and operationa readiness of the RRT and the response
community within the region

anayze responses to discharges of oil and releases of hazardous substances pollutants or
contaminants, assess equipment availability; readiness and coordination among RRT member
agencies, other public and private agencies

document and andyze plans and planning efforts for the Regiond Contingency Plan, Area Plans
and specid subject plansto include but not limited to:

C the Emergency Support Function # 10

C Hazardous Materidsto the FRP

C the Federad Radiologicd Emergency Response Plan
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¢ Counter-terrorism plans

C useof chemica counter-measuresin spill response

provide logistical support for scheduled RRT meetings to include, but not limited to:
C select and reserve meseting space

C arange Site tours and mesetings

C deveop visud aidsto include computer driven presentations

C document technical meeting minutes

C provide atechnicad summary of the meeting

¢ attend scheduled RRT mesetings

develop and update the RRT mailing ligt, an RRT e-mall ligt, and an email group digtribution
capability to send EPA-authorized notices

TECHNICAL SUPPORT ACTIVITIES

The list below addresses the technical support activities which may be ordered through work

assignments. More specific requirements follow the generic lig.

The contractor shdl provide information, analyses, options and recommendations for implementing

emerging technologies and maintaining program currency.

<O O O OO0 0O OO

=

o

Genera Technicd Support

Multi-media Surveys and Inspections

Treatability Studies

Engineering Evauations and Cost Andyses
Continuous Releases

Public Participation Support

Site Discovery Programs

Environmental/ Ecologica Evaduations

Assessment of Human Hedlth and Ecologicd Risks
Adminigtrative Record Support

General Technical Support
identify, andyze and recommend for implementation emerging technologies
provide information, analys's, recommendations and options for maintaining program currency

and program improvements.

Multi-media Surveys and I nspections
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accompany the COR during on-site facility surveys and inspections at Sites, facilities or releases
where hazardous waste contaminants or pollutants are managed, treated, stored or disposed of
using COR-approved protocols, record and document compliance with applicable or rlevant and
appropriate federal and state requirements related to environmenta statutes such as Resource
Conservation and Recovery Act or the Clean Water Act (CWA)

compile multi-media checklists to be used at Stes, facilities or releases
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Treatability Studies

Treatability studies are conducted to:

obtain datato develop and evauate trestment aternatives

support the design of selected response dternatives

reduce cost and performance uncertainties for treatment alternatives

The contractor shal perform treatability studiesin conformance with the following:
“Guide for Conducting Treatability Studies Under CERCLA”, EPA/540/R-92/071A
OSWER DIRECTIVE-9380.3-10, NTIS Order Number: PB93-126787INX
Engineering Evaluations and Cost Analyses

The contractor shal conduct EE/CASs tasks in conformance with:

“ Guidance on Conducting Non-Time Critical Remova Actions Under CERCLA” (8/93),
EPA 540-R-93-057.

The contractor shdl conduct engineering evauations and cost analyses (EE/CAS) to include:
dte characterizations
addressing remova action objectives and identification of dternatives
identification of ARARS
andysis and comparison of remova action options for cost effectiveness and implementability

Continuous Releases

Using COR-approved protocols, the contractor shall monitor the reporting of continuous rel eases

asdefined in CERCLA Section 103, and EPCRA. Generd information may be found at:
(http:/www.epa.gov/oer r page/super fnd/web/r esour ces'r el easelfaciliti.html).

a
b.

More specificdly, the contractor shdl:

andyze facility reports
develop summary reports of evauated facilities

Page 1-31



PR- HQ- 00- 10532
c. peform facility ingpectionsto verify accuracy of facility evauation reports
6. Public Participation Support

The contractor shdl perform public participation tasks to ensure that public and private interests are
kept informed of response events and activities and that al parties concerns are considered throughout
the process.

The contractor shdl perform public participation tasks in conformance with:
“Community Relaionsin Superfund: A Handbook”, January 1992

"Public Participation Guidance for On-Scene Coordinators. Community Relations and the
Adminigrative Record", OSWER Directive 9360-05, June 1992

7. SiteDiscovery Programs

The contractor shdl perform the following tasks in order for EPA to determine whether Sites
require additional Site assessment activities. The contractor shal: collect, record, and andyze
information on location and type of uncontrolled hazardous substance disposd sites, facilities and\or
releases to isolate potentid candidates for further Ste assessment.

8. Environmental/Ecological Evaluations

The contractor shdl coordinate activities with the trustees at a Ste as defined by Section 104(b)
(2) of CERCLA and the NCP to ensure an adequate technica basis for a settlement agreement. The
contractor shdl perform Environmental/Ecological Evauations in accordance with the following
guidance:

U.S. Department of Commerce, National Oceanic and Atmospheric Administration (NOAA), 1996.
Natural Resource Damage Assessment Guidance Document: Injury Assessment (Oil Pollution Act of
1990). Nationa Oceanic and Atmospheric Administration, Damage Assessment and Restoration
Program, Silver Spring, MD. Available for afee from the Nationa Technica Information Services
(NTIS), 5285 Port Royal Road, Springfield, VA 22161; telephone: (703) 487-4650. NTIS
accession number: PB 96-199427.

NOAA, 1996. Natura Resource Damage Assessment Guidance Document: Specifications for Use of
NRDAM/CME Veson 2.4 to Generate Compensation Formula (Oil Pollution Act of 199). Nationa

Oceanic and Atmospheric Adminigtration, Damage Assessment and Restoration Program, Silver
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Spring, MD. Available for afee from the National Technica Information Services (NTIS), 5285 Port
Roya Road, Springfield, VA 22161; telephone: (703) 487-4650. NTIS accession number: PB 96-
199435.

U.S. Department of the Interior (DOI). 1996. The CERCLA Type A Natural Resource Damage
Assessment Modd for the Grest L akes Environments (NRDA/GLE). U.S. Department of the Interior,
Office of Environmenta Policy and Compliance, Washington, D.C., Val I-llI. Available for afee from
the Nationa Technical Information Services (NTIS), 5285 Port Roya Road, Springfield, VA 22161,
telephone: (703) 487-4650. NTIS accession number: PB 96-501770 (4/96). Computer diskettes
containing the verson 1.2 natural resources damage assessments models can be obtained from the
Department of the Interior. (The verson 1.31 computer mode! is available in draft status.)

DOI. 1996. The CERCLA Type A Natura Resource Damage Assessment Mode for Coastal and
Marine Environments (NRDA/CME). U.S. Department of the Interior, Office of Environmenta Policy

and Compliance, Washington, D.C., Val I-VI. Availablefor afee from the Nationd Technicd
Information Services (NTIS), 5285 Port Roya Road, Springfield, VA 22161, telephone: (703) 487-
4650. NTIS accession number: PB 96-501788 (4/96). Computer diskettes containing the verson 1.2
natura resources damage assessments model s can be obtained from the Department of the Interior.
(The verdgon 2.2 computer modd is available in draft status.)

DOI. 1987. TypeB Technicd Information Document: Application of Air Models to Natura Resource
Injury Assessment. Available for afee from the National Technica Information Services (NTIS), 5285
Port Roya Road, Springfidd, VA 22161; telephone: (703) 487-4650. NTIS accession number: PB
88-100128 (6/87).

DOI. 1987. Type B Technica Information Document: Approaches to the Assessment of Injury to
Soils Arisng from Discharges of Hazardous Substances and Qil. Available for afee from the Nationa
Technica Information Services (NTIS), 5285 Port Royd Road, Springfield, VA 22161; telephone:
(703) 487-4650. NTIS accession number: PB 88-100144 (6/87).

DOI. 1987. TypeB Technica Information Document: Injury to Fish and Wildlife Species. Avallable
for afee from the Nationa Technical Information Services (NTIS), 5285 Port Roya Road, Springfield,
VA 22161; telephone: (703) 487-4650. NTIS accession number: PB 88-100169 (6/87).

DOI. 1987. TypeB Technica Information Document: Guidance on Use of Habitat Evaueation
Procedures and Habitat Suitability Index Models for CERCL A Applications. Available for afee from
the Nationa Technical Information Services (NTIS), 5285 Port Roya Road, Springfield, VA 22161,
telephone: (703) 487-4650. NTIS accession number: PB 88-100136 (6/87).
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American Petroleum Indtitute (API). Measuring Natural Resource Damages. An Economic Appraisal.
API Publication No. 4490. Washington, D.C., 1989.

Kopp, Raymond J. and V Kerry Smith (eds.)). Vauing Naturad Assets and the Economics of Natural
Resource Damage Assessment. Resources for the Future, Washington, D.C., 1993,
9. Human Health/Ecological Risk Assessment

The contractor shall perform the risk assessments in accordance with the following guidance:

For Basdline Human Hedth Risk Assesaments:
Risk Assessment Guidance for Superfund (RAGS), Volume |: Human Hedth Evaluation Manud:
Pat A. Basdine Risk Assessment. Interim Final. December 1989. EPA 540/1-89/002. NTIS
PB90-155581.
Pat B, Development of Risk-Based Prdiminary Remediation Gods. December, 1991.
EPA 540/R-92/003. OSWER Directive 9285.7-01B. NTIS PB92-963333.
Pat C, Risk Evduation of Remedia Alternatives. December 1991. EPA/5
40/R-
92/004.
OSWE
R
Directiv
e
9285.
7-01C.
NTIS
PB92-
963334

Pat D, Standardized Planning, Reporting and Review of Superfund Risk Assessments.
January 1998. EPA 540-R-97-033. OSWER Directive 9285.7-01D. NTIS PB97-
963305.

Supplementd Guidance to RAGS: Cdculating the Concentration Term. June 22, 1992. OSWER
Directive 9285.7-08l.

Standard Default Exposure Factors. Interim Find. OSWER Directive 9285.6-03. March 25,
1991.

Find Guidance Data Usedhility in Risk Assessment (Part A). April 1992. OSWER Directive
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9285.7-09A. NTIS PB92-963356.

Guidance for Data Useahility in Risk Assessment (Part B). May 1992. OSWER Directive
9285.7-09B. NTIS PB92-963362.

Dermal Exposure Assessment: Principles and Applications. January 1992. EPA 600/8-91/011B.

Exposure Factors Handbook, Volume 1.1997. EPA/600/P-95/002Fa.

Exposure Factors Handbook, Volume 2.1997. EPA/600/P-95/002Fb.

Exposure Factors Handbook, Volume 2.1997. EPA/600/P-95/002Fc.

Air/Superfund Nationa Technica Guidance Study Series, Volumesl, 11, I11, and IV (EPA 450/1-
89-001,002,003,004, July 1989).

Final Soil Screening Guidance, May 17, 1996. Soil Screening Guidance User’s Guide. Office of
Solid Waste and Emergency Response. EPA/540/R-96/018.

Sail Screening Guidance: Technica Backaround Document. EPA 540/R-94/126.

EPA Risk Characterization Programn. Memorandum from Administrator Carol Browner. Office
of the Administrator, Washington, DC. March 21, 1995.

Provisond Guidance for Quantitative Risk Assessment of Polycyclic Aromatic Hydrocarbons.
Office of Research and Development, Washington, DC. EPA/600/R-93/C89.

PCBs. Cancer Dose-Response Assessment and Application to Environmenta Mixtures. Office of
Research and Development, Washington, DC. EPA/600/P-96/001A.

Revisad Interim Soil Lead Guidance for CERCLA Sites and RCRA Corrective Action Facllities.
July 14, 1994. OSWER Directive 9355.4-12.

For Basdine Ecologica Risk Assessments.

Guiddines for Ecological Risk Assessment, Findl. April 1998. EPA/630/R-95-002F.

Ecologica Risk Assessment Guidance for Superfund, Process for Designing and Conducting
Ecologica Risk Assessments. June 1997. EPA/540-R-97-006.
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Ecologica Assessment of Hazardous Waste Sites: A Field and L aboratory Reference Document.
EPA 600/3-89/013. March 1989.

EcoUpdate: [ntermittent Bulletins, Supplemental Guidance to RAGS, Val. II. EPA Publications
9345.0-051. The contractor shdl perform the following tasks which will result in technica
andysis, findings, facts, and options to the COR responsble for human health and ecological risk
assessments.

Administrative Recor ds Support

The contractor shdl compile information for incluson in the EPA Adminigtrative Record as

defined in Section 113(k) of CERCLA. An Adminigtrative Record includes: the records, data, and
guidance that EPA used to determine the federd response action. The contractor shal compile and
maintain the EPA Adminigrative Record to include:

T 0000 00

N e

assemble the EPA-provided records

organize, maintain, and duplicate materids (for example, microfiche, microfilm, optica disk or
other photo or eectronic reproduction)

compile documents for the adminigtrative record

publicize location of repository in locd newspapers

coordinate records compilation with state offices and federd facilities

organize and compile records for enforcement cases

DATA MANAGEMENT SUPPORT

The contractor shall:

provide information technology analys's and options

provide information technology support, for example web page support
provide data input/output services

TRAINING

The contractor shall develop and provide training to federd, state, and local response

organizations related to the activities described in this statement of work. Training formats shdl include:

1.
2.
3.

classroom training
exXercises
fidd training
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4. response practice drills and smulations
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REPORTS OF WORK FOR - START2 REG ON VI I |
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REPORTS OF WORK
SUPERFUND TECHNI CAL ASSESSMENT & RESPONSE TEAM -2 ( START-2)

The Contractor shall furnish copies of routine reports to the designated
addressees. Each report shall cite the contract nunber and identify the U S
Envi ronnental Protection Agency as the sponsoring agency.

The distribution and summary indicates the format (or nedia) for subm ssion of
Contractor's reports. NOTE: H = Hard Copy (paper) and E = Electronic (floppy
di sc)

A. MONTHLY FI NANCI AL and TECHNI CAL PROGRESS REPORT

The Contractor shall furnish a nonthly financial report. This report shal

i ncl ude Technical Direction Docunent nunber, site name and |ocation (City and
State), period of performance, dollars associated with | abor, travel,

equi pnent, and other direct costs. The Contractor shall also submit a nonthly
summary report including current approved budgets, actuals, and vari ances by
current nmonth, cumul ative to date, and at conpletion

The Contractor shall subnmit a separate nonthly technical progress report for
Site Assessnent Project only. This report will include tecnical direction
docunent nunber, site nanme, current nonth costs, estimated costs at

conpl etion, LOE spent and LCE budget. A separate section in this nonthly
report shall also showthe field work report schedul es.

Monthly reports shall report separately on each contract period of performance

The Contractor shall subnit separate nonthly financial and technical progress
report when specified in a Site Specific TDD(s).

DI STRI BUTI ON
Del i ver abl e No. of copies | Due Date For mat Addr essee
Mont hly Progress 2 H Project Oficers
Report
1 H Contracting Oficer
Mont hl y SA Report 1 H Task Monitor
2/ 3 H EPA SA Managers
6 H N. E. States
Site Specific 1 H Task Monitor
Mont hl y
1 H Project O ficer
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H Contracting Oficer
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B. QUARTERLY REPORT

The Contractor shall submt a Quarterly Site Assessment Report.

DI STRI BUTI ON
Del i ver abl e No. of Copies Due Dat e For mat Addr essee
SA Quarterly 1 H Task Monitor
Reports
2/ 3 H EPA SA Managers
6 H N.E. States

C. MONTHLY MEETI NGS

The contractor shall attend monthly meetings in the Denver office of EPA. The
START Team Leader shall be the main participant. The anticipated nmeeting
length is 2 hours.

D. SITE RELATED FI NANCI AL REPORTS

The Contractor shall provide daily costs within 24 hours of all TDDs where
such cost docunentation is required by the OSC. Upon request one hard copy
shal |l be subnmitted to the OSC.

The Contractor shall provide site related financial reports per request of EPA

Task Monitors or Project Oficers. This report shall be submitted in hard
copy to the requestor(s).

F. EQUI PMENT | NVENTORY

The Contractor shall subnit an equi pment inventory as required by the EPA
Property Adm nistrator.
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ATTACHVMENT 3

QUALI TY ASSURANCE PRQJECT PLAN (TO BE ATTACHED AFTER CONTRACT AWARD)
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ATTACHVMENT 4

SMALL BUSI NESS AND SMALL DI SADVANTAGED BUSI NESS CONCERNS SUBCONTRACTI NG PLAN
(TO BE | NSERTED AFTER CONTRACT AWARD)
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ATTACHVMENT 5

| N\VO CE PREPARATI ON | NSTRUCTI ONS

Page 5-1



PR- HQ- 00- 10532

| N\VO CE PREPARATI ON | NSTRUCTI ONS
SF 1034

The information which a contractor is required to submt in its Standard
Form 1034 is set forth as foll ows:

(1)

(2)

(3)

(4)
(5)

(6)
(7)
(8)

(9)

(10)

U.S. Departnent, Bureau, or establishnment and | ocation - insert
the nanes and address of the servicing finance office unless the
contract specifically provides otherw se.

Dat e Voucher Prepared - insert date on which the public voucher is
prepared and submitted.

Contract/Delivery Order Nunber and Date - insert the nunber and
date of the contract and delivery order, if applicable, under
whi ch rei mbursenment is clained.

Requi si ti on Nunmber and Date - |eave bl ank.

Voucher Nunber - insert the appropriate serial nunber of the
voucher. A separate series of consecutive nunbers, beginning with
Nunmber 1, shall be used by the contractor for each new contract.
When an origi nal voucher was submitted, but not paid in ful
because of suspended costs, resubmn ssion vouchers shoul d be
submitted in a separate invoice showi ng the original voucher
nunber and designated with the letter "R' as the |last character of
the nunber. |If there is nore than one resubni ssion, use the
appropriate suffix (R2, R3, etc.)

Schedul e Nunber; Paid By; Date |nvoice Received - |eave bl ank.
Di scount Terns - enter terms of discount, if applicable.

Payee' s Account Nunber - this space may be used by the contractor
to record the account or job nunber(s) assigned to the contract or
may be |eft bl ank.

Payee's Name and Address - show the nane of the contractor exactly
as it appears in the contract and its correct address, except when
an assignnent has been nmade by the contractor, or the right to
recei ve paynent has been restricted, as in the case of an advance
account. \When the right to receive paynent is restricted, the
type of information to be shown in this space shall be furnished
by the Contracting Oficer.

Shi pped From To; Weight Governnment B/ L Number - insert for supply
contracts.
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(11) Date of Delivery or Service - show the nonth, day and year
begi nni ng and endi ng dates of incurrence of costs clainmed for
rei mbursenent. Adjustnments to costs for prior periods should
identify the period applicable to their incurrence, e.g., revised
provi sional or final indirect cost rates, award fee, etc.

(12) Articles and Services - insert the following: "For detail, see
Standard Form 1035 total anount clainmed transferred from Page
of Standard Form 1035." Type "COST REI MBURSABLE- PROVI SI ONAL
PAYMENT" or "1 NDEFI NI TE QUANTI TY/ | NDEFI NI TE DELI VERY- PROVI SI ONAL
PAYMENT" on the Interimpublic vouchers. Type "COST REI MBURSABLE-
COVPLETI ON VOUCHER' or "1 NDEFI NI TE QUANTI TY/ | NDEFI NI TE DELI VERY-
COWPLETI ON VOUCHER" on the Conpletion public voucher. Type "COST
REI MBURSABLE- FI NAL VOUCHER' or "1 NDEFI NI TE QUANTI TY/ | NDEFI NI TE
DELI VERY- FI NAL VOUCHER' on the Final public voucher. Type the
following certification, signed by an authorized official, on the
face of the Standard Form 1034.
"I certify that all paynments requested are for
appropriate purposes and in accordance with the
agreenents set forth in the contract."”

(Nanme of O ficial) (Title)

(13) Quantity; Unit Price - insert for supply contracts.

(14) Amount - insert the anpunt clained for the period indicated in
(11) above.
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| N\VO CE PREPARATI ON | NSTRUCTI ONS
SF 1035

The information which a contractor is required to submt in its Standard
Form 1035 is set forth as foll ows:

(1)

(2)

(3)

(4)

(5)

(6)

(7)

(8)

(9)

NOTE:

U.S. Departnent, Bureau, or Establishnment - insert the nane and
address of the servicing finance office.

Voucher Nunber - insert the voucher nunber as shown on the
St andard Form 1034.

Schedul e Nunmber - | eave bl ank.

Sheet Number - insert the sheet number if nore than one sheet is
used in numerical sequence. Use as many sheets as necessary to
show the i nformation required.

Nunmber and Date of Order - insert payee's nane and address as in
t he Standard Form 1034.

Articles or Services - insert the contract nunber as in the
St andard Form 1034.

Amount - insert the |atest estinated cost, fee (fixed, base, or
award, as applicable), total contract value, and amount and type
of fee payable (as applicable).

A sunmary of clainmed current and cunul ati ve costs and fee by major
cost elenment. Include the rate(s) at which indirect costs are
claimed and indicate the base of each by identifying the Iine of
costs to which each is applied. The rates invoiced should be as
specified in the contract or by a rate agreenent negotiated by
EPA' s Cost Policy and Rate Negotiati on Branch

The fee shall be determined in accordance with instructions
appearing in the contract.

Amounts cl ai mred on vouchers nust be based on records maintai ned by
the contractor to show by mmj or cost elenment the anounts cl ai med
for reimbursenment for each applicable contract. The records nust
be mai ntai ned based on the contractor's fiscal year and should

i nclude reconciliations of any differences between the costs

i ncurred per books and amounts clai med for reinbursenment. A

menor andum record reconciling the total indirect cost(s) clained
shoul d al so be mmi ntai ned.

SUPPORTI NG SCHEDULES FOR COST RElI MBURSEMENT CONTRACTS
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The foll owi ng backup information is required as an attachnment to the
i nvoi ce as shown by category of cost:

Direct Labor - identify the nunber of hours (by contractor |abor category
and total) and the total direct |abor dollars billed for the period in
t he invoice.

Indirect Cost Rates - identify by cost center, the indirect cost rate,
the period, and the cost base to which it is applied.

Subcontracts - identify the najor cost elements for each subcontract.

O her Direct Costs - when the cost for an individual cost (e.g.

phot ocopying, material and supplies, tel ephone usage) exceeds $1, 000 per
the invoice period, provide a detailed explanation for that cost

cat egory.

Contractor Acquired Equi prent (if authorized by the contract) - identify
by itemthe quantities, unit prices, and total dollars billed.

Contractor Acquired Software (if authorized by the contract) - identify
by itemthe quantities, unit prices, and total dollars billed.

Travel - when travel costs exceed $2,000 per invoice period, identify by
trip, the nunber of travellers, the duration of travel, the point of
origin, destination, purpose of trip, transportation by unit price, per
diemrates on daily basis and total dollars billed. Detailed reporting
is not required for local travel.

The manner of breakdown, e.g., work assignment/delivery order basis
wi t h/ wi t hout separate program managenent, contract period will be
specified in the contract instructions.

NOTE: For other than small busi ness concerns, anmounts clained for purchased
mat eri al and subcontracted itens shoul d be based on the cash di sbhursed by the
contractor. These costs cannot be billed to the Governnent until paid for by
the contractor. Any of these costs billed to the Governnent prior to being
paid in cash, in addition to their associated indirect costs, will be

consi dered i nproper charges and will be suspended until evidence of cash
paynment is provided. Simlarly, any costs requiring advance consent by the
Contracting Officer will be considered inproper and will be suspended, if
clainmed prior to receipt of Contracting O ficer consent. Include the tota
cost clained for the current and cunul ative-to-date periods. After the tota
anount clai nmed, provide summary dollar amounts of cumnul ative costs: (1)
suspended as of the date of the invoice; and (2) disallowed on the contract as
of the date of the invoice. The anmpunt under (2) shall include costs
originally suspended and |l ater disallowed. Also include an explanation of the
changes in cunul ati ve costs suspended or disall owed by addressi ng each
adjustnment in ternms of: voucher nunber, date, dollar anpunt, source, and
reason for the adjustnent. Disallowed costs should be identified in
unal | owabl e accounts in the contractor's accounting system
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SUPPORTI NG SCHEDULES FCOR FI XED- RATE CONTRACTS

The foll owi ng backup information is required as an attachment to the invoice
as shown by category of cost:

Direct Labor - identify by |abor category the nunber of hours, fixed
hourly rate, and the total dollars billed for the period of the invoice.

Subcontracts - identify the najor cost elements for each subcontract.

O her Direct Costs - when the cost for an individual cost (e.g.

phot ocopying, material and supplies, tel ephone usage) exceeds $1, 000 per
the invoice period, provide a detailed explanation for that cost

cat egory.

Indirect Cost Rates - identify by cost center, the indirect cost rate,
the period, and the cost base to which it is applied.

Contractor Acquired Equi prment - identify by itemthe quantities, unit
prices, and total dollars billed.

Contractor Acquired Software - identify by itemthe quantities, unit
prices, and total dollars billed.

Travel - when travel costs exceed $2,000 per invoice period, identify by
trip, the nunber of travellers, the duration of travel, the point of
origin, destination, purpose of trip, transportation by unit price, per
diemrates on daily basis and total dollars billed. Detailed reporting
is not required for local travel.

The manner of breakdown, e.g., work assignment/delivery order basis
wi t h/ wi t hout separate program managenent, contract period will be
specified in the contract instructions.

NOTE: For other than small busi ness concerns, anmounts clained for purchased
mat eri al and subcontracted itens shoul d be based on the cash di sbhursed by the
contractor. These costs cannot be billed to the Governnent until paid for by
the contractor. Any of these costs billed to the Governnent prior to being
paid in cash, in addition to their associated indirect costs, will be

consi dered i nproper charges and will be suspended until evidence of cash
paynment is provided. Simlarly, any costs requiring advance consent by the
Contracting Officer will be considered inproper and will be suspended, if
clainmed prior to receipt of Contracting O ficer consent. Include the tota
cost clained for the current and cunul ative-to-date periods. After the tota
anount clai ned, provide summary dollar amounts of cumul ative costs: (1)
suspended as of the date of the invoice; and (2) disallowed on the contract as
of the date of the invoice. The anmpunt under (2) shall include costs
originally suspended and | ater disallowed. Also include an explanation of the
changes in cunul ati ve costs suspended or disall owed by addressi ng each
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adjustnment in ternms of: voucher nunber, date, dollar anpunt, source, and
reason for the djustnment. Disallowed costs should be identified in

unal | owabl e accounts in the contractor's accounting system

RESUBM SSI ONS

When an origi nal voucher was submitted, but not paid in full because of
suspended costs and after receipt of a letter of renmpoval of suspension,
resubm ssions of any previously clainmed anmounts whi ch were suspended
shoul d be submitted in a separate invoice showi ng the original voucher
nunber and designated with the letter "R'" with the copy of the renoval of
suspensi on notice. The amunts shoul d be shown under the appropriate
cost category and include all appropriate supplenental schedules. NOTE
All disallowances must be identified as such in the accounting system

t hrough journal entries.

Voucher resubmittals may al so occur as a result of: (1) a new indirect
cost rate agreenment; or (2) adjustnents to previously billed direct cost
rates due to audit resolution. Such claims should be submitted in a
separate invoice or request for contractor financing paynent numnber.
They shoul d include suppl enmental schedul es showi ng the previously

adj usted amounts by contract period. |If the resubmission is based on a
new rate agreenent, a copy of the agreenment should be attached. Costs
nmust be identified by delivery order or work assignment where
appropriate. |If the contract is Superfund-rel ated, voucher resubmttals
shall also identify the amount clai ned agai nst each Superfund site and
non-site-specific activity.

COVPLETI ON VOUCHERS

Subnmit a conpl etion voucher when all performance provisions of the
contract are physically conplete, when the final report (if required) is
accepted, and when all direct costs have been incurred and booked.
Indirect costs may be clainmed at the provisional rates, if final rates
are not yet available. Contractors mnmust identify these vouchers by
typi ng "Conpl eti on Voucher" next to the voucher number. For contracts
separately invoiced by delivery order, provide a schedul e showing tota
costs clainmed by delivery order and in total for the contract.

In addition to the conpletion voucher, the contractor nust submit an
original and two copies of EPA Form 1900-10, Contractor's Cumul ative

Cl ai m and Reconciliation showing the total cunulative costs clained under
t he contract.

The information which a contractor is required to submt in its EPA Form
1900-10 is set forth as follows:

(D Contractor's Name and Address - show the nane of the contractor
exactly as it appears in the contract and its correct address,
except when an assi gnment has been made by the contractor, or the
right to receive paynent has been restricted, as in the case of an
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advance account. Wen the right to receive paynent is restricted,
the type of information to be shown in this space shall be
furni shed by the Contracting O ficer.

(2) Contract Nunber - insert the nunber of the contract under which
rei mbursenment is clainmed.

(3) First voucher nunmber and conpl eti on voucher nunber.

(4) Total amount of cost clainmed for each cost el ement category
t hrough the conpl etion voucher

(5) Total Fee awarded.

(6) Amount of indirect costs cal cul ated using negotiated fina
i ndirect cost rate(s) and/or provisional rate(s) as specified in
the contract, if final rate(s) are not yet negotiated for any
fiscal period.

(7) Fi scal year.

(8) I ndirect cost center

(9) Appropriate basis for allocation.

(10) Negotiated final indirect cost rate(s) or provisional indirect

cost rate(s).
(11) Si ghat ure.
(12) Oficial title.
(13) Dat e.

Fl NAL VOUCHER AND CLOSI NG DOCUMENTS

After conpletion of the final audit and all suspensions and/or audit
exceptions have been resolved as to the final allowable costs and fee,

i ncludi ng establishnent of final indirect cost rate(s) for all periods
the contractor shall prepare a final voucher including any adjustnments to
vouchered costs necessitated by the final settlenent of the contract
price. Contractors nust identify these vouchers by typing "Fina
Voucher" next to the voucher nunber. For contracts separately invoiced
by delivery order, provide a schedule showing final total costs clained
by delivery order and in total for the contract. The contractor shal

al so provide an original and two copi es of an updated EPA Form 1900- 10,
Contractors Curul ative Cl aimand Reconciliation, showing the tota
negoti ated, cumul ative costs for the contract. Indirect costs shall be
i ncluded at the final negotiated rates.

In addition to the final voucher, the contractor nust submit an origina
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and two copies of the Contractor's Rel ease; Assignee's Release, if
applicable; the Contractor's Assignnment of Refunds, Rebates, Credits and
ot her Anpunts; the Assignee's Assignnment of Refunds, Rebates, Credits and
ot her Anpunts, if applicable; and the Contractor's Affidavit of Waiver of
Li en, when required by the contract.
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ATTACHVENT 6

I NSTRUCTI ONS FOR PERFORM NG THE ANNUAL ALLOCATI ON OF NON SI TE- SPECI FI C COST
(POSTED AS A SEPARTE ATTACHMENT)
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ATTACHVENT 7

EQUI PMENT LI ST FOR START-2 - REGON VIII (TO BE POSTED AS A SEPARATE
ATTACHVENT)
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ATTACHVENT 8

CLI ENT AUTHORI ZATI ON LETTER

Page 8-1



PR- HQ- 00- 10532

Client Authorization Letter

[ Addr essee]

Dear "Client":

We are currently responding to the Environnental Protection Agency RFP
No. for the procurenent of
The EPA is placing increased enphasis in their acquisitions on past
performance as a source selection evaluation factor. EPA requires offerors to
informreferences identified in proposals that EPA may contact them about past
performance i nformation.

If you are contacted by EPA for information on work we have perforned
under contract for your conpany/agency/state or |ocal government, you are
her eby authorized to respond to EPA inquiries.

Your cooperation is appreciated. Please direct any questions to

(offeror's point-of-contact)

Si ncerely,
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ATTACHVENT 9

M NI MUM STANDARDS FOR CONFLI CT OF | NTEREST PLANS
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M NI MUM STANDARDS FOR EPA CONTRACTORS'
CONFLI CT OF | NTEREST PLANS
1. PURPOSE

The Environnmental Protection Agency (EPA) has identified a need to
avoid, neutralize, or mtigate actual and potential contractor conflicts of

interest (CO). 1In order to avoid, neutralize, or mtigate conflicts,
contractors are required to have a CO plan for identifying and reporting
actual and potential CO. The purpose of this docunent is to set forth the

m ni mum st andards for a contractor's CO plan.

2. CO PLAN

The contractor's CO Plan is a docunent which describes the procedures a
conpany uses to identify and report CO. Generally, a contractor's corporate
CO plan will describe how a conpany, in its entirety, addresses conflicts,
and will not be contract or program specific. The plan may al so describe the
options a conpany will consider proposing to avoid, neutralize, or mtigate a
CA whenever a conflict is identified. The plan will be eval uated and

approved* by the applicable EPA Contracting Oficer (CO if the CO Plan neets
the EPA's m ni num requirenments for detecting and reporting conflicts of
interest. Contractors' CO Plans should be identified by a version nunber and
date, as appropriate. In addition, when applicable, please also identify the
versi on nunber and date of any previously submitted CO Plans to the Agency,
to whom (nanme, title, and phone nunber) the CO Plan was subm tted, what the
solicitation(s)/contract(s) nunmbers were, and if and when the CO Pl an was
approved.

* COs may accept another CO*s prior approval of the sane version of a
contractor*s CO Plan when appropriate. COs however, are not required to
accept another CO*s decision if the CO perforns his/her own i ndependent
eval uati on.

3. MN MJM STANDARDS FOR CONTRACTORS' CO PLANS

A Corporate Structure

The CO Plan shall describe any parent relationship and |ist al
affiliates, subsidiaries, and sister conpanies, etc. Cenerally, this
need not exceed three corporate tiers, unless a relationship exists
beyond three tiers that would potentially create a conflict. |In such a
case, relationships beyond three tiers should also be included in the
CA Plan. Contractors should report changes in its' corporate structure
to the Agency throughout contract performance.

Contractors are invited to include under this section, a conpany
profile. The profile should discuss all pertinent information rel evant
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to CO including a sunmary of a contractor's primary and/or

envi ronnent al busi ness functions and activities. This background
information will potentially be very useful to contracting officers and
t he Agency when eval uati ng whether or not a contractor has a CO.

B. Searching and Identifying CO

The CO Plan shall include a requirenment describing when a CO
search must be performed by conmpany personnel and clearly identify the
procedures to be followed. The searching requirenment shall enconpass
all work related to all clients for whom work was performed over the
past three years, all current work, all sites (if applicable), and any
future work reflected in marketing proposals. Contractors mnmust search
their records over the past 36 nonths fromtine of receipt of the work
from EPA. However, EPA encourages contractors to search back as far as
a conpany's records cover.

C. Dat a Base

The CO Plan shall require a data base that includes all necessary
information for a contractor to reviewits past work (at a mini num over
the past 36 nonths), work in progress, and work the conpany nay be
pursui ng under any narketing proposals. This requirenent does not
establish any particular type or kind of retrieval system however, the
data base shall contain, at a mininum the follow ng information and
capabilities.

(D a list of the conpany's past and public clients;

(2) a description of the type(s) of work that was perfornmed and
any ot her pertinent information;

(3) a list of the past sites (when applicable) a contractor has
wor ked on;

(4) a list of site name(s) (when applicable) related to any work
per formed; and

(5) the ability to search and retrieve the information in the
dat a base.

If applicable, the CO Plan shall include provisions for
suppl enental searches of a parents, affiliates, subsidiaries, or sister
conpany*s records. The CO Plan shall also describe any cross-checks
used by the conpany when searching CO issues.

D. Personal Certification

At a minimum the CO Plan shall require ALL enpl oyees of the
conpany perform ng work under an EPA Superfund and/or Non- Superfund
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contract, including work on a site, work relating to a site, or work
pertaining to a CERCLA/ RCRA action or work that nmay endanger a CERCLA
enforcenent action, to sign a personal certification. It should be

not ed however, that it is the preference of the Agency that ALL

enpl oyees of the company be required to sign such a certification rather
than only those enpl oyees worki ng under an EPA contract. The
certification shall require at a mininmnum that the individual agrees to
report to the proper conpany authority any personal CO the individual
may have on any work that may result in an actual or potential CO. The
certification shall also state the individual has read and understands
the conpany's CO Plan and procedures. The enpl oyee certifications
shall be retained by the conpany.

E. Wor k Assignnent (WA), Technical Direction Docunent
(TDD), or Delivery Oder (DO Notification and Certification

The CO Plan shall describe the process the conpany requires for
noti fying the Agency prior to beginning work, and for submnmission of its'
WA/ TDD/ DO certification within 20 days of receipt of the work from EPA

NOTE: WA/ TDD/ DO certifications are NOT required if the contract
contains an annual certification requirement. Nevertheless, the
contractor's CO Plan should address the procedures to be foll owed for
WA/ TDD/ DO certifications.

F. Annual Certification

The CO Plan shall describe the process the conpany requires for
subm ssion of its annual certification.

NOTE: Annual certification is NOT required if the contract contains a
WA/ TDD/ DO certification requirenment. Nevertheless, the contractor's CO
Pl an shoul d address the procedures to be followed for annual
certifications.

G Notification and Docunentation

The CO Plan shall clearly delineate who is the responsible
official for making CO determ nations within the conpany. GCenerally,
this would be soneone at a m ddle to upper |evel of managenent. The
responsi bl e official shall be free of any personal conflicts for the
pur pose of making CO determ nations, e.g., a program manager who
recei ves bonuses based on the total amount of sales nmay not be free of
conflicts.

The plan shall clearly identify the process that is required when
noti fying the EPA of any actual or potential CO and the actions that
the conpany has taken or will take to avoid, neutralize or mitigate the
conflict. |In addition, a contractor shall document all CO searches
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related to EPA work, whether or NOT an actual or potential CO has been
identified.
H  Training

The CO Plan shall require all enployees of the conpany to receive
basic CO training, and that each enpl oyee receive CO awareness
training, at least, on an annual basis. The conpany's CO Plan shall be
avail able for all enployees to review. Annual awareness training shal
include, at a mninmum a review of the certification | anguage and any
changes that may have occurred in the conmpany's CO Plan. |In addition,
conpani es are encouraged to routinely dissem nate to their enployees
current CA information.
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I. Subcontractor's CO Pl ans

The CO Plan shall describe the process and nmechani sm by which the
conmpany will nonitor its subcontractors to ensure all subcontractors are
conplying with the CO provisions in their contracts. It is inportant
that subcontractors identify and report CO as well as submt Linitation
of Future Contracting (LOFC) requests for approval.
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ATTACHVENT 10

SI TE- SPECI FI C | NVOI CI NG REQUI REMENTS
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SI TE SPECI FI C | NVO Cl NG REQUI REMENTS
Sept enber 25, 1995 (9:10am

This is not considered to be contradictory or in place of other contract

cl auses. Changes to the required format of the s/s attachnent nmmy be
necessary to assist the Environmental Protection Agency's cost recovery
efforts. The EPA will notify the contractor of any format changes as they
become necessary.

The Contractor shall provide an invoice/voucher that identifies the
costs incurred at each site and/or operable-unit with an EPA site/spil
identifier (SSID). These invoices may be for: Current expenses, reclaimfor
suspended costs, indirect cost adjustnents, or audit adjustnents.

I nvoi ces/vouchers for reclaimng suspended costs shall be submitted on a
separate voucher. The voucher nunber shall be the original claimvoucher
nunber when suspensions are made. The letter “R’ nust be added to the end of
t he voucher nunber; ie 123R1, (if it requires nore than one reclaim invoices
are to be nunbered: 123R2, 123R3 etc.). All indirect cost adjustnents due to
EPA approved indirect rate adjustments nust be subnitted to EPA on a separate
invoice (claimor credit as the adjusted rate requires). The invoice nunber
should end with letter “Z", ie 117Z. Likew se, adjustnents due to audit
reports and a contracting officer letter referring to the subject audit
report/s, must be subnmitted to EPA on a separate invoice (claimor credit as
the audit report requires). The invoice nunber should end with the letter
“X", ie 146X. For exanple:

| Voucher | Original | Recl ai m | I ndi rect cost | Audit |
| purpose | voucher | suspended |rate | adjustments

| | | costs | adj ust ment s | |
| Voucher nunber | 123 | 123R1, | 117z | 146X

| | | 123R2. . | | |

I nvoi ces shall also include the follow ng information

1. A cost elenment summary that sunmarizes all the costs invoiced for
the billing period by cost el ement such as | abor, travel, equipnment, other
di rect, subcontractor and overhead or indirect costs, as identified el sewhere
in the contract.
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2. A site specific detail attachment (S/S Attachnent) to the invoice.
Al'l invoiced costs are separated into the follow ng categories:

Sites with an EPA SSID, e.g. "01X3," one line per site
shoul d be used; [See description at item 2 page 3].

All other sites without an EPA SSID, e.g. "ZZ, " one |line per
site shoul d be used;

Super fund non-site-specific costs for the whole contract and
proj ect support costs incurred on each nmulti-site work
assignnment, one |line per work assignnment;

Non- Super fund costs, as applicable, one line item

The required format of the invoice s/s attachnent is provided in Exhibit
I. The sumof the detailed costs on the s/s attachnment nust equal the tota
anount invoiced as shown on the cost el ement sunmary. Contractors responsible

for contracts that

i nvol ve work assignnents may subnit a separate page for

each work assignnent [applying the sane format] if so directed by the EPA

proj ect officer.

The contractor shall use the invoice s/s attachnment to

record current nonthly charges, indirect rate/audit adjustnments, and
adj ustnments for previously invoiced costs.

Contractors
contract “Subm ss

shall submit the invoices/vouchers in conpliance with the
on of Invoices Clause.” to the Research Triangle Park-

Fi nanci al Managenent Center (RTP-FMC).

At fiscal year-end, contractors shall also allocate their non-site-
speci fic costs through the annual allocation process as described in C ause
wi thin the Contract.

Questions regarding site specific invoicing requirenents should be directed to
the Chief, Contract Payment Section, RTP-FMC at (919)541-2304. Questions
regardi ng Annual Allocation should be directed to the Chief, Superfund

Accounting Branch

Fi nanci al Managenent Division at (202)260-9268.

EXPLANATI ON OF EXHI BI T |
SI TE SPECI FI C DETAI L ATTACHVENT

The contractor shall report the total invoiced costs on the invoice s/s

attachment broken
wi th an EPA SSI D

down by the five categories of site/non-site charges: Sites
all other sites without an EPA SSID; Superfund non-site

costs; non-Superfund costs, and previous invoice site corrections. For each
site/non-site charge incurred during the billing period, the contractor shal
provi de the follow ng information:

Columm No. Colum Title
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(Optional) Technical Direction Docunment (TDDs) or Work Assignnent
Nunber (WA) - The full WA nunber is provided by the applicable EPA
contract nmmnager, ie. the Wrk Assignment Manager. |f the
contractor is providing a separate page for each WA, the WA nunber
may be placed in the upper left corner. O herwi se the work

assi gnment or TDD nunbers nust be placed in this col umm.

Reqgi on/ SSID- This four-digit code, i.e. 01X3 or Al1X3, consists of:

The first digit will always be a “0" ZERO. Unl ess the region
exceeds the use of two-digit sites; then the first digit will be
an alpha, ie. “A", “B".. Thus the SSIDwill be A1X3;

The second digit is the regional identifier, i.e. one (1) for
Region I, two (2)for Region Il etc. and zero (0) for Region X

The third and fourth digits, representing the sites, are the |ast
two digits of the four- digit SSID (see 2.a).

Exanple, if Region | sites did not exceed two digits, the

Region/ SSID wi Il be 01X3; however, if Region | sites exceeded the
two digits, the Region/SSID will be A1X3.

Action Code - Starting with FY96 funding, a two-digit action code
nust be used to represent different renedial, renoval, and
enforcenent actions as provided by the Project Oficer, via the
wor k assi gnment (WA) or the technical direction docunent (TDD)
However, for FY95 funding and before, the one-digit activity code
may be used.

(Note- For FY 1995 and prior, it was called ‘activity' code; from
FY 1996 and forward, it will be called ‘action’ code).

Qperable Unit - If an EPA SSID has been separated into operable
units or sub-sites for cost recovery purposes and have not been
assigned their own SSID, the costs should be included on the

i nvoi ce by operable unit name and any nuneric designation of two
digits. The operable unit nunber nust be provided by the EPA
contract manager, i.e. Work Assignnment Manager, Project
Officer...etc. These operable unit costs should be subtotal ed by
the "parent” SSID for internal tracking purposes by EPA.

Site Nane or Non-site Description - The name of the site, up to 28
characters. When the site nane exceeds 28 characters, use the

first 28.
NOTE: For non-site-specific activities, use this colum to

briefly describe the non-site activity.

Action Sequence Nunmber - The three-digit code used to represent

the activities performed as given by “CERCLIS II1.” This nunber
will be provided by the WAM Project O ficer as he/she acquires it
from*“CERCLIS II1” . This three-digit code is provided via the

wor k assi gnment (WA) or the technical direction docunent (TDD)
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The Action Sequence Nunber will be available sonmetinme during FY
1996.

|EMS line Reference - Colum shall be left blank. The IFMS |Iine
reference will be inserted by an EPA invoice Approving Oficial
(PO. This three-digit line reference is found on the Invoice
Approval Form (2550- 19T)

| nvoi ce Number/Legend - For corrections, insert the invoice number
referencing the original charge for which the correction is being
made. An invoice | egend nmust be included at the bottom of the
attachnment, or on a separate enclosure to the S/S Attachnment. The
i nvoi ce | egend shall describe the reason for the correction as it
relates to a previously invoiced and paid amount. [|f nore than
one correction is made, explanation nust be given for each by
referencing the invoice nunber. The net anmpunt for al

corrections in colum nine(9) nust always be zero "00."

Current/Adj ustment Anount - The anobunt to be charged or credited
to the SSID, Operable Unit, pre-SSID, or non-site-specific
account. |If there are operable units within a site, list the cost
of each Operable Unit and provide a subtotal for each SSID.

SSID s nust be sorted by region and site within each region

Cunul ati ve Charge - Show the cunul ative charge for each Operable
Unit, SSID or Pre-SSID

I ncurred and cl ai med charges should be listed and subtotaled on the S/ S

At t achnent

Row

by row sequential order

Row Title

1

Previ ous invoice site corrections; This is not for reclaimng
previ ously suspended costs, nor intended for any indirect cost or
audit adjustments. Only corrections or adjustnents of site costs
charged to previous invoices shall be listed in Row 1. The
subtotal for all corrections or adjustnments in this row should
equal zero. Every line itemcorrection or adjustnent nust
reference an original invoice nunber where the charge first
appeared and a reason for the adjustnment.

Sites WSSID; Costs for sites with an EPA SSID. The SSID is
provi ded by the EPA contract manager, ie WAM TDD or Project
Oficer (PO.

Sites WO SSID; Costs associated with Superfund site-specific work
where no SSID has been established “ZZ" accounts. Once the SSID
is established, all “ZZ" costs associated with that site should be
reclassified (adjusted fromthe “ZZ" to the appropriate site
within 30 days of establishing the SSID). Thus, the contractor
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nmust, i mrediately, submit a letter to the Project Oficer (PO
with an S/S Attachment. Only section one (1)-- Previous |nvoice
Site Correction-- nust be conpleted. Consequently, the PO
approves the reclassification letter and sends it to RTP-Financia
Managenment Center for cost redistribution.

4 Non-site Superfund; Superfund non-site-specific costs, along with
base and award fees, as described bel ow

Contract-wi de Program Managenent - Technical and Adnministrative;

For those contracts requiring separate identification of technica
and adm nistrative program nmanagenent such as ARCS. The
respective amobunts shoul d be delineated in conpliance with

i nstructions provided either by the contract or WA, The

requi renent for separation of program nanagenent is defined in
“Admini strative Gui dance under ARCS" and is available fromthe
Super f und Regi onal Managenent Branch, Superfund/ RCRA Procurenent
Operations Division, Ofice of Acquisition Managenent (OAM at
(202) 260-9158.

For contractors not subject to the technical/admnistrative
differentiation requirenents, contract -w de program nanagenent
shoul d be |isted under "Contract-w de Program Managenent -

Admi ni strative."

Work Assignment Project Support; this line(s) shall include non-
site-specific project support and managenent incurred with

i ndividual nulti-site work assignnments. The contractor should
note that these costs should also be allocated to the sites under
each respective work assignnment as part of the annual allocation
process. For further Cuidance on annual allocation, contact the
Super fund Accounting Branch (SAB) at (202) 260-9268.

Ot her Non-Site-specific Activities; If the contractors engage in

activities apart from program nanagenent as descri bed above, which
cannot be related to specific sites, each of these activities nust be
descri bed under the columm six (Site Nane/Non-site description). The
pur pose of breaking out non-site activities from program support is to
assist the contractor and EPA in preparing the Annual Allocation report
at the end of the year. All non-site activities nust be determned to
be either site-support or programw de for cost recovery through the
Annual Allocation process. Please note that, |ike Contract-w de non-
site activities, these are also allocated to sites through the Annua

Al |l ocation process. See the Annual allocation contract clause and

gui dance for further details or contact the Chief, Superfund Accounting
Branch at (202)260-9268.

Base and Award Fees; Base and Award Fees which are not site-specific

should be listed in this Superfund Non-site Section.

5 Non- superfund; All non-Superfund costs invoiced should be reported
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on the s/s attachment by appropriation such as G|, RCRA. ..etc.
These costs nust be sorted by TDD/WA wit hin each appropriation; as
directed by the project officer

6 Total Invoice Amount; This amount is the total of the costs listed
in colum 9, "Current/Adjustnment Anpunt", i.e., the total charges
for this billing period. This nust equal the total amount on the

i nvoi ce cost elenment sunmary. There should be no total for the
curmul ati ve charge col unm.

NOTES TO SI TE ATTACHVENT:

- Provi de one line per site or activity, sorted
al pha/ nunerically and by Regi on.

- Page Formatting:
Upper Left Corner - Contract Nunber, Delivery Order Number
(if applicable), Invoice Nunmber, and Work Assignnent
(optional).
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Upper Ri ght Corner - Contractor Nane and | nvoice Period of

Per f or mance.

Bottom Left Corner - Invoice Legend for previous invoice
adjustnments. This information may be provided as an
enclosure to the s/s attachnment if it could not be provided
on the bottomleft corner

Bottom Ri ght Corner - Page number for the attachnents, i.e.
Page 1 of 7, 2 of 7, ...etc.
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ATTACHMVENT 11

PAST PERFORMANCE QUESTI ONNAI RE
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PAST PERFORMANCE QUESTIONNAIRE

Project Tracking Number:
1. Name of Reference 2. Date contacted: 3. Phone No:
4. Was the client satisfied with the quality of deliverables and work performed? RATING: =
5. Were the deliverables and work performed in accordance with the times specified in RATING: =
the reports of work and work assignments or other tasking documents?
6. Were the costs incurred during contract performance in line with the costs proposed in RATING: =
the contract cost proposal and individual work assignment plans or other plans?
7. Was the client satisfied with the firm's responsiveness in resolving issues or problems RATING: =
that occurred during performance?
8. Did the client conduct business in a professional manner? RATING:=
9. Were the required response times met in the performance of emergency and quick RATING: =
turnaround work?
10. Did the client deliver the quality proposed within the price proposed? RATING: =
11. Would client hire the firm to perform this or a similar project in the future? RATING: =
RATING: 5 = EXCELLENT; 4 = EXCEEDS; 3 = ADEQUATE; 2 = INADEQUATE; 1 = POOR
Name of Evaluator:
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ATTACHVENT 12

REG ON VI | START-2 ANNUAL TASK MATRI X
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ATTACHVENT 13

SCENARICS | & |
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SCENARIO|
Removal Assessment

Support the OSC in performing a remova assessment of the Dixon City asbestos ste: The siteisthe location of a
vermiculite mine and associated processing facilities al of which closed down in 1990. The vermiculite ore body was
contaminated with high concentration veins of tremolite-actinolite asbestos. Concerns about wide-spread community
contamination have been raised due to the increased incidence of asbestoss, and asbestos related lung cancersin
community residents, including in severd individuas who never worked at the mine or its processing facilities.

Operdtions a the mine were fairly smple. The ore was strip mined using conventiona equipment and then processed
in an on-site dry mill to remove waste rock and overburden. The processed ore was trucked down six mile long
Drury Creek Road to a screening plant, which separated the milled ore into five Size ranges for usein various
products. From there, the materid was shipped across the country, predominantly by rail, for either direct inclusonin
products, or for expansion (aso known as exfaliation). Expansion was accomplished by heating the orein adry kiln
to approximately 2000 °F, which boiled the water trgpped in the crystaline matrix of the vermiculite, thus expanding
the materia by afactor of 10to 15fold. In Dixon, operations handling this materid occurred a four main locations.
the Mine and Mill located on Drury Creek Road (gpproximately 6 miles as the crow flies from downtown Dixon); the
Screening Plant and Railroad Loading Station located next to the Pinnacle River a the intersection of Drury Creek
Road and Highway 12 (five highway miles from Downtown Dixon); the Expanson/Export Plant located off Highway
12 whereit crosses the Pinnacle River (at the northern edge of downtown Dixon, adjacent to a City park); and an
Expansion/Export Plant located at the end of Lincoln Road, near 5 Street (in downtown Dixon). Residents reported
that during operations, alarge quantity of dust was generated and released from al of these facilities.

The vermiculite from the mine was used in a variety of insulation products and congtruction materias, as a carrier for
fertilizer and other agricultural chemicals, and as a soil conditioner. Approximately 80% of the homesin Dixon have
vermiculite based insulation in their homes and 50% used it as soil conditioner. There are approximately 5,000
resdentsin Dixon.

The mine and mill were closed in 1990. A large tailings pile containing up to 40% asbestos was |eft on-site.
Reclamation conssted of regrading and re-vegetation. There are erosion gullies over asignificant portion of the tailings
pile and vegetation has not taken hold. The pile drainsinto Drury Creek, afavorite fishing spot for locas.

There are severa pending lawsuits for asbestos related illnesses againgt the former mine owner and operator.
Additiondly, thereisahill pending in the U.S. congressto limit ashestos related ligbility law suits. Thereisintense
community and mediainterest in EPA’s activities a the Ste. There are severd large new housing developments
planned for areas adjacent to the former mill and the former railroad loading station.
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SCENARIO 11
Combined Assessment (Preliminary Assessment and Site | ngpection)

Perform a Combined Assessment (PA and S assigned concurrently) of thefictitious Denver Dip Vat Site in Colorado:
The steislocated at 700 S. Glencoe. Various pesticides, including Toxaphene, were used to dip livestock during a

scabies epidemic in the 1970s. The Ste was used before that to treat wood using al methods of preservation. Use
exiging information about receptors and other environmenta conditions in the area near the site for this evauation.
Describe: Management time-line, gpproach, information available for the PA, pathways for SI, scope.
Budget: 500 LOE and $50,000. May justify and negotiate if approach requires more.

Schedule: Full investigation and report must be complete in 6 months.
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ATTACHVENT 14

REGON VIII - AWARD FEE PLAN
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AWARD FEE PLAN
SUPERFUND TECHNICAL ASSESSMENT AND RESPONSE TEAM (START-2)
REGION VIII

1. OBJECTIVE

The objective of the award fee isto provide an incentive for the START Contractor to provide high qudity
performance, and effective and efficient management of the contract. The objective of the award fee planisto
establish the criteria under which the contractor will be evauated for award fee and to set forth the methodology by
which the Contractor will be evaluated.

2. BASE AND AWARD FEE

Under this Cost Plus Award Fee contract, the Contractor’ s fee is available in two separate pools, base fee and award
fee. The negotiated amounts for the base and award fee pools are shown in Contract Clause B.9, entitled
LIMITATION OF FUNDS--COST-PLUS-AWARD-FEE CONTRACT.

The base fee is afixed amount of $ whichis__ % of the negotiated base fee of the total estimated contract
costs and shall be paid on the basis of level-of-effort performed during each invoicing period.

Contract Clause B.6, entitted AWARD FEE, provides the Contractor an opportunity to earn an additiond award fee
commensurate with the achievement of optimum performance in pursuit of contractud objectives and gods. The
Contractor may earn, in whole or in part, an award fee of $ whichis___ % of the negotiated costsand is
based on its performance under the contract. Using the criteria contained in this Award Fee Plan, the Contractor’s
performance will be evaluated on the degree of excellence with which the Contractor has provided the required
personnel, services equipment, and materids in support of the Statement of Work.

3. EVALUATION PERIODSAND ALLOCATION OF AWARD FEE

Evauations and alocation of award fee will be conducted for each sx month period, beginning on the effective date of
the contract. The scheduled evauation periods are shown as follows:

Evduation Periods

ks owDdE
© o NO
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The amount of the award fee available in any evaduation period is determined by applying theratio of tota award fee
pool for the contract to the total technica labor hours to be furnished under the contract and multiplying this by the
hours ddlivered. Stated as aformula, the award fee is computed as follows:

Total Award Fee Pool x LOE hoursddivered = Award Fee Pool available
TOTAL LOE HOURS during performance for period
period

4. EVALUATION CRITERIA

The performance of each START team will be evauated individualy on projects, tasks and activities performed by
the Contractor during the evaluation period. Evauations and scoring will be based on the following criteria

CRITERIA No.1: Correct Action Plan: (i,e, Work Plang/Sampling Analyss Plans, Engineering  Designs,
Sampling, invedtigations, onsite andytica, oversght, and assessment)

Outstanding: All dements required by Regiond QAPP, Agency guidance or criteriaidentified in the Technicd
Direction Document (TDD) are addressed adequately in the plans produced by the START and require no revison
based on deficiencies identified by EPA. When appropriate, the contractor identifies, for projects where gpplicable,
innovative technology applications or procedura innovations that substantially improve performance. The contractor
anticipates and independently initiates communication with EPA task monitor regarding potential enhancements or
problems for the project such as with scheduling, resource conflicts, technical work products and offers viable
solutions.

Exceeds. All dements required by the QAPP, agency guidance or identified criteria are addressed with minor
revisions by EPA to darify eements substantively addressed by the START. The contractor anticipates and
independently identifies and communicates with the EPA task monitor action items that are valuable improvements to
the project, or other matters that may impact the outcome of project tasks.

Satidfactory: All dements required by the QAPP, agency guidance or identified criteria are addressed with minor
revisions by EPA to address technica eements of plans. Routiney communicates written and verba progress and
problem areas to the EPA task monitor.

Deficient: One or more elements are not addressed, but the contractor corrects omission identified by EPA without
EPA technicd direction.

Unacceptable: One or more dements are not addressed and requires significant EPA technicd direction to ensure
required plans are technically acceptable.
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CRITERIA No.2: Execution of Action Plan which was approved by the Task Monitor: (ie., Work
PlangSampling Andyss Plans, Engineering Designs, Sampling, investigations, ongte andyticd,
oversght)

Outganding: All activities called for in relevant plans are completed, technica procedures were followed without
error; necessary modifications to procedures were made without EPA direction without impacting project objectives,
and innovative gpplications were successfully utilized. The contractor chooses Sete of the art specidized equipment
and providesit in atimely manner that proves essentid to the response actions.

Exceeds. All activities caled for in the relevant plans are completed and technica procedures were followed without
error or omissions.  Equipment needs are anticipated such that dl appropriate state of the art equipment is present at
the job sites and calibrated and in proper working order.

Satidactory: All ectivities cdled for in the rlevant plans are completed and technica procedures were followed with
minor errors that were correctable during field operations. EPA technica direction was required only to address minor
aspects of the work. Ensures equipment is calibrated and available for use as requested for projects. State of the art
equipment necessary for response tasks are available as needed within the defined response timesin the contract.

Defident: All activities caled for in the relevant plans are completed and technica procedures were followed with
errors or omissions resulting in additiona work being performed or areturn to thefidd. Equipment is not maintained
such that it is readily available for deployment and usein the fidd.

Unacceptable: All activities were not completed as called for in the plans and/or substantid errors required that work
be redone to accomplish project objectives. Or, errors were not identified by the contractor in atimely manner. Out-
dated equipment is routindly relied upon, or equipment caibration or maintenance are not performed to ensure
readiness.

CRITERIA No.3: Quality of Deliverables: (Sampling Activities Reports, Pollution Reports, Data Vaidation,
other written documents)

Outgtanding: In addition to al technica information required from the plans and obtained during the investigations
being accurately presented in the appropriate report, the evaluation of the datais exceptiond and identifies something
not otherwise obvious. No revisons are required by EPA.. Management ensures that quality assurance and control
measures are fully addressed as per QA/R-2, and supporting documentation is available to backup findings in written
find reports without delays to the project. Figures and tables are accurate and provide an enhanced understanding of
the findings presented in the report. Written materia is accurate, concise and technically correct. Datais evaluated
againg appropriate regulatory, heath based or other standards and presented clearly in tabular form and explained

where necessary.
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Exceeds. All technicd information required from the plans and obtained during investigations is presented in the
appropriate report and is accurate. No revisions are required by EPA. Management ensures that quality assurance
and control measures are fully addressed as per QA/R-2, and supporting documentation is available to backup
findings in written fina reports. Figures and tables are accurate and provide an enhanced understanding of the findings
presented in the report.

Satidfactory: All technicad information required from the plans and obtained during investigetionsiis presented in the
appropriate report and is accurate. Minor revisions are required by EPA to address incomplete discussions or
explanations of technical issues, but decison-making is not deayed. Quality assurance and control measures are fully
addressed as per QA/R-2, and supporting documentation is available to backup findings in written fina reports.
Figures and tables are accurate.

Deficient: Technicd information required by the plans and obtained during field investigations is presented
incompletely and/or data are missing or significant revisions are required by EPA. Management failed to ensure the
required QA/QC was fully achieved or addressed or figures and tables are incomplete.

Unacceptable: The contractor failsto address dl technica information required in the plans or obtained during field
investigations. Errors are made in the anadlysis and must be identified by EPA. Significant revisons are required before
EPA can use theinformation for decison making. Management fails to ensure that critical QA/QC provisons are
addressed or complied with or  figures and tables are incomplete or not included.

CRITERIA No.4: Schedule:

Outganding: All field activities are completed at least 3 days earlier than the required schedule identified in the TDD
or action plan and dl resulting ddliverables are provided Satisfactorily to EPA earlier than required including al data
vaidation being completed. Other ddliverables such as plans are submitted early alowing EPA time to comment and
necessary revisons before field operations begin. Response times during Emergency Responses are less than contract
requirements by more than 25%.

The contractor meets project schedules in the event of mgor project priority conflicts introduced by EPA. (NOTE
this and the following are intended to address the issue we discussed of the sacrificing one project for another. The
redity we al do this so it seemed reasonable to reward successfully deding with it rather than punish for inability to
ded withit.)

Exceeds. All fidd activities are completed within the required schedule and dl resulting ddliverables are completed
Satigfactorily within the required schedule including dl data validation. Other deliverables such as plans are submitted
early dlowing EPA time to comment and necessary revisons before field operations begin. Response times during
Emergency Response are less than that required in the contract or meets the contract requirements during poor
westher conditions.
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The contractor is within one week of the agreed schedule for a project in the event of mgor project priority conflicts
introduced by EPA.

Satidactory: All fidd activities are completed within 3 days of the required schedule and dl resulting ddiverables are
completed Satisfactorily within the one week of the required schedule including dl data vadideation. Other deliverables
such as plans are submitted just prior to field operations dlowing EPA to review the plans and advise START of
necessary revisions before field operations begin. (Note: ER excepted) Response times as required in the contract
are met.

The contractor is within 2 weeks of the agreed project schedule in the event of mgor project priority conflicts
introduced by EPA.

Deficient: All field activities are completed more than one week past the required schedule and al resulting
deliverables are completed Satisfactorily and ddlivered more than ten calendar days past the required schedule
including dl data vaidation. Other deliverables such as plans are submitted later than required, before field operations
commence, but alowing EPA no time to comment before field operations begin, and necessary revisons are made
after field operations are completed. Response time is exceeded by more than 25% as required in the contract.

Unacceptable: All fidld activities are completed more than two weeks past the required schedule and dl resulting
deliverables are completed Satisfactorily and ddlivered more than 21 days past the required schedule including dl deta
vdidation. Other ddiverables such as plans are submitted later than required, at the time field operations are being
garted and alowing EPA no time to comment before field operations, and necessary revisons are made after fied
operations are completed. Management has failed to ensure timeliness of ddliverablesto alow proper review for
QA/QC. Responsetimeisexceed by more than 100% as required in the contract.

CRITERIA No.5: Cost

Outganding: Using an approved Work Plan or currently revised TDDsin each case: Cost savings of approximately
10% or more are achieved by innovative action on the part of the contractor which does not in any way diminish the
quality of the expected resuilt.

Exceeds. Cost savings of gpproximately 5 to 10% as above.

Satidactory: Contractor maintains cost control within an gpproximate range of + or - 5% while producing an
acceptable result.

Defident: Greater than 5% overrun without specific concurrence or direction from the Task Monitor.

Unacceptable: Greater than a 20% overrun without specific concurrence or direction from the Task Monitor.
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Notes:

a) Regarding travel, the contractor is expected to get the most cost effective fares possible and therefore,
should not be an award fee issue.

b) For emergency response, the leve of accuracy of these estimates may vary widely due to the unknown
neture of the specific field conditions.

CRITERIA No.6: Management

Outdanding; _ Contractor identifies staffing problems or conflicts early on and derts EPA immediatdy. START
leader demondtrates creativity, initiative and excdlent performance in supervising START members. Contractor
personnel are efficiently recruited, appropriately staffed and gppropriately trained to meet Agency needs.
Subcontractors and outside consultants for specid projects (e.g. lead time minimization and quality) are obtained with
ease on aregular bass, as well aswhen needed immediately. Contractor consistently obtains State of the art
equipment, maintains equipment and accounting records. Contractor makes every effort to meet unexpected
deadlines proposed by EPA. Contractor is respongve to Agency needs for overall contract assgnments and is aways
available, prepared and ready to mobilize resources.

Exceeds. Contractor takes initiative to appropriately staff, recruit and train personned to accommodate needed
expertise. Contractor isresponsive to Agency needs and is available, prepared and ready to mobilize resources with
little or no warning. On adaily bas's, Contractor communicates with Agency personnd to ensure effective
coordination of projects and deadlines. START leader is effective in supervison of START members and is sirong in
giving direction. Contractor can obtain subcontractors and outside consultants for specid projects (e.g. lead time
minimization and qudity) with ease when necessary. On aregular basis, Contractor displays initiative and innovetion in
maintenance of equipment, accounting records, and in minimizing travel cods etc.

Satidactory:  Contractor is available, prepared, and effectively mobilizes resources. Contractor regularly
communicates with Agency personnd in an effective manner. Contractor adequately affs, recruits and trains
personnel. START Leader’s supervison/direction of START members and ability to obtain subcontractors and
outside consultants for specia projects (eg. , lead time minimization and quality) is adequate. Contractor adequately
retains equipment representative of current modern technology, maintains equipment and accounting records.
Contractor adequately implements QA/QC measures.

Deficient: START Leader’s supervison of START membersisinadequate. Contractor has difficulty obtaining
subcontractors and outside consultants for specid projects (e.g., lead time minimization and quaity) Contractor poorly
maintains equipment and accounting records.

Unacceptable:  Communication between Agency and Contractor isminima and ineffective. Contractor cannot obtain
subcontractors and outside consultants for specid projects. Contractor makes no effort to maintain equipment and
accounting records.
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1. EVALUATION PROCESS

A. Documentation

EPA Task Monitors shall submit Performance Observation Reports (PORs) for Technica Direction Documents to be
evauated during the performance period. Each report will be supported by sufficient information to provide the reader
with a clear undergtanding of the significance of the observation, as related to the evaluation criteria, and itsimpact on
performance. The Contractor may submit and overview POR, limited to three (3) pages, to the Project Officer which
explains performance highlights and problems during the evauation period, and is due five (5) days following the end

of an evaluation period.

B. Performance Evauation Board (PEB)

The PEB must meet within 60 calendar days after the end of each evauation period. The PEB will conduct a
comprehensgive evauation, congdering not only the numeric scores on the PORs, but the written documentation in
support of those scores, and other rlevant information. The five adjectiva ratings shown below shal be used for the
PEB scoring:

“5,0" - Outstanding

“4.0" - Exceeds Expectation
“3.0" - Satisfactory

“2.0" - Margind

“1.0" - Unsatisfactory

Using the numeric range identified in the following START Performance Spectrum, the PEB then assigns a consensus
score for each primary criteriaand an award fee percentage which will be recommended to the Fee Determining
Officid (FDO). There shdl be NO award fee recommended/earned for satisfactory or less than satisfactory
performance. A scoreof “1", “2", or “3" will receive NO award fee,

START PERFORMANCE SPECTRUM

Adjectivd Rating 1 2 3 4 5
Numericd Rating 0 1-39 40-59 60-79 80-100
Award Fee Percentage 0% 0% 0%

C. Award Fee Recommendation

The PEB will submit their award fee recommendation to the FDO. Following review by the FDO, an award fee
notification letter and contract modification will be sent to the START Contractor, who will then be authorized to
submit a voucher for payment of the award fee, if any. The FDO will determine the final award fee amount.
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2. REVISIONSTO THE AWARD FEE PLAN

The Government has the unilaterd right to modify the award fee plan, provided the contractor is notified of the change
prior to the sart of the next evauation period.
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